
Barnstable County Purchasing Department



CONTRACT # BC-24-8032

Road Construction Items and Materials

Murray Paving & Reclamation Inc.

Barnstable County

Bid No. 8032

Roadway Construction Items and Materials

Table of Contents

Title Sheet	Pages 1
Table of Contents	Pages 1
Advertisement	Pages 1
E-bidding Instructions	Pages 1 - 3
Notice to Contractors Submitting General Bids	Pages 1 - 7
Form for General Bid	Pages 1 – 6
Form for References	Pages 1
Contract Form (Including General, Special Provisions & Prevailing Wage)	Pages 1 – 107
Appendix A – Commonly Used Forms	Pages 1 - 9

Barnstable County

Regional Government of Cape Cod Purchasing Department

Jennifer L.V. Frates, Chief Procurement Officer



Advertisement

Barnstable County on behalf of the Towns in the County requests bids from qualified contractors for:

Road Construction Items and Materials per Bid No. 8032 & Road Resurfacing Specific Projects per Bid No. 8033

The bid documents may be obtained electronically online at <u>https://barnstablecounty.bonfirehub.com</u> where they are publicly available as of December 20, 2023 at 8:00AM.

Bids are due January 17, 2024, at 11:00AM. **THESE PROJECTS ARE BEING ELECTRONICALLY BID AND HARD COPY BIDS WILL NOT BE ACCEPTED**. It is the bidder's sole responsibility to familiarize themselves with the Bonfire Online Bid Submission Platform and the online bid submission process and requirements.

The County of Barnstable reserves the right to accept or reject any or all bids, to waive any informality contained therein, and to award the contract as decided to be in the best interest of the County.

All submissions for this project are subject to the provisions of Massachusetts General Laws, Chapter 30, 39M. Prevailing wages apply, where applicable. MassDOT Prequalification will be required on some items.

The County of Barnstable fully complies with federal, state, and local laws and directives governing equal opportunity, affirmative action and non-discrimination in all county activities and actively solicits bids/proposals from MBE/WBE businesses in accordance with County policy.

Jennifer Frates Chief Procurement Officer

3195 Main Street | P.O. Box 427 | Barnstable, Massachusetts 02630 P: (508) 375-6637 E: Jennifer.frates@capecod.gov



Submission Instructions for Suppliers

Please follow these instructions to submit via our Public Portal.

1. Prepare your submission materials:

Requested Information

Name	Туре	# Files	Requirement	Instructions
Signed Form for General Bid	File Type: PDF (.pdf)	1	Required	
Bid Bond 5%	File Type: PDF (.pdf)	1	Required	
8032 Road Construction Items and Materials (BT- 23KY)	BidTable: Excel (.xlsx)	1	Required	You will need to fill out the provided Response Template for this BidTable. The Response Template can be downloaded from the project listing on the Bonfire portal.
List of Subcontractors	File Type: PDF (.pdf)	1	Optional	
References	File Type: PDF (.pdf)	Multiple	Required	

Commodity Codes



Commodity Set	Commodity Code	Title	Description
UNSPSC	3012	Roads and landscape	
UNSPSC	301215	Bituminous derivatives	
UNSPSC	301216	Asphalts	
UNSPSC	301217	Road and railroad construction materials	

Requested Documents:

Please note the type and number of files allowed. The maximum upload file size is 1000 MB.

Please do not embed any documents within your uploaded files, as they will not be accessible or evaluated.

Requested BidTables:

The BidTable Response Templates can be obtained at https://barnstablecounty.bonfirehub.com/opportunities/112380.

Please note that BidTables may take a significant amount of time to prepare.

2. Upload your submission at:

https://barnstablecounty.bonfirehub.com/opportunities/112380

The Vendor Discussion period for this opportunity starts Dec 20, 2023 8:00 AM EST. The Vendor Discussion period for this opportunity ends Jan 10, 2024 5:00 PM EST. You will not be able to send messages after this time.



Your submission must be uploaded, submitted, and finalized prior to the Closing Time of **Jan 17, 2024 11:00 AM EST.** We strongly recommend that you give yourself sufficient time and **at least ONE (1) day** before Closing Time to begin the uploading process and to finalize your submission.

Important Notes:

Each item of Requested Information will only be visible after the Closing Time.

Uploading large documents may take significant time, depending on the size of the file(s) and your Internet connection speed.

You will receive an email confirmation receipt with a unique confirmation number once you finalize your submission.

Minimum system requirements: Microsoft Edge, Google Chrome, or Mozilla Firefox. Javascript must be enabled. Browser cookies must be enabled.

Need Help?

Barnstable County, MA uses a Bonfire portal for accepting and evaluating proposals digitally. Please contact Bonfire at Support@GoBonfire.com for technical questions related to your submission. You can also visit their help forum at https://vendorsupport.gobonfire.com/hc/en-us

NOTICE TO BIDDERS

- 1. Project Description/Scope of Work
- 2. Examination of Site & Documents
- 3. Sub-Contractors
- 4. Fair Employment Practices
- 5. Substitute Material and Equipment
- 6. Pre-Bid Meeting
- 7. Bid Response Instructions
- 8. Required Bid Response Date
- 9. Bid Security
- 10. Bid Signature
- 11. Official Date and Time
- 12. Time for Bid Acceptance
- 13. Modification or Withdrawal of Bids, Mistakes, and Minor Informalities
- 14. Bid Prices to Remain Firm
- 15. Questions and County POC
- 16. Changes & Addenda
- 17. References
- 18. Wages
- 19. References to General Laws
- 20. Cost of Preparation
- 21. County Tax Exemption
- 22. Political Activity Prohibited, Anti-Boycott Warranty
- 23. Contractor Compliance
- 24. Public Record Request
- 25. Bid Evaluation Process
- 26. Vendor Self Service (VSS) Online Supplier Portal
- 27. Collective Purchasing

IFB# 8032

Roadway Construction Items & Materials

Barnstable County on behalf of the Towns in the County requests bids from qualified contractors for Roadway Construction Items and Materials.

1. Project Description/Scope of Work

Bidders are to submit responses based upon the item specifications as outlined within "Special Provisions" All pricing should be inclusive all cost associated with providing services as specified.

ALL BIDS FOR THIS PROJECT ARE SUBJECT TO THE PROVISIONS OF MASS. GENERAL LAW CHAPTER 149 SECTION 44A-44J AS AMENDED.

The General Contractor shall provide all labor, materials, environmental notifications and permits, transportation and equipment required.

The Towns will require a Payment Bond in the amount of Fifty Percent (50%) on a project by project basis for any project over \$25,000.

2. Examination of Site and Documents

Before submitting a Bid, each Bidder must (a) examine the Contract Documents thoroughly, (b) visit the Towns or location to familiarize themselves with local conditions that may in any manner affect cost, progress or performance of the Work, (c) familiarize himself with federal, state and local laws, by laws, rules and regulations that may in any manner affect cost, progress or performance of the Work; and (d) study and carefully correlate Bidder's observations with the Contract Documents.

The submission of a Bid will constitute an incontrovertible representation by the Bidder that they have complied with every requirement of this Article and that the Contract Documents are sufficient in scope and detail to indicate and convey understanding of all terms and conditions for performance of the Work.

3. Sub Contractors

If the General Conditions require the identity of certain Subcontractors and other persons and organizations to be submitted in advance of the Notice of Award, the apparent Successful Bidder, and any other Bidder so requested, will within seven days after the day of the Bid opening submit a list of all Subcontractors and other persons and organizations (including those who are to furnish the principal items of material and equipment) proposed for those portions of the Work as to which such identification is so required. Such list shall be accompanied by an experience statement with pertinent information as to similar projects and other evidence of qualification for each such Subcontractor, person and organization if requested. If, after due investigation, reasonable objection exists to any proposed Subcontractor, other person or organization, the apparent Successful Bidder will be requested to submit an acceptable substitute without an increase in Bid price.

If the apparent Successful Bidder declines to make any such substitution, the Contract shall not be awarded to such Bidder. Any Subcontractor, other person or organization so listed and for whom the County has no written objection is submitted prior to the giving of the Notice of Award will be deemed acceptable.

No Contractor shall be required to employ any Subcontractor, other person or organization against whom they has reasonable objection.

4. Fair Employment Practices.

During the performance of this project, the Bidder and all of their Subcontractors, for themselves, their assignees, and successors in interest, agree as follows: The Bidder, in the performance of all work during, after and prior to completion of work under this Agreement, will not discriminate on grounds of race, color, religious creed, national origin, age or sex in employment practices, in the selection or retention of subcontractors, or in the procurement of materials and rentals of equipment. (Fair Employment Practices law of the Commonwealth M.G.L. Chapter 151B.) The Bidder by signing this Agreement agrees to abide by the above paragraph to the best of their ability.

5. Substitute Material and Equipment.

The Contract, if awarded, will be on the basis of material and equipment described/specified in the Contract Specifications. Whenever it is indicated in the Contract Specifications that a substitute or "approved equivalent" item of material or equipment may be furnished or used by Contractor if acceptable, application for such acceptance will not be considered by the County until after the "effective date of the Agreement".

6. Pre-Bid Meeting

A pre-bid meeting has not been schedule for this IFB.

7. Bid Response Instructions

All bid responses will be received online prior to the date and time specified below for the project titled IFB **# 8032: Roadway Construction Items & Materials** to the Bonfire Online Bidding Tool which can be accessed online at https://barnstablecounty.bonfirehub.com All required documents must be submitted in the format specified, all fields must be completed as specified and the documents must be submitted to the correct project folder in order for the bid response to be complete. *Hard copy bid responses will not be accepted.* It is the bidder's sole responsibility to familiarize themselves with the Bonfire Online Bid Submission Platform and the online bid submission process and requirements.

8. Required Bid Response Date

Vendors who wish to be considered for this project should submit their bids per the instructions above to the County prior to the date and time specified below.

Bids are due on or before **11:00 AM on January 17, 2024**. No late bids will be accepted.

Bids will be opened publicly online immediately after the bid closes through Microsoft Teams. A link is provided in the Bonfire Submission Instructions for any member of the public who would like to join.

9. Bid Security

Bid Security shall be made payable to the County in an amount of five percent (5%) of the Bidder's maximum Bid price and in the form of a Bid Bond.

The Bid Security of the Successful Bidder will be retained until such Bidder has executed the Agreement and furnished the required Contract Security (Payment & Performance Bonds, when required) and Insurance Binders, where upon it will be returned; if the Successful Bidder fails to execute and deliver the Agreement and furnish the required documents within five (5) working days of the Notice of Award, the County may

annul the Notice of Award and the Bid Security of that Bidder will be forfeited. The Bid Security of any Bidder whom the County believes to have a reasonable chance of receiving the award may be retained by the County until the earlier of the seventh (7th) day after the "effective date of the Agreement" (which term is defined in the General Conditions) by the County to Contractor and the required Contract Security is furnished or the sixty first (61st) day after the Bid opening. Bid Security of other Bidders will be returned within seven (7) days of the Bid opening.

10. Bid Signature

A bid must be signed as follows: 1) if the bidder is an individual, by her/him personally; 2) if the bidder is a partnership, by the name of the partnership, followed by the signature of each general partner; and 3) if the bidder is a corporation, by the authorized officer, whose signature must be attested to by the clerk/secretary of the corporation, and with the corporate seal affixed.

11. Official Date & Time

A bid will not be considered delivered unless the bid has been received online by the Bonfire Online Bidding Tool (in the correct project) which can be accessed at <u>https://barnstablecounty.bonfirehub.com</u> prior to the date and time specified in the documents. The official date and time shall be the date and time shown online at <u>https://barnstablecounty.bonfirehub.com</u>

12. Time for Bid Acceptance

The contract will be awarded within 60 days after the bid opening.

13. Modification or Withdrawal of Bids, Mistakes, and Minor Informalities

Any bids may be withdrawn or modified prior to the date and time stated in the bid for the opening of bids. Such withdrawal or modification must be done by the bidder online through the Bonfire Online Bidding Tool.

After the bid opening, a Bidder may not change any provision of the bid in a manner prejudicial to the interests of the County for fair competition. Minor informalities will be waived or the Bidder will be allowed to correct them. If a mistake and the intended bid are clearly evident on the face of the bid document, the mistake will be corrected to reflect the intended correct bid, and the Bidder will be notified in writing; the Bidder may not withdraw the bid. A Bidder may withdraw a bid if a mistake is clearly evident on the face of the bid document, but the intended correct bid is not similarly evident.

If this bid is received electronically, Bidders are solely responsible for obtaining and completing required attachments that are identified in this bid and for checking for any addenda or modifications that are subsequently made to this bid or attachments. Barnstable County accepts no liability and will provide no accommodation to Bidders who fail to check for amended bids and submit inadequate or incorrect responses.

Bidders may not alter (manually or electronically) the bid language or any bid documents. Unauthorized modifications to the body of the bid, specifications, terms or conditions, or which change the intent of this bid are prohibited and may disqualify a response.

14. Bid Prices to Remain Firm

All bid prices submitted in response to this bid must remain firm for 60 days following the bid opening.

15. Questions and County POC

Any clarification of requirements or requests for additional information by bidders must be made in writing to the Bonfire Opportunity Vendor Discussion and submitted no later than January 10, 2024 @ 5:00PM E.S.T. to https://barnstablecounty.bonfirehub.com Answers to all questions will be made in writing and posted online as an addendum to the IFB # 8032: Roadway Construction Items & Materials on the bid website as an attachment under the bid information: <u>https://barnstablecounty.bonfirehub.com</u>. Only questions answered by formal written Addenda will be binding. Oral and other interpretations or clarifications will be without legal effect.

16. Changes & Addenda

For any IFB document and any addenda that are received electronically, it is the responsibility of every Bidder who receives this IFB

and all associated documents to check this website for any addenda. Barnstable County accepts no liability to provide accommodation to Bidders who submit a response based upon information obtained from its website. Bidders may not alter (manually or electronically) the bid language or any bid documents.

17. References

Provide the contact information (entity name, contact name, title, phone number & email address) for three client references on projects of similar type, scale, and complexity.

18. Wages

All bids for this project are subject to the provisions of either or both Mass. G. L., Chapter 30, Section 39M as amended and/or Mass. G. L. Chapter 149, Section 44A - 44J inclusive as amended. Attention is directed to the minimum wage rates to be paid on the work as determined by the Commissioner of Labor and Industries under the provisions of Mass. G. L. Chapter 149, Section 26 - 27D inclusive. The Awarding Authority reserves the right to waive any informality in or to reject any and all bids if the Awarding Authority determines it is in the public interest so to do.

Please note prevailing wages do not apply to materials Item numbers 200 - 218

19. Reference to General Laws

Whenever in the bid, contract, plans, drawings or specifications, reference is made to General Laws it shall be construed to include all amendments thereto effective as of the date of issue of invitation to bid on the proposed work.

20. Cost of Preparation

The cost of preparation and delivery of the bids will be borne solely by the Vendor.

21. County Tax Exemption

Any material furnished to Barnstable County is to be exempt from Massachusetts Sales Tax (Massachusetts Sales Tax Exemption No. E-04-6001419).

22. Political Activity Prohibited, Anti-Boycott Warranty

The Contractor may not use any Contract funds and none of the services to be provided by the Contractor may be used for any partisan political activity or to further the election or defeat of any candidate for public office. During the term of this Contract, neither the Contractor nor any controlled group, within the meaning of s.993 (a) (3) of the Internal Revenue Code, as amended, shall participate in or cooperate with any international boycott, as defined in s.999 (b) (3) and (4) of the Internal Revenue Code of 1954, as amended; nor shall either engage in conduct declared to be unlawful by M.G.L. c.151Es.2.

23. Contractor Compliance

The successful Contractor must comply with provisions of The Copeland Anti-Kickback Act (18 USC 874) as supplemented in Department of Labor 29 CFR Part 3, the Davis-Bacon Act (40 USC 276a et.seq.), Sections 103 and 107 of the contract Work Hours and Safety Standard Act (50 USC 327-330) as supplemented by Department of Labor Regulation 29 CFR Part 5, and the Clean Air Act of 1970 (42 USC 1857, et.seq.) to the extent that they are applicable.

24. Public Record Request

All bids received are subject to Massachusetts General Laws Chapter 4, Section 7, Section 26 and Chapter 66, Section 10 regarding public access to such documents. Statements or endorsements inconsistent with those statues will be disregarded.

25. Selection and Notice

The awarding authority may cancel an invitation for bids, a request for bids, or other solicitation, or may reject in whole or in part any and all bids or bids when the awarding authority determines that cancellation or rejection serves the best interests of the County of Barnstable.

Basis for Acceptance:

Any bid made will be accepted only on the basis that the Bidder represents that it is made in good faith without fraud, collusion or connection of any kind with any other Bidder for the same work; that the Bidder is competing solely in its own behalf without connection with, or obligation to, any undisclosed person, firm or corporation; that no other person, firm or corporation has any interest in the contract; that no officer, agent or employee of the County is financially interested in the contract; that the Bidder is fully informed in regard to all provisions of the Contract Documents, including, without limitation, the specifications and drawings, if any; the damages, bonds and insurance, if any. The awarding of the contract is subject to the approval of the Barnstable County Commissioners.

Rule for Award:

Bid selection will be by each item and will be based on the lowest, qualified, responsible, and responsive bid for each item for each Town. Any exception is noted on the General Bid Form for items that are grouped or if items are awarded to the two lowest.

Contract Award:

The Chief Procurement Officer shall award the contract by written notice to the selected Bidder within 30 days of the IFB deadline. The parties may extend the time for acceptance by mutual agreement. In accordance with M.G.L. c.30B, the awarding of the contract is subject to the approval of the Barnstable County Commissioners.

26. Vendor Self Service (VSS) – Online Supplier Portal

For Vendors doing business with the Departments within the County Regional Government, Vendor Self Service (VSS) is available to enter and maintain contact and remittance information, discount and payment terms, designated contact persons, view current and prior 1099 data, purchase orders, invoices and checks.

Vendors are encouraged to visit: <u>https://selfservice.capecod.gov/vss</u> to register and click Vendor Self Service. Instructions are available on the landing page to help with the registration.

If you have done business with the County before, please be sure to have your vendor number and register as an existing vendor.

If you need your login information or have general questions, please email <u>accounts.payable@capecod.gov</u>, purchasing questions, please email <u>purchasing@capecod.gov</u> and banking information questions, please email <u>treasury@capecod.gov</u>

Registration process takes 1-5 business days to finalize upon receipt of a completed, correct and signed W-9. For a blank W-9 form, visit IRS Website for the most recent version.

27. Collective Purchasing

In the event that the County is the lead agency in the procurement of goods and services on behalf of the Towns in Barnstable County and Political Subdivisions listed in Attachment A, the following shall apply:

A. *Participating Entities:* Reserve the right to reject their portion of the bid, waive any informalities.

Towns and Agencies not included in the bid and/or award will not be allowed to "piggyback" on this procurement.

B. *Contractual Terms and Conditions:* A Barnstable County contract for services will be executed as part of this procurement process.

Termination of a contract or services by any municipality shall not invalidate or alter the terms of a contract or services with any other municipality.

Some Towns or suppliers may require entering into their own specific agreements in addition to the execution of the County contract. Please note that the terms and conditions of these additional agreements shall not supersede the County contract terms and conditions. Participants are encouraged to submit these documents to their legal counsel for review.

C. *Supplier Disputes:* Participating entities are to attempt to resolve any matters directly with the Supplier with no involvement from the County. Only in the event of an unresolved dispute will the County attempt to settle the issue if they pertain to the services provided in the subject contract.

END OF IFB

GENERAL BID FORM

FORM FOR GENERAL BID

The undersigned also hereby certify under the penalties of perjury that they are the only persons interested in this proposal; that it is made without any connection with any other person making any bid for the same work; that no person acting for, or employed by, Barnstable County is directly or indirectly interested in this proposal, or in any contract which be made under it, or in expected profits to arise therefrom; and without directly or indirectly influencing or attempting to influence any other person or corporation to bid or to refrain from bidding or to influence the amount of the bid of any other person or corporation; and that this proposal is made in good faith without collusion or connection with any other person bidding for the same work; and that this proposal is made with distinct reference and relation to the plans and specifications prepared for this contract and herein mentioned. The undersigned further declare that in regard to the conditions affecting the work to be done and the labor and materials needed, this proposal is based solely on their own investigation and research and not in reliance upon any representation of any employee, officer or agent of Barnstable County.

Any proposals may be withdrawn or modified prior to the date and time stated in the proposal for the opening of proposals. Such withdrawal or modification must be done by the bidder online through the Bonfire Online Bidding Tool.

After the bid opening, a bidder may not change any provision of the bid in a manner prejudicial to the interests of the County for fair competition. Minor informalities will be waived or the bidder will be allowed to correct them. If a mistake and the intended bid are clearly evident on the face of the bid document, the mistake will be corrected to reflect the intended correct bid, and the bidder will be notified in writing; the bidder may not withdraw the bid. A bidder may withdraw a bid if a mistake is clearly evident on the face of the bid document, but the intended correct bid is not similarly evident.

If this bid is received electronically, bidders are solely responsible for obtaining and completing required attachments that are identified in this bid and for checking for any addenda or modifications that are subsequently made to this bid or attachments. Barnstable County accepts no liability and will provide no accommodation to bidders who fail to check for amended bids and submit inadequate or incorrect responses.

Bidders may not alter (manually or electronically) the bid language or any bid documents. Unauthorized modifications to the body of the bid, specifications, terms or conditions, or which change the intent of this bid are prohibited and may disqualify a response.

Name of General Bidder: MURRAY PAving + RECLAMATION the

PROJECT NO. 8032

Each Town has provided estimated quantities for each bid item that it presently intends to order. These estimated quantities are for bid purposes only and cannot be guaranteed. The estimated amounts are also a total aggregate which the town intends to use during the contract period and the bidder should familiarize themselves with the minimum job quantities defined in the individual specifications for each item.

THIS BID IS SUBMITTED TO:

(Name and Address	Office of the County Commissioners
of Owner)	Superior Court House
	P.O. Box 427
	Barnstable, Massachusetts 02630

- A. The undersigned proposes to furnish all labor and materials required for IFB #8032 Roadway Construction Items and Materials in accordance with the accompanying plans and specifications by Barnstable County.
- B. The undersigned BIDDER proposes and agrees, if the Bid is accepted to enter into an Agreement with the County, to complete all Work as specified or indicated in the Contract Documents for the Contract Unit Prices during the contract period of April 1, 2024 to March 31, 2025 with one, one year option to renew.
- C. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that the BIDDER has examined copies of all the Contract Documents and of the following addenda:

Bidder acknowledges addenda numbered <u>#1, #2, #3, #4, #2-Consecte</u>

- D. Bidders are to complete the Bid Table provided in the Bonfire Online Bidding Tool.
- E. Bid comparison will be based on each item unit price provided for each Town. Bidders may bid on any or all items for any or all Towns listed. Bid selection will be by each item by Town and will be based on the lowest, qualified, responsible, and responsive bid for each item for each Town.
- F. It is the intent to award a contract to the two (2) lowest, qualified, responsible, and responsive bidders for Item Numbers: 1-7, 18 and 19.

It is the intent to award a contract to the two (2) lowest, qualified, responsible, and responsive bidders for Bid Items **115 to 122.**

It is the intent to group items 100-107A together and award to one vendor.

It is the intent to award Item 200 based on the shortest distance.

The undersigned BIDDER proposes and agrees, if the Bid is accepted to enter into an Agreement with the County, to complete all Work as specified or indicated in the Contract Documents.

BIDDER accepts all of the terms and conditions of the Notice to Bidders. This Bid will remain open for sixty (60) days after the day of Bid opening. BIDDER will sign the Agreement and submit other documents (e.g. Bonds, Insurance Binders) required by the Contract Documents within five (5) working days after the date of the County's Notice of Award.

BIDDER will complete all the Work assigned for the lump sum price listed in the Bid Form.

Bid selected will be awarded to the qualified, responsive and responsible Bidder, offering the lowest price.

The undersigned also certifies: that they are able to furnish labor that can work in harmony with all other elements of labor employed or to be employed in the work; and, that all employees at the worksite will have successfully completed a course in construction safety and health approved by the United States Occupational Safety and Health Administration that is at least 10 hours in duration at the time the employee begins work and who shall furnish documentation of successful completion of said course with the first certified payroll report for each employee.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made without collusion or fraud with any other person. As used in this subsection the word "person" shall mean any natural person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment provisions of any other chapter of the General Laws or any rule or regulation promulgated there under.

Should the notice to contractors, bid form, contract, plans or specifications require submission of special data to accompany the bid, the Awarding Authority reserves the right to rule the bidders failure to submit such data an informality and to receive said data subsequently, within a reasonable time as set by the Awarding Authority.

Project No. 8032

Date_ 1/17/24

(Name of General Bidder)

By Stephen Johnson Treasuren (Name of Person Signing Bid and Title)

Z-

The following information is furnished by the bidder for the information of the County.

If a Corporation:	
Incorporated in what State	
President Agnold a Johnson	
Secretary	
If a foreign corporation, are you registered to do busines	s in Mass.? Yes No
If selected for this work you are required under Mass. G Corp. Section, State House, Boston, a certificate stati certificate to the awarding authority prior to the award.	.L. C30 S39L to obtain from the Secretary of State, Foreign ng that your corporation is registered: and furnish said
If a Partnership: (Name all partners)	
Name of partner	Residence
Name of partner	Residence
If an Individual:	
Name	Residence
If an Individual doing business under a firm name:	
Name of firm	
Business Address	
Name of Individual	Residence

CERTIFICATE OF COMPLIANCE WITH STATE TAX LAWS AND WITH UNEMPLOYMENT COMPENSATION CONTRIBUTION REQUIREMENTS

Pursuant to M.G.L., Ch. 62C, s. 49A and M.G.L. Ch. 151A, s. 19A, I, <u>stather</u> <u>subser</u> authorized signatory for <u>mukling Phane</u> + <u>Zeclimetric</u> whose principal place of business is at <u>55</u> <u>whiteway</u> <u>57</u> <u>Hollisform m4 61740</u> do hereby certify under penalties of perjury that <u>muse prince</u> + <u>Zeclimetric</u> has filed all state tax returns and paid all taxes as required by law and has complied with all state laws pertaining to contributions to the unemployment compensation fund and to payments in lieu of contributions.

The Business Organization Federal Identification Number or Social Security Number is 07317 8124

Signed under the penalties of perjury the <u>17</u> day of <u>JAN</u>. 20 27

Signature: and file

Name and Title: Armolal G Johnson President

If a corporation, complete below or attach to each signed copy of a Contract a notarized copy of vote of corporation authorizing the signatory to sign this Contract. If attesting clerk is same as individual executing Contract have signature notarized below.

At a duly authorized meeting of the Board of Directors of the murery Paring + Zeclamentum in (Name of Corporation)

held on $\iota(\iota) 24$ at which all the Directors were present or waived notice, (Date)

it was VOTED That,

(Name) TREASURER (Officer)

of this company be and hereby is authorized to execute Contract and bonds in the name and behalf of

said company, and affix its corporate seal thereto, and such execution of and Contract or obligation in


shall be valid and binding upon this company.

I hereby certify that I am the Clerk of the MURRAY PAVING + Zeclamation

5 tephras E tehnson is duly elected that TREASURE of said company, and that the above has not been amended or rescinded (Officer) and remains in full force and effect as of the date of this Contract. a true copy. ATTEST Place Of Business 55 whitney ST Helluter mi Corporate Seal

SWORN TO AND SUBSCRIBED BEFORE ME THIS ____ DAY OF JANAN

NOTABY PUBLIC



,2074

5	
BID BOND	
Conforms with The American Institute of Architects, A.I.A. Document No. A-310	
KNOW ALL BY THESE PRESENTS, That we, Murray Paving & R	eclamation, Inc.
55 Whitney Street, Holliston, Massachusetts 01746	·····
	as Principal, hereinafter called the Principal,
and the Fidelity and Deposit Company of Maryland	······································
of 100 High Street - Suite 1400, Boston, MA 02110	, a corporation duly organized under
the laws of the State of, as Sure	ty, hereinafter called the Surety, are held and firmly bound unto
Barnstable County, Purchasing Dept., 3195 Main Street, PO Barnstable, MA 02630	
in the sum of _5% of Bid Amount	
	h sum well and truly to be made, the said Principal and the said
Surety, bind ourselves, our heirs, executors, administrators, successors and	l assigns, jointly and severally, firmly by these presents.
WHEREAS, the Principal has submitted a bid for Road Constructio	n Items and Materials Bid No. 8032
	đ.
NOW, THEREFORE, if the Obligee shall accept the bid of the Principal accordance with the terms of such bid, and give such bond or bonds as good and sufficient surety for the faithful performance of such Contract the prosecution thereof, or in the event of the failure of the Principal to er shall pay to the Obligee the difference not to exceed the penalty hereof be for which the Obligee may in good faith contract with another party to pe be null and void, otherwise to remain in full force and effect.	a may be specified in the bidding or Contract Documents with and for the prompt payment of labor and material furnished in inter such Contract and give such bond or bonds, if the Principal etween the amount specified in said bid and such larger amount
Signed and sealed this 17th day of	January , <u>2024</u> .
Witness	Murray Paying & Reclamation, Inc. (Scal) Principal Truesm Title
Jaren Lefford Witness	Fidelity and Deposit Company of Maryland By By Christina D. Hickey Attorney-in-Fact
	and the second sec
	E Sulan
	~ S 770 -

р. - с. - <u>А</u>

ZURICH AMERICAN INSURANCE COMPANY COLONIAL AMERICAN CASUALTY AND SURETY COMPANY FIDELITY AND DEPOSIT COMPANY OF MARYLAND POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Illinois (herein collectively called the "Companies"), by **Robert D. Murray**, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute, and appoint, Frank J. SMITH, Ellen J. YOUNG, Donna M. ROBIE, Christina D. HICKEY, Tara L. CLIFFORD, of Natick, Massachusetts.

Each, its

true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York, the regularly elected officers of the

COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons. The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of the By-Laws of said Companies and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 14th day of October, A.D. 2020.



ATTEST: ZURICH AMERICAN INSURANCE COMPANY COLONIAL AMERICAN CASUALTY AND SURETY COMPANY FIDELITY AND DEPOSIT COMPANY OF MARYLAND

By: Robert D. Murray Vice President

Dawn & Grown

By: Dawn E. Brown

Secretary

State of Maryland

County of Baltimore

On this 14th day of October, A.D. 2020, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, **Robert D. Murray**, Vice President and Dawn E. Brown, Secretary of the Companies, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.



notance a. Dum

Constance A. Dunn, Notary Public My Commission Expires: July 9, 2023

EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, <u>Attorneys-in-Fact</u>. The Chief Executive Officer, the President, or any Executive Vice President or Vice President may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any time."

CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies, this 17th day of January , 2024.



Buen Hodges

Brian M. Hodges, Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT INFORMATION TO:

Zurich Surety Claims 1299 Zurich Way Schaumburg, IL 60196-1056 <u>www.reportsfclaims@zurichna.com</u> 800-626-4577



EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, <u>Attornevs-in-Fact</u>. The Chief Executive Officer, the President, or any Executive Vice President or Vice President may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any time."

CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies, this <u>17th</u> day of <u>January</u>, <u>2024</u>.



Brian M. Hodges, Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT INFORMATION TO:

Zurich Surety Claims 1299 Zurich Way Schaumburg, IL 60196-1056 www.reportsfclaims@zurichna.com 800-626-4577



BARNSTABLE COUNTY

This agreement, made this	<u>13th</u> day of	March	20_24_	between Barnstable	
County hereinafter called the C	ounty, andMurray	Paving & Recla	mation li	nc.	a
corporation, partnership, indivi	dual organized under t	he laws of the s	state of _	Massachusetts	
and having a usual place of bus	iness in 55	Whitney Street	, Hollisto	on ma 01746	
in the county of Mid	dlesex	_hereinafter ca	lled the (Contractor.	
Witnesseth, That the parties to	this agreement, each i	n consideration	of the a	greements on the part	tof
the other herein contained, do	hereby agree, the Cou	nty			
Stephen Johnson		(auth	orized ag	gent of general Contra	ctor)
for Murray Pa	aving & Reclamation In	с.		_(general Contractor) a	and
All	heirs, executor	s, administrato	rs, succe	ssors assigns, as follow	vs:

General Conditions Table of Contents

ARTICLE 1 – DEFINITION OF TERMS

ARTICLE 2 – CONTRACT DOCUMENTS, INTENT, AMENDING, AND REUSE

ARTICLE 3 – CONTRACTOR'S LIABILITY INSURANCE

ARTICLE 4 – CONTRACTOR'S RESPONSIBILITIES

ARTICLE 5 – UNIT PRICE WORK

ARTICLE 6 - WARRANTY AND GUARANTEE; TESTS AND INSPECTION;

CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

ARTICLE 7 – PAYMENT BONDS

ARTICLE 8 – EFFECTIVE DATE

ARTICLE 9 – CHANGES IN THE WORK

ARTICLE 10 – ENGINEER

ARTICLE 11 – WAGE RATES

ARTICLE 12 – TERMINATION OF CONTRACT

ARTICLE 13 – MISCELLANEOUS

ARTICLE I - DEFINITIONS OF TERMS

- 1. <u>County means the County of Barnstable, MA through the County Commissioners.</u>
- 2. <u>Successful Bidder</u> means the lowest, qualified, responsible, and responsive Bidder to whom the County makes an award.
- <u>Owner</u> means the following entities/municipalities participating in this contract in Massachusetts: Barnstable, Brewster, Dennis, Eastham, Falmouth, Harwich, Orleans, Sandwich, Wellfleet and Yarmouth.
- 4. Town means the individual town identified in the "Owner"
- 5. <u>Designer</u>, Architect, Engineer or any pronoun or phrase in place thereof: N/A Designer(s) shall perform the duties and exercise the rights herein conferred. In the case of death, resignation, inability or refusal of said Designer to act, or the termination of his employment, the County may appoint another person as Designer of which notice shall be given in writing to the Contractor, which person shall perform all the duties and exercise all the rights of the Designer hereunder.
- 6. <u>Contractor</u> or General Contractor or a pronoun in place of it: the party or parties Contracting to perform the work covered by this Contract or the legal representatives of said party or parties.
- 7. <u>Superintendent</u> or Construction Supervisor or a pronoun in place of it: the competent, responsible employee regularly employed by the Contractor and designated to be in full time attendance at the project site throughout the prosecution and progress of the work and who shall have complete authority to act for the Contractor.
- 8. <u>As Directed</u>, As Permitted, As Required, As Determined or words of like effect: the direction, permission, requirement or determination of the Designer. Similarly, approved, acceptable, satisfactory or words of like import shall mean approved by or acceptable or satisfactory to the Designer, except as may be otherwise determined by the Director.
- 9. <u>Or equal</u> or words of like import: equal in the opinion of the Designer except as may be otherwise determined by the County pursuant to the provisions of G.L. Chapter 30, section 39M.
- 10. <u>Contract Documents or Contract</u>: the Notice to Contractors, Information to Bidders, Form of General Bid, Contract, General Conditions, Specifications and Plans and all addenda issued during the bidding period, change orders and policies and procedures of the County attached hereto or referred to, all of which constitute one instrument.
- 11. <u>Mass State Building Code:</u> all applicable rules and regulations to which the County is subject and which are contained in the code authorized by Chapter 802 of the Acts of 1972 including all amendments thereto.
- 12. Plan(s):drawing(s).

- 13. <u>Change Order</u>: a written order not requiring the consent of the Contractor, signed by the Awarding Authority or the Director and designated as an approved change order, directing the Contractor to make changes in the work within the general scope of the Contract, or, any written or oral order from the Awarding Authority or the Director which causes any change in the work, provided that the Contractor gives the County written notice stating the date, circumstances, and source of the order and that the Contractor regards the order as a change order.
- 14. <u>Contract Modification</u>: any written alteration in plans or specifications, period of performance, price, quantity, or any other provisions of the Contract accomplished by mutual action of the parties to the Contract.

Where reference is made in the Contract documents to Publications, Standards or Codes issued by Associations or Societies, the intent shall be to specify the current edition of such publication or standard including revision in effect on the date of the Contract advertisement notwithstanding any reference to a particular date.

ARTICLE 2 – CONTRACT DOCUMENTS, INTENT, AMENDING, AND REUSE

Intent:

- 2.1 The Contract Documents comprise the entire Agreement between the COUNTY and CONTRACTOR concerning the Work. The Contract Documents are complementary: what is called for by one is as binding as if called for by all. The Contract Documents will be construed in accordance with the law of the place of the Project.
- 2.2 It is the intent of the Contract Documents to describe a functionally complete Project or Service (or part thereof) to be constructed in accordance with the Contract Documents. Any Work, materials or equipment that may reasonably be inferred from the Contract Documents as being required to produce the intended result will be supplied whether or not specifically called for. When words which have a well-known technical or trade meaning are used to describe Work, materials or equipment such words shall be interpreted in accordance with that meaning. Reference to standard specifications, manuals or codes of any technical society, organization or association, or to the Laws or Regulations of any governmental authority, whether such reference be specific or by implication, shall mean the latest standard specification, manual, code or Laws or Regulations in effect at the time of opening of Bids (or, on the Effective Date of the Agreement if there were no Bids), except as may be otherwise specifically stated. However, no provision of any reference in the Contract Documents) shall be effective to change the duties and responsibilities of the County, the Towns or CONTRACTOR, or any of their agents or employees from those set forth in the Contract Documents, nor the Notice to Proceed.

ARTICLE 3 CONTRACTOR'S LIABILITY INSURANCE

3.1 CONTRACTOR shall purchase and maintain such comprehensive general liability and other insurance as is appropriate for the Work being performed and furnished and as will provide protection from claims set forth below which may arise out of or result from CONTRACTOR'S performance and furnishing of the Work and CONTRACTOR'S other obligations under the Contract Documents, whether it is to be performed or furnished by CONTRACTOR, by any Subcontractor, by anyone directly or indirectly

employed by any of them to perform or furnish any of the Work, or by anyone for whose acts any of them may be liable:

3.1.1 Claims under workers' or workmen's compensation, disability benefits and other similar employee benefit acts;

3.1.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of CONTRACTOR'S employees;

3.1.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than CONTRACTOR'S employees;

3.1.4 Claims for damages insured by personal injury liability coverage which are sustained (a) by any person as a result of an offense directly or indirectly related to the employment of such person by CONTRACTOR, or (b) by any other person for any other reason;

3.1.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom;

3.1.6 Claims arising out of operation of Laws or Regulations for damages because of bodily injury or death of any person or for damage to property; and

3.1.7 Claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance or use of any motor vehicle.

The insurance required above shall include the specific coverages and be written for not less than the limits of liability and coverages provided as follows:

- 1. Workmen's Compensation: In accordance with the Workmen's Compensation Laws that are applicable to the employees engaged in the Work. The limit of Employer's Liability Insurance shall be not less than \$500,000 each accident.
- 2. Public Liability Insurance for Personal Injury:
 - a. Individual limit of \$1,000,000 each person.
 - b. Total limit of \$ 3,000,000 for each accident.
- 3. Property Damage Insurance:
 - a. Each claim \$ 1,000,000.
 - b. Aggregate \$ 3,000,000.
- 4. If the CONTRACTOR sublets any portion of his work, then he shall also provide:
 - a. Contractor's Protective Liability Insurance:
 - (1) Individual limit for personal injury of \$1,000,000.
 - (2) Total limit for personal injury for one accident of \$3,000,000.
 - b. Contractor's Protective Property Damage Insurance with a limit of \$1,000,000/\$3,000,000.

Any Subcontractor under contract with CONTRACTOR to perform Work on the Project shall hold the County, the Towns and agents harmless, and purchase and maintain such comprehensive general liability and other insurance as will provide protection from claims set forth herein.

The County and the Towns shall be specifically named as additional insureds on all required insurance policies of the CONTRACTOR and any Subcontractors.

In addition, CONTRACTOR shall maintain such completed operations insurance for at least one year after final payment and furnish the County with evidence of continuation of such insurance at final payment.

ARTICLE 4 – CONTRACTOR'S RESPONSIBILITIES

Supervision and Superintendence:

4.1 CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. CONTRACTOR shall be solely responsible for the means, methods, techniques, sequences and procedures of construction, but CONTRACTOR shall not be responsible for the negligence of others in the design or selection of a specific means, method, technique, sequence or procedure of construction which is indicated in and required by the Contract Documents. CONTRACTOR shall be responsible to see that the finished Work complies accurately with the Contract Documents.

Labor, Materials and Equipment

4.2 CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. CONTRACTOR shall at all times maintain good discipline and order at the site. Except in connection with the safety or protection of persons or the Work or property at the site or adjacent thereto, and except as otherwise indicated in the Contract Documents, all Work at the site shall be performed during regular working hours, and CONTRACTOR will not permit overtime work or the performance of Work on Saturday, Sunday or any legal holiday without the County or Owner's written consent.

4.3 All materials and equipment shall be of good quality and new, except as otherwise provided in the Contract Documents. If required by the County or a Owner, CONTRACTOR shall furnish satisfactory evidence (including reports of required tests) as to the kind and quality of materials and equipment. All materials and equipment shall be applied, installed, connected, erected, used, cleaned and conditioned in accordance with the instructions of the applicable Supplier.

Laws and Regulations

4.4 CONTRACTOR shall give all notices and comply with all Laws and Regulations applicable to furnishing and performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, the County or Owners shall not be responsible for monitoring CONTRACTOR'S compliance with any Laws or Regulations.

Taxes

4.5 State taxes will be excluded from all General and Sub-bids. The Towns shall provide their exemption certificate number(s) to the CONTRACTOR. CONTRACTOR shall pay all taxes required to be paid by CONTRACTOR in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

Use of Premises

4.6 CONTRACTOR shall confine construction equipment, the storage of materials and equipment and the operations of workers to the Project site and land and areas identified in and permitted by the Contract Documents and other land and areas permitted by Laws and Regulations, rights-of-way, permits and easements, and shall not unreasonably encumber the premises with construction equipment or other materials or equipment. CONTRACTOR shall assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof or of any land or areas contiguous thereto, resulting from the performance of the Work. Should any claim be made against the County or any Town by any such owner or occupant because of the performance of the Work, CONTRACTOR shall promptly attempt to settle with such other party by agreement or otherwise resolve the claim by arbitration or at law. CONTRACTOR shall, to the fullest extent permitted by Laws and Regulations, indemnify and hold the County and all Towns harmless from and against all claims, damages, losses and expenses (including, but not limited to, fees of engineers, architects, attorneys and other professionals and court and arbitration costs) arising directly, indirectly or consequentially out of any action, legal or equitable, brought by any such other party against the County and all Towns to the extent based on a claim arising out of CONTRACTOR'S performance of the Work.

Safety and Protection

4.7 CONTRACTOR shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work (examples: OSHA Regulations regarding Excavation safety: 29 CFR Part 1926 and Confined Space Procedures: 29 CFR 1910.146). CONTRACTOR shall take all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to:

4.7.1 all employees on the Work and other persons and organizations who may be effected thereby:

4.7.2 all the Work and materials and equipment to be incorporated there-in, whether in storage on or off the site; and

4.7.3 other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities and Underground Facilities not designated for removal, relocation or replacement in the course of construction.

CONTRACTOR shall comply with all applicable Laws, regulations and Guidelines of any public body (examples: OSHA, DIGSAFE, MHD Work Zone Safety Guidelines) having jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and maintain all necessary safeguards for such safety and protection. CONTRACTOR shall notify owners of adjacent property and of Underground Facilities and utility owners when prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, relocation and replacement of their property. All damage, injury or loss to any property referred to in paragraph 3.7.1 or 3.7.2 caused, directly or indirectly, in whole or in part, by CONTRACTOR, any sub-contractor, supplier or any other person or organization directly or indirectly employed by any of them to perform or furnish any of the Work or anyone for whose acts any of them may be liable, shall be remedied by CONTRACTOR (except damage or loss attributable to the fault of Drawings or Specifications or to the acts or omissions of the County or any Towns or anyone employed or contracted by any of them or anyone for whose acts either of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of CONTRACTOR). CONTRACTOR'S duties and responsibilities for the safety and protection of the Work shall continue until such time as all the Work is completed.

Indemnification

4.8 To the fullest extent permitted by Laws and Regulations CONTRACTOR shall indemnify and hold harmless the County, the Towns and their consultants, agents and employees from and against all claims, damages, losses and expenses, direct, indirect or consequential (including but no limited to fees and charges of engineers, architects, attorneys and other professionals and court and arbitration costs) arising out of or resulting from the performance of the Work.

Separate Contracts

4.9 The Towns have the right to let other contracts in connection with the Work and the CONTRACTOR shall properly cooperate with any such other contractors.

Invoicing

4.10 Each Town shall be solely responsible for payment of invoices due to Contractor for quantities ordered and received by that Town only or for the project awarded.

4.10.1 "As per MGL, Chapter 7, section 22, each political subdivision participating in this bid is solely responsible for any payment due vendor for its share of such purchase. Barnstable County, as lead purchasing agent shall not be liable for payment or for any claim based upon a breach of warranty or defects in the design, manufacture or installation of material, supplies or equipment purchase pursuant to this bid."

4.11 Award Price.

The County or Towns shall pay and the Contractor shall receive as full compensation for everything furnished and done by the Contractor under the Contract, including all work required but not included in the items hereinafter mentioned, and also for all loss or damage arising out of the nature of the work aforesaid, or from the action of the elements or from any difficulty incurred by or in consequence of the suspension or discontinuance of the work as herein specified, and for well and faithfully completing the work, and the whole thereof, as herein provided, as follows:

ARTICLE 5 – UNIT PRICE WORK

5.1 Initially, the Contract Price will be deemed to include for Unit Price Work an amount equal to the established unit price for each separately identified item of Unit Price Work times the estimated quantity of each item as indicated in the Agreement. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and classification of Unit Price Work performed by CONTRACTOR will be made by each Town.

5.2 Each unit price will be deemed to include an amount considered by CONTRACTOR to be adequate to cover CONTRACTOR'S overhead and profit for each separately identified item.

5.3 When the accepted quantities of Work vary from the estimated quantities, the CONTRACTOR shall accept as payment in full, so far as contract items are concerned, payment at the original Contract unit prices for the accepted quantities of Work done. No allowance will be made for any increased expenses, loss of expected reimbursement or loss of anticipated profits suffered or claimed by the Contractor, resulting either directly or indirectly from such increased or decreased quantities.

5.4 The CONTRACTOR shall make monthly estimates of the materials complete in place for the amount of Work performed in accordance with the Contract. The estimates will be itemized for review and approval by each Town. Each estimate will show the total value of the Work done to date, the total money due the CONTRACTOR since the previous estimate and the money paid the CONTRACTOR to date. This estimate will be considered approximate only and shall be subject to correction. Five (5%) percent of all payments due the CONTRACTOR for Work done and materials furnished will be withheld until final completion of the Work. The acceptance by the CONTRACTOR of the final payment, including the retainage of five (5%) percent, shall operate as a release to the specific Town of all claims and all liabilities to the CONTRACTOR for all Work done or materials furnished in connection with the Contract. Final payment shall be as provided in G.L. Ch.30, Section 39G. The payment to the CONTRACTOR of said final payment does not, however, release them or their sureties from any obligation under this contract.

5.5 It shall be the responsibility of the CONTRACTOR to inform each Town when the sum of all orders for units of work is within 90% of the total Contract price for that Town. The CONTRACTOR'S total billing cannot exceed the total Contract price without prior written approval by each Town.

5.6 All monies not paid when due hereunder shall bear interest at the maximum rate allowed by law at the place of the Project.

<u>ARTICLE 6 – WARRANTY AND GUARANTEE; TESTS AND INSPECTION; CORRECTION, REMOVAL OR</u> <u>ACCEPTANCE OF DEFECTIVE WORK</u>

Category Iter				Town	QuantityEstimated Vendor	Unit Price	Second Lowest Vendor	
	t Mix Asphalt Pavement (Machine Placed) t Mix Asphalt Pavement (Machine Placed)			Bourne Brewster	5000 PJ Keating 5000 MCE Dirtworks, Inc.	\$111.74 \$129.00	Lawrence-Lynch Corp Lawrence-Lynch Corp	\$125.0 \$130.0
	t Mix Asphalt Pavement (Machine Placed)			Dennis	3000 MCE Dirtworks, Inc.	\$125.00	Lawrence-Lynch Corp	\$130.0
	t Mix Asphalt Pavement (Machine Placed)			Falmouth	4000 Lawrence-Lynch Corp	\$125.00	MCE Dirtworks, Inc.	\$139.0
	t Mix Asphalt Pavement (Machine Placed)			Harwich	1000 Lawrence-Lynch Corp	\$130.00	MCE Dirtworks, Inc.	\$131.0
	t Mix Asphalt Pavement (Machine Placed)		TON	JBCC Orleans	300 Lawrence-Lynch Corp	\$164.00	PJ Keating	\$250.0
	t Mix Asphalt Pavement (Machine Placed) t Mix Asphalt Pavement (Machine Placed)			Sandwich	1681 MCE Dirtworks, Inc. 2500 PJ Keating	\$127.00 \$113.94	Lawrence-Lynch Corp Lawrence-Lynch Corp	\$133.0 \$125.0
	t Mix Asphalt Pavement (Machine Placed)			Wellfleet	3000 MCE Dirtworks, Inc.	\$137.00	Lawrence-Lynch Corp	\$140.0
Road Construction Hot	t Mix Asphalt Pavement (Machine Placed)	1	TON	Yarmouth	500 MCE Dirtworks, Inc.	\$129.00	Lawrence-Lynch Corp	\$133.0
	t Mix Asphalt Pavement (Handwork Greater than 40 To			Bourne	1000 PJ Keating	\$248.00	Lawrence-Lynch Corp	\$264.0
	t Mix Asphalt Pavement (Handwork Greater than 40 To			Brewster Dennis	300 Coastal Paving LLC	\$220.00	Lawrence-Lynch Corp	\$280.0
	t Mix Asphalt Pavement (Handwork Greater than 40 To t Mix Asphalt Pavement (Handwork Greater than 40 To			Falmouth	500 Lawrence-Lynch Corp 250 Lawrence-Lynch Corp	\$280.00 \$211.00		
	t Mix Asphalt Pavement (Handwork Greater than 40 To			Harwich	100 Lawrence-Lynch Corp	\$280.00		
Road Construction Hot	t Mix Asphalt Pavement (Handwork Greater than 40 To	2	TON	Sandwich	150 Lawrence-Lynch Corp	\$230.50		
	t Mix Asphalt Pavement (Handwork Greater than 40 To			Yarmouth	100 Lawrence-Lynch Corp	\$280.00		
	t Mix Asphalt Pavement (Handwork Less than 40 Tons/			Bourne	1000 Lawrence-Lynch Corp	\$320.00		6222.0
	t Mix Asphalt Pavement (Handwork Less than 40 Tons/ t Mix Asphalt Pavement (Handwork Less than 40 Tons/			Brewster Dennis	300 Coastal Paving LLC 500 Lawrence-Lynch Corp	\$260.00 \$320.00	Lawrence-Lynch Corp	\$320.0
	t Mix Asphalt Pavement (Handwork Less than 40 Tons/			Falmouth	200 Lawrence-Lynch Corp	\$230.00		
	t Mix Asphalt Pavement (Handwork Less than 40 Tons/			Harwich	100 Coastal Paving LLC	\$260.00	Lawrence-Lynch Corp	\$300.0
	t Mix Asphalt Pavement (Handwork Less than 40 Tons/			Orleans	80 Lawrence-Lynch Corp	\$285.00		
	t Mix Asphalt Pavement (Handwork Less than 40 Tons/			Wellfleet	200 Lawrence-Lynch Corp	\$330.00		
	t Mix Asphalt Pavement (Handwork Less than 40 Tons/			Yarmouth	120 Lawrence-Lynch Corp	\$320.00	Lauranaa Lunah Corn	¢146.0
	t Mix Asphalt Pavement (Shim) t Mix Asphalt Pavement (Shim)			Brewster Dennis	2000 MCE Dirtworks, Inc. 3000 MCE Dirtworks, Inc.	\$136.00 \$135.00	Lawrence-Lynch Corp Lawrence-Lynch Corp	\$146.0 \$146.0
	t Mix Asphalt Pavement (Shim)			Orleans	50 MCE Dirtworks, Inc.	\$134.00	Lawrence-Lynch Corp	\$146.0
	t Mix Asphalt Pavement (Shim)			Sandwich	1500 MCE Dirtworks, Inc.	\$134.00	Lawrence-Lynch Corp	\$140.0
Road Construction Pav	vement Reclamation (Including FG&C)			Brewster	3500 murray paving & reclamation inc	\$3.90	Garrity Asphalt Reclaiming	\$5.1
	vement Reclamation (Including FG&C)			Dennis	6000 murray paving & reclamation inc	\$2.82	Garrity Asphalt Reclaiming	\$4.5
	vement Reclamation (Including FG&C) vement Reclamation (Including FG&C)			Falmouth JBCC	4000 murray paving & reclamation inc	\$3.45 \$3.75	Garrity Asphalt Reclaiming	\$5.1 \$5.7
	vement Reclamation (Including FG&C)			Brewster	2500 murray paving & reclamation inc 3500 murray paving & reclamation inc	\$3.75	Garrity Asphalt Reclaiming All States Construction, Inc.	\$5.7
	vement Reclamation (Including FG&C and Calcium Chic			Orleans	5322 murray paving & reclamation inc	\$4.38	All States Construction, Inc.	\$4.7
Road Construction Pav	vement Reclamation (Including FG&C and Calcium Chlc	6	SY	Sandwich	10000 murray paving & reclamation inc	\$3.45	All States Construction, Inc.	\$4.2
	uminous Concrete Excavation by Cold Planer			Bourne	50000 PJ Keating	\$1.92	Rafferty Fine Grading, Inc.	\$2.6
	uminous Concrete Excavation by Cold Planer			Brewster	10000 MCE Dirtworks, Inc.	\$2.95	Lawrence-Lynch Corp	\$3.7
	uminous Concrete Excavation by Cold Planer uminous Concrete Excavation by Cold Planer			Dennis Falmouth	5000 MCE Dirtworks, Inc. 10000 Lawrence-Lynch Corp	\$2.95 \$3.30	Lawrence-Lynch Corp MCE Dirtworks, Inc.	\$3.4 \$3.5
	uminous Concrete Excavation by Cold Planer			Orleans	4739 Lawrence-Lynch Corp	\$3.30	MCE Dirtworks, Inc.	\$3.5
	uminous Concrete Excavation by Cold Planer			Sandwich	5000 MCE Dirtworks, Inc.	\$3.50	PJ Keating	\$3.7
Road Construction Bit	uminous Concrete Excavation by Cold Planer	7	SY	Yarmouth	4000 MCE Dirtworks, Inc.	\$3.50	Lawrence-Lynch Corp.	\$4.2
	d Planed (Milled) Paving Joints			Bourne	5000 Garrity Asphalt Reclaiming	\$50.00		
	d Planed (Milled) Paving Joints			Brewster	500 Garrity Asphalt Reclaiming	\$40.00		
	d Planed (Milled) Paving Joints d Planed (Milled) Paving Joints			Dennis Falmouth	600 Garrity Asphalt Reclaiming 200 Garrity Asphalt Reclaiming	\$35.00 \$60.00		
	d Planed (Milled) Paving Joints			Orleans	76 Lawrence-Lynch Corp	\$50.00		
	d Planed (Milled) Paving Joints	8		Sandwich	250 Garrity Asphalt Reclaiming	\$50.00		
	crosurfacing (Two Lifts)	10		Falmouth	30000 Sealcoating, Inc. d/b/a indus	\$6.47		
	bhalt-Rubber Surface Treatment (20% Rubber)	11		Brewster	50000 All States Construction, Inc.	\$6.15		
· · ·	bhalt-Rubber Surface Treatment (20% Rubber)	11 11		Dennis Falmouth	60000 All States Construction, Inc. 15000 All States Construction, Inc.	\$6.15 \$6.15		
	bhalt-Rubber Surface Treatment (20% Rubber) bhalt-Rubber Surface Treatment (20% Rubber)	11		Orleans	27035 All States Construction, Inc.	\$6.15		
	bhalt-Rubber Surface Treatment (20% Rubber)	11		Sandwich	50000 All States Construction, Inc.	\$6.15		
Road Construction Asp	phalt-Rubber Surface Treatment (20% Rubber)	11	SY	Yarmouth	15000 All States Construction, Inc.	\$6.15		
	ohalt-Rubber Surface Treatment (10% Rubber)	12		Dennis	60000 All States Construction, Inc.	\$5.05		
	bhalt-Rubber Surface Treatment (10% Rubber)	12		Orleans	13316 All States Construction, Inc.	\$5.05		
	bhalt-Rubber Surface Treatment (10% Rubber)	12 12		Sandwich Yarmouth	70000 All States Construction, Inc. 180000 All States Construction, Inc.	\$5.05 \$5.05		
	gle Stone Seal Surface Treatment	13		Falmouth	30000 All States Construction, Inc.	\$3.05		
	rous Pavement Full Depth Construction	15		Dennis	1500 Lawrence-Lynch Corp	\$165.00		
Road Construction Por	rous Pavement Full Depth Construction	15	SY	Yarmouth	500 Lawrence-Lynch Corp	\$165.00		
	rous Pavement Sidewalk Construction	16		Dennis	500 Lawrence-Lynch Corp	\$250.00		
	uminous Pavement Repair Infra-Red Method	17		Brewster	250 No Bid	No Bid		
	uminous Pavement Repair Infra-Red Method uminous Pavement Repair Infra-Red Method	17 17		Dennis Falmouth	750 No Bid 100 No Bid	No Bid No Bid		
	uminous Pavement Repair Infra-Red Method	17		Orleans	100 No Bid	No Bid		
	rtial Depth Pavement Patch	18		Bourne	10000 MCE Dirtworks, Inc.	\$55.00	Lawrence-Lynch Corp	\$68.0
Road Construction Par	tial Depth Pavement Patch	18		Dennis	600 Lawrence-Lynch Corp	\$58.00	MCE Dirtworks, Inc.	\$60.0
	rtial Depth Pavement Patch	18		Harwich	500 MCE Dirtworks, Inc.	\$60.00	Lawrence-Lynch Corp	\$66.0
	rtial Depth Pavement Patch rtial Depth Pavement Patch	18 18		JBCC Orleans	300Lawrence-Lynch Corp12550Lawrence-Lynch Corp	\$66.00 \$44.00	MCE Dirtworks, Inc. MCE Dirtworks, Inc.	\$75.0 \$58.0
	rtial Depth Pavement Patch	18		Orleans Sandwich	500 MCE Dirtworks, Inc.	\$44.00	Lawrence-Lynch Corp	\$58.0
	rtial Depth Pavement Patch	18		Yarmouth	1500 Lawrence-Lynch Corp	\$58.00	MCE Dirtworks, Inc.	\$59.0
	scellaneous Pavement Patch			Bourne	1000 Lawrence-Lynch Corp	\$375.00	MCE Dirtworks, Inc.	\$400.0
	scellaneous Pavement Patch			Dennis	200 Lawrence-Lynch Corp	\$315.00	MCE Dirtworks, Inc.	\$400.0
	scellaneous Pavement Patch			Falmouth	175 Lawrence-Lynch Corp	\$369.00		* *** *
	scellaneous Pavement Patch scellaneous Pavement Patch		TON TON	Harwich	100MCE Dirtworks, Inc.100Lawrence-Lynch Corp	\$400.00 \$310.00	Lawrence-Lynch Corp MCE Dirtworks, Inc.	\$420.0 \$400.0
	scellaneous Pavement Patch			JBCC Sandwich	100 Lawrence-Lynch Corp 100 MCE Dirtworks, Inc.	\$310.00	Lawrence-Lynch Corp	\$400.0
	scellaneous Pavement Patch			Yarmouth	200 Lawrence-Lynch Corp	\$315.00	MCE Dirtworks, Inc.	\$400.0
	locity Spray Injection Pothole Repair			Harwich	10 No Bid	No Bid		
	be Seal w/Double Stone Seal Surface Treatment	22		Falmouth	30000 Sealcoating, Inc. d/b/a indus	\$12.97		
	xtured Synthetic Pavement	23		Brewster	100 No Bid	No Bid		
	xtured Synthetic Pavement	23 23		Dennis Sandwich	200 No Bid 100 No Bid	No Bid		
	ktured Synthetic Pavement lorinated Rubber Paint and Beads for 4" Reflectorized L	23 100		Sandwich Barnstable	2200000 MARKINGS INC.	No Bid \$0.09		
	lorinated Rubber Paint and Beads for 4" Reflectorized L	100		Bourne	175000 MARKINGS INC.	\$0.09		
	lorinated Rubber Paint and Beads for 4" Reflectorized L	100		Brewster	600000 MARKINGS INC.	\$0.09		
	orinated Rubber Paint and Beads for 4" Reflectorized L	100		Dennis	500000 MARKINGS INC.	\$0.09		
	lorinated Rubber Paint and Beads for 4" Reflectorized L	100		Falmouth	850000 MARKINGS INC.	\$0.09		
	lorinated Rubber Paint and Beads for 4" Reflectorized L lorinated Rubber Paint and Beads for 4" Reflectorized L	100 100		Harwich Orleans	1100000 MARKINGS INC. 374398 MARKINGS INC.	\$0.09 \$0.09		
	lorinated Rubber Paint and Beads for 4 Reflectorized L	100		Sandwich	150000 MARKINGS INC.	\$0.09		
	orinated Rubber Paint and Beads for 4" Reflectorized L	100		Wellfleet	100000 MARKINGS INC.	\$0.09		1
I -	orinated Rubber Paint and Beads for 4" Reflectorized L	100		Yarmouth	1000000 MARKINGS INC.	\$0.09		1

Miscellaneous Public Works C	Chlorinated Rubber Paint and Beads for Stop Bars & Cross	101 L	.F	Barnstable	45000	MARKINGS INC.	\$0.72	
Miscellaneous Public Works C	Chlorinated Rubber Paint and Beads for Stop Bars & Cross	101 L	F	Bourne	5000	MARKINGS INC.	\$0.72	
Miscellaneous Public Works C	Chlorinated Rubber Paint and Beads for Stop Bars & Cross	101 L	.F	Brewster	7000	MARKINGS INC.	\$0.72	
Miscellaneous Public Works C	Chlorinated Rubber Paint and Beads for Stop Bars & Cross	101 L	.F	Dennis	500	MARKINGS INC.	\$0.72	
Miscellaneous Public Works C	Chlorinated Rubber Paint and Beads for Stop Bars & Cross	101 L	F	Falmouth	20000	MARKINGS INC.	\$0.72	
Miscellaneous Public Works C	Chlorinated Rubber Paint and Beads for Stop Bars & Cross	101 L	F	Harwich	1500	MARKINGS INC.	\$0.72	
Miscellaneous Public Works C	Chlorinated Rubber Paint and Beads for Stop Bars & Cross	101 L	F	Orleans	1100	MARKINGS INC.	\$0.72	
Miscellaneous Public Works	Chlorinated Rubber Paint and Beads for Stop Bars & Cross	101 L	F	Sandwich	1500	MARKINGS INC.	\$0.72	
	Chlorinated Rubber Paint and Beads for Stop Bars & Cross	101 L	F	Wellfleet	2000	MARKINGS INC.	\$0.72	
	Chlorinated Rubber Paint and Beads for Stop Bars & Cross	101 L		Yarmouth		MARKINGS INC.	\$0.72	
	Chlorinated Rubber Paint and Beads for Arrows & Miscelli	102 S		Barnstable		MARKINGS INC.	\$2.25	
	Chlorinated Rubber Paint and Beads for Arrows & Miscell	102 S		Bourne		MARKINGS INC.	\$2.25	
	Chlorinated Rubber Paint and Beads for Arrows & Miscell	102 S		Brewster		MARKINGS INC.	\$2.25	
	Chlorinated Rubber Paint and Beads for Arrows & Miscell	102 S		Falmouth		MARKINGS INC.	\$2.25	
	Chlorinated Rubber Paint and Beads for Arrows & Miscell	102 S		Harwich		MARKINGS INC.	\$2.25	
	Chlorinated Rubber Paint and Beads for Arrows & Miscell	102 S		Orleans		MARKINGS INC.	\$2.25	
Miscellaneous Public Works	Chlorinated Rubber Paint and Beads for Arrows & Miscell	102 S	F	Sandwich	200	MARKINGS INC.	\$2.25	
Miscellaneous Public Works C	Chlorinated Rubber Paint and Beads for Arrows & Miscell	102 S	F	Yarmouth	2500	MARKINGS INC.	\$2.25	
Miscellaneous Public Works T	Thermoplastic Paint for 4" Reflectorized Lines	103 L	.F	Barnstable	28000	MARKINGS INC.	\$0.55	
Miscellaneous Public Works T	Thermoplastic Paint for 4" Reflectorized Lines	103 L	F	Bourne	50000	MARKINGS INC.	\$0.55	
Miscellaneous Public Works T	Thermoplastic Paint for 4" Reflectorized Lines	103 L	F	Dennis	80000	MARKINGS INC.	\$0.55	
	Thermoplastic Paint for 4" Reflectorized Lines	103 L		Harwich		MARKINGS INC.	\$0.55	
	Thermoplastic Paint for 4" Reflectorized Lines	103 L		Sandwich		MARKINGS INC.	\$0.55	
	•	103 L		Wellfleet		MARKINGS INC.	\$0.55	
	Thermoplastic Paint for 4" Reflectorized Lines							
	Thermoplastic Paint for Stop Bars & Crosswalks	104 L		Barnstable		MARKINGS INC.	\$3.95	
	Thermoplastic Paint for Stop Bars & Crosswalks	104 L		Bourne		MARKINGS INC.	\$3.95	
	Thermoplastic Paint for Stop Bars & Crosswalks	104 L		Dennis		MARKINGS INC.	\$3.95	
	Thermoplastic Paint for Stop Bars & Crosswalks	104 L		Harwich		MARKINGS INC.	\$3.95	
Miscellaneous Public Works T	Thermoplastic Paint for Stop Bars & Crosswalks	104 L		Sandwich		MARKINGS INC.	\$3.95	
Miscellaneous Public Works T	Thermoplastic Paint for Stop Bars & Crosswalks	104 L	F	Wellfleet	1000	MARKINGS INC.	\$3.95	
Miscellaneous Public Works T	Thermoplastic Paint for Arrows & Miscellaneous Marking	105 S	F	Barnstable	500	MARKINGS INC.	\$6.94	
Miscellaneous Public Works T	Thermoplastic Paint for Arrows & Miscellaneous Marking	105 S	F	Bourne	2500	MARKINGS INC.	\$6.94	
	Thermoplastic Paint for Arrows & Miscellaneous Marking	105 S		Dennis		MARKINGS INC.	\$6.94	
	Thermoplastic Paint for Arrows & Miscellaneous Marking	105 S		Harwich		MARKINGS INC.	\$6.94	
	Thermoplastic Paint for Arrows & Miscellaneous Marking	105 S		Sandwich		MARKINGS INC.	\$6.94	
	Epoxy Paint for 4" Reflectorized Lines	105 S		Barnstable		MARKINGS INC.	\$0.94	
	Epoxy Paint for 4" Reflectorized Lines	106 L		Dennis		MARKINGS INC.	\$0.43	
	Epoxy Paint for 4" Reflectorized Lines	106 L		Sandwich		MARKINGS INC.	\$0.43	
	Pavement Marking Removal	107 S		Barnstable		MARKINGS INC.	\$1.73	
	Pavement Marking Removal	107 S		Brewster		MARKINGS INC.	\$1.73	
	Pavement Marking Removal	107 S		Dennis	5000	MARKINGS INC.	\$1.73	
Miscellaneous Public Works P	Pavement Marking Removal	107 S	F	Falmouth	2500	MARKINGS INC.	\$1.73	
Miscellaneous Public Works P	Pavement Marking Removal	107 S	F	Orleans	500	MARKINGS INC.	\$1.73	
Miscellaneous Public Works F	Pavement Marking Removal	107 S	F	Sandwich	1000	MARKINGS INC.	\$1.73	
Miscellaneous Public Works F	Pavement Marking Removal	107 S	F	Yarmouth	500	MARKINGS INC.	\$1.73	
Miscellaneous Public Works	Drainage Pipe Cleaning with Basin Cleaning	108 D	DAY	Brewster	5	R.J. GABRIEL CONST. CO. INC.	\$6,500.00	
	Drainage Pipe Cleaning			Dennis		R.J. GABRIEL CONST. CO. INC.	\$2,800.00	
	Drainage Pipe Cleaning			Falmouth		R.J. GABRIEL CONST. CO. INC.	\$2,800.00	
	Drainage Pipe Cleaning			Orleans		R.J. GABRIEL CONST. CO. INC.	\$3,500.00	
	Drainage Pipe Cleaning			Sandwich		R.J. GABRIEL CONST. CO. INC.	\$2,800.00	
				Wellfleet				
	Drainage Pipe Cleaning					R.J. GABRIEL CONST. CO. INC.	\$4,000.00	
	Drainage Structure Cleaning By Clamshell (w/Disposal)	109 E		Barnstable		R.J. GABRIEL CONST. CO. INC.	\$58.00	
	Drainage Structure Cleaning By Clamshell (w/Disposal)	109 E		Brewster		R.J. GABRIEL CONST. CO. INC.	\$40.00	
	Drainage Structure Cleaning By Clamshell (w/Disposal)	109 E		Dennis		R.J. GABRIEL CONST. CO. INC.	\$40.00	
	Drainage Structure Cleaning By Clamshell (w/Disposal)	109 E		Falmouth		R.J. GABRIEL CONST. CO. INC.	\$120.00	
	Drainage Structure Cleaning By Clamshell (w/Disposal)	109 E		Sandwich		R.J. GABRIEL CONST. CO. INC.	\$45.00	
	Drainage Structure Cleaning By Clamshell (w/o Disposal)	110 E		Sandwich		R.J. GABRIEL CONST. CO. INC.	\$25.00	
Miscellaneous Public Works	Drainage Structure Cleaning By Vaccuum Truck (w/Dispos	111 E	A	Barnstable	2000	R.J. GABRIEL CONST. CO. INC.	\$225.00	
Miscellaneous Public Works	Drainage Structure Cleaning By Vaccuum Truck (w/Dispos	111 E	A	Brewster	25	R.J. GABRIEL CONST. CO. INC.	\$370.00	
Miscellaneous Public Works	Drainage Structure Cleaning By Vaccuum Truck (w/Dispos	111 E	A	Dennis	100	R.J. GABRIEL CONST. CO. INC.	\$260.00	
Miscellaneous Public Works	Drainage Structure Cleaning By Vaccuum Truck (w/Dispos	111 E	A	Falmouth	100	R.J. GABRIEL CONST. CO. INC.	\$260.00	
Miscellaneous Public Works	Drainage Structure Cleaning By Vaccuum Truck (w/Dispos	111 E	A	Orleans	30	R.J. GABRIEL CONST. CO. INC.	\$350.00	
	Drainage Structure Cleaning By Vaccuum Truck (w/Dispos	111 E		Sandwich		R.J. GABRIEL CONST. CO. INC.	\$250.00	
	Drainage Structure Cleaning By Vaccuum Truck (W/O Dispos	111 E		Harwich		R.J. GABRIEL CONST. CO. INC.	\$250.00	
	Drainage Structure Cleaning By Vaccuum Truck (w/o Disp	112 L		Orleans		R.J. GABRIEL CONST. CO. INC.	\$250.00	
	Drainage Structure Cleaning By Vaccuum Truck (w/o Disp	112 E		Sandwich		R.J. GABRIEL CONST. CO. INC.	\$200.00	
				Sandwich Wellfleet				
	Drainage Structure Cleaning By Vaccuum Truck (w/o Disp	112 E				R.J. GABRIEL CONST. CO. INC.	\$250.00	
	Drainage Structure Adjusted	113 E		Barnstable		Lawrence-Lynch Corp	\$958.00	
	Drainage Structure Adjusted	113 E		Bourne		Lawrence-Lynch Corp	\$958.00	
	Drainage Structure Adjusted	113 E		Brewster		Lawrence-Lynch Corp	\$958.00	
	Drainage Structure Adjusted	113 E		Dennis		Lawrence-Lynch Corp	\$958.00	
	Drainage Structure Adjusted	113 E		Falmouth		Lawrence-Lynch Corp	\$958.00	
	Drainage Structure Adjusted	113 E		Orleans		Lawrence-Lynch Corp	\$958.00	
	Drainage Structure Adjusted	113 E		Sandwich		Lawrence-Lynch Corp	\$958.00	
	Drainage Structure Adjusted	113 E		Yarmouth		Lawrence-Lynch Corp	\$958.00	
Miscellaneous Public Works	Drainage Structure Rebuilt	114 E	A	Barnstable	25	Lawrence-Lynch Corp	\$1,050.00	
Miscellaneous Public Works	Drainage Structure Rebuilt	114 E	A	Bourne	25	Lawrence-Lynch Corp	\$1,050.00	
Miscellaneous Public Works	Drainage Structure Rebuilt	114 E	A	Brewster	100	Lawrence-Lynch Corp	\$1,050.00	
	Drainage Structure Rebuilt	114 E		Dennis		Lawrence-Lynch Corp	\$1,050.00	
	Drainage Structure Rebuilt	114 E		Falmouth		Lawrence-Lynch Corp	\$1,050.00	
	Drainage Structure Rebuilt	114 E		Orleans		Lawrence-Lynch Corp	\$1,050.00	
	Drainage Structure Rebuilt	114 E		Sandwich		Lawrence-Lynch Corp	\$1,050.00	
	Drainage Structure Rebuilt	114 E		Yarmouth		Lawrence-Lynch Corp	\$1,050.00	
	Steel Beam (Weathering) Highway Guardrail (Single Faced	114 L		Barnstable		Bartlett Consolidated DE LLC	\$1,030.00	
	Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L		Brewster		Bartlett Consolidated DE LLC	\$55.00	
	Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L 115 L		Dennis		Bartlett Consolidated DE LLC	\$55.00	
INdiscollangous Bublic M/-	Stool Room (Monthoring) Highway Constant (Charles French	115 L		Harwich		Bartlett Consolidated DE LLC	\$55.00	
	Steel Beam (Weathering) Highway Guardrail (Single Faced	A A - 11	.⊢	Orleans		Bartlett Consolidated DE LLC	\$55.00	
Miscellaneous Public Works S	Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L	- +	<u>~</u> ·	100	Bartlett Consolidated DE LLC	\$55.00	
Miscellaneous Public Works S Miscellaneous Public Works S	Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L		Sandwich				
Miscellaneous Public Works S Miscellaneous Public Works S Miscellaneous Public Works S	Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L 115 L	.F	Wellfleet	2000	Bartlett Consolidated DE LLC	\$55.00	
Miscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksS	Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L 115 L 115 L	.F .F	Wellfleet Yarmouth	2000 3000	Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC	\$55.00 \$55.00	
Miscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksS	Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L 115 L	.F .F	Wellfleet	2000 3000	Bartlett Consolidated DE LLC	\$55.00	
Miscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksS	Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L 115 L 115 L	F F F	Wellfleet Yarmouth	2000 3000 4000	Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC	\$55.00 \$55.00	
Miscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksSMiscellaneous Public WorksS	Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L 115 L 115 L 115 L 116 L	.F .F .F .F	Wellfleet Yarmouth Barnstable	2000 3000 4000 500	Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC	\$55.00 \$55.00 \$65.00	
Miscellaneous Public WorksSMiscellaneous Public WorksS	Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L 115 L 115 L 115 L 116 L 116 L	.F .F .F .F .F	Wellfleet Yarmouth Barnstable Brewster	2000 3000 4000 500 500	Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC	\$55.00 \$55.00 \$65.00 \$65.00	
Miscellaneous Public WorksSMiscellaneous Public WorksS	Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L 115 L 115 L 116 L 116 L 116 L	F F F F F F F	Wellfleet Yarmouth Barnstable Brewster Dennis	2000 3000 4000 500 500 500	Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC	\$55.00 \$55.00 \$65.00 \$65.00 \$65.00	
Miscellaneous Public WorksSMiscellaneous Public WorksS	Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L 115 L 115 L 116 L 116 L 116 L 116 L 116 L	F F F F F F F	Wellfleet Yarmouth Barnstable Brewster Dennis Harwich Orleans	2000 3000 4000 500 500 500 200	Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC	\$55.00 \$55.00 \$65.00 \$65.00 \$65.00 \$65.00 \$65.00	
Miscellaneous Public WorksSMiscellaneous Public WorksS	Steel Beam (Weathering) Highway Guardrail (Single Faced Steel Beam (Weathering) Highway Guardrail (Single Faced	115 L 115 L 115 L 116 L 116 L 116 L 116 L	F F F F F F F F	Wellfleet Yarmouth Barnstable Brewster Dennis Harwich	2000 3000 4000 500 500 500 200 100	Bartlett Consolidated DE LLC Bartlett Consolidated DE LLC	\$55.00 \$55.00 \$65.00 \$65.00 \$65.00 \$65.00	

Miscellaneous Public Works	Steel Beam (Weathering) Highway Guardrail-Terminal End	117 EA	Brewster	12 Bartlett Consolidated DE LLC	\$800.00	
Miscellaneous Public Works	Steel Beam (Weathering) Highway Guardrail-Terminal End	117 EA	Dennis	10 Bartlett Consolidated DE LLC	\$800.00	
Miscellaneous Public Works	Steel Beam (Weathering) Highway Guardrail-Terminal End	117 EA	Harwich	10 Bartlett Consolidated DE LLC	\$800.00	
Miscellaneous Public Works	Steel Beam (Weathering) Highway Guardrail-Terminal End	117 EA	Orleans	4 Bartlett Consolidated DE LLC	\$800.00	
Miscellaneous Public Works	Steel Beam (Weathering) Highway Guardrail-Terminal End	117 EA	Sandwich	5 Bartlett Consolidated DE LLC	\$800.00	
Miscellaneous Public Works	Steel Beam (Weathering) Highway Guardrail-Terminal End	117 EA	Wellfleet	10 Bartlett Consolidated DE LLC	\$800.00	
Miscellaneous Public Works Miscellaneous Public Works	Steel Beam (Weathering) Highway Guardrail-Terminal End Steel Beam Highway Guardrail (Single Faced/Wood Posts)	117 EA 118 LF	Yarmouth Barnstable	30 Bartlett Consolidated DE LLC 500 Bartlett Consolidated DE LLC	\$800.00 \$50.00	
Miscellaneous Public Works	Steel Beam Highway Guardrail (Single Faced/Wood Posts)	118 LF	Falmouth	500 Bartlett Consolidated DE LLC	\$50.00	
Miscellaneous Public Works	Steel Beam Highway Guardrail (Single Faced/Wood Posts)	118 LF	Orleans	20 Bartlett Consolidated DE LLC	\$50.00	
Miscellaneous Public Works	Steel Beam Highway Guardrail (Single Faced/Wood Posts)	118 LF	Sandwich	100 Bartlett Consolidated DE LLC	\$50.00	
Miscellaneous Public Works	Steel-Backed Timber Guardrail	119 LF	Barnstable	300 Bartlett Consolidated DE LLC	\$180.00	
Miscellaneous Public Works	Steel-Backed Timber Guardrail	119 LF	Brewster	250 Bartlett Consolidated DE LLC	\$180.00	
Miscellaneous Public Works	Steel-Backed Timber Guardrail	119 LF	Dennis	200 Bartlett Consolidated DE LLC	\$180.00	
Miscellaneous Public Works	Steel-Backed Timber Guardrail	119 LF	Sandwich	100 Bartlett Consolidated DE LLC	\$180.00	
Miscellaneous Public Works	Wooden Guardrail	120 LF	Barnstable	500 Bartlett Consolidated DE LLC	\$65.00	
Miscellaneous Public Works	Wooden Guardrail	120 LF	Brewster	250 Bartlett Consolidated DE LLC	\$65.00	
Miscellaneous Public Works	Wooden Guardrail	120 LF	Dennis	200 Bartlett Consolidated DE LLC	\$65.00	
Miscellaneous Public Works	Wooden Guardrail	120 LF	Falmouth	500 Bartlett Consolidated DE LLC	\$65.00	
Miscellaneous Public Works	Wooden Guardrail	120 LF	Orleans	275 Bartlett Consolidated DE LLC	\$65.00	
Miscellaneous Public Works	Wooden Guardrail	120 LF	Sandwich	100 Bartlett Consolidated DE LLC	\$65.00	
Miscellaneous Public Works Miscellaneous Public Works	Wooden Guardrail	120 LF	Yarmouth Barnstable	1400 Bartlett Consolidated DE LLC	\$65.00	
Miscellaneous Public Works	Granite Curb Type VB-Straight Granite Curb Type VB-Straight	121 LF 121 LF	Brewster	300 Lawrence-Lynch Corp 250 Lawrence-Lynch Corp	\$82.00 \$82.00	
Miscellaneous Public Works	Granite Curb Type VB-Straight	121 LF	Dennis	750 Lawrence-Lynch Corp	\$82.00	
Miscellaneous Public Works	Granite Curb Type VB-Straight	121 LF	Falmouth	500 Lawrence-Lynch Corp	\$82.00	
Miscellaneous Public Works	Granite Curb Type VB-Straight	121 LF	Sandwich	300 Lawrence-Lynch Corp	\$82.00	
Miscellaneous Public Works	Granite Curb Type VA4-Straight	121 LI 122 LF	Barnstable	300 Lawrence-Lynch Corp	\$82.00	
	Granite Curb Type VA4-Straight	122 LF	Sandwich	600 Lawrence-Lynch Corp	\$82.00	
	Pave Shield Pavement Sealing (1500 Square Yards or Grea		Barnstable	5000 Coastal Paving LLC	\$1.80	
Miscellaneous Public Works	Pave Shield Pavement Sealing (1500 Square Yards or Grea	123 SY	Brewster	12000 Coastal Paving LLC	\$1.80	
Miscellaneous Public Works	Pave Shield Pavement Sealing (1500 Square Yards or Grea	123 SY	Dennis	6000 Coastal Paving LLC	\$1.80	
Miscellaneous Public Works	Pave Shield Pavement Sealing (1500 Square Yards or Grea	123 SY	Sandwich	5000 Coastal Paving LLC	\$1.80	
Miscellaneous Public Works	Pave Shield Pavement Sealing (1500 Square Yards or Grea	123 SY	Yarmouth	1500 Coastal Paving LLC	\$4.25	
Miscellaneous Public Works	Pave Shield Pavement Sealing (Under 1500 Square Yards)	124 SY	Barnstable	1500 Sealcoating, Inc. d/b/a indus	\$5.95	
Miscellaneous Public Works	Pave Shield Pavement Sealing (Under 1500 Square Yards)	124 SY	Dennis	1000 Coastal Paving LLC	\$4.35	
Miscellaneous Public Works	Pave Shield Pavement Sealing (Under 1500 Square Yards)	124 SY	JBCC	500 Coastal Paving LLC	\$4.25	
Miscellaneous Public Works	Modified Asphalt-Fiber Crackfiller		Barnstable	15000 Sealcoating, Inc. d/b/a indus	\$13.07	
Miscellaneous Public Works	Modified Asphalt-Fiber Crackfiller	125 GAL		4500 Sealcoating, Inc. d/b/a indus	\$13.07	
Miscellaneous Public Works	Modified Asphalt-Fiber Crackfiller		Brewster	5000 Sealcoating, Inc. d/b/a indus	\$13.61	
Miscellaneous Public Works	Modified Asphalt-Fiber Crackfiller	125 GAL		10000 Sealcoating, Inc. d/b/a indus	\$13.61	
Miscellaneous Public Works	Modified Asphalt-Fiber Crackfiller		Falmouth	200 Sealcoating, Inc. d/b/a indus	\$13.07	
Miscellaneous Public Works	Modified Asphalt-Fiber Crackfiller		Harwich	5000 Sealcoating, Inc. d/b/a indus	\$13.61	
Miscellaneous Public Works	Modified Asphalt-Fiber Crackfiller	125 GAL		2892 Sealcoating, Inc. d/b/a indus	\$13.62	
Miscellaneous Public Works	Modified Asphalt-Fiber Crackfiller		Sandwich	7000 Sealcoating, Inc. d/b/a indus	\$13.07	
Miscellaneous Public Works	Modified Asphalt-Fiber Crackfiller		Wellfleet Yarmouth	3000 Sealcoating, Inc. d/b/a indus	\$13.72	
Miscellaneous Public Works Miscellaneous Public Works	Modified Asphalt-Fiber Crackfiller Rubber Crackfiller		Barnstable	5000 Sealcoating, Inc. d/b/a indus 15000 Coastal Paving LLC	\$13.61 \$17.75	
Miscellaneous Public Works	Rubber Crackfiller	126 GAL		5000 Sealcoating, Inc. d/b/a indus	\$22.85	
Miscellaneous Public Works	Rubber Crackfiller		Brewster	5000 Sealcoating, Inc. d/b/a indus	\$23.70	
Miscellaneous Public Works	Rubber Crackfiller	126 GAL		1000 Sealcoating, Inc. d/b/a indus	\$23.70	
Miscellaneous Public Works	Rubber Crackfiller		Harwich	500 Sealcoating, Inc. d/b/a indus	\$23.70	
	Rubber Crackfiller	126 GAL		250 Sealcoating, Inc. d/b/a indus	\$38.29	
Miscellaneous Public Works	Rubber Crackfiller	126 GAL	Sandwich	1000 Sealcoating, Inc. d/b/a indus	\$22.85	
Roadway Materials	Hot Mix Asphalt Pavement (Loaded on Town Trucks)	200 TON	Barnstable	750 Aggregate Industries	\$96.00	
Roadway Materials	Hot Mix Asphalt Pavement (Loaded on Town Trucks)	200 TON	Brewster	500 Aggregate Industries	\$96.00	
Roadway Materials	Hot Mix Asphalt Pavement (Loaded on Town Trucks)	200 TON	Dennis	500 Aggregate Industries	\$96.00	
Roadway Materials	Hot Mix Asphalt Pavement (Loaded on Town Trucks)		Falmouth	500 Lawrence-Lynch Corp	\$89.00	
Roadway Materials	Hot Mix Asphalt Pavement (Loaded on Town Trucks)		Harwich	200 Aggregate Industries	\$96.00	
Roadway Materials	Hot Mix Asphalt Pavement (Loaded on Town Trucks)	200 TON		100 Lawrence-Lynch Corp	\$89.00	
Roadway Materials	Hot Mix Asphalt Pavement (Loaded on Town Trucks)	200 TON		100 Aggregate Industries	\$96.00	
Roadway Materials	Hot Mix Asphalt Pavement (Loaded on Town Trucks)		Sandwich	1000 Aggregate Industries	\$96.00	
Roadway Materials	Hot Mix Asphalt Pavement (Loaded on Town Trucks)		Wellfleet	250 Aggregate Industries	\$96.00	
Roadway Materials	Hot Mix Asphalt Pavement (Loaded on Town Trucks)		Yarmouth Barnstable	500 Aggregate Industries	\$96.00	
Roadway Materials Roadway Materials	Sand Borrow Sand Borrow		Brewster	500 P.A. Landers, Inc. 2000 P.A. Landers, Inc.	\$25.50 \$26.75	
Roadway Materials	Sand Borrow	201 TON 201 TON		2000 P.A. Landers, Inc. 2000 P.A. Landers, Inc.	\$26.00	
Roadway Materials	Sand Borrow		Falmouth	300 P.A. Landers, Inc.	\$24.50	
Roadway Materials	Sand Borrow	201 TON		100 P.A. Landers, Inc.	\$27.75	
Roadway Materials	Sand Borrow		Sandwich	200 P.A. Landers, Inc.	\$23.50	
Roadway Materials	Sand Borrow		Wellfleet	500 P.A. Landers, Inc.	\$28.50	
Roadway Materials	Loam Borrow	202 TON	Barnstable	500 Robert Childs Inc.	\$20.00	
Roadway Materials	Loam Borrow		Brewster	500 Robert Childs Inc.	\$19.00	
Roadway Materials	Loam Borrow	202 TON		500 Robert Childs Inc.	\$19.00	
Roadway Materials	Loam Borrow		Falmouth	200 Robert B Our Co Inc	\$24.50	
Roadway Materials	Loam Borrow	202 TON		100 Robert Childs Inc.	\$20.00	
Roadway Materials	Loam Borrow		Sandwich	200 Robert Childs Inc.	\$20.00	
Roadway Materials	Loam Borrow		Wellfleet	100 Robert B Our Co Inc	\$24.50	
Roadway Materials	1-1/2" Crushed Stone (Double Washed) 1-1/2" Crushed Stone (Double Washed)	203 TON 203 TON	Barnstable	100 Cape Cod Aggregates Corp. 1000 Robert Childs Inc.	\$33.50	
Roadway Materials Roadway Materials	1-1/2" Crushed Stone (Double Washed)		Brewster	2000 P.A. Landers, Inc.	\$30.75 \$34.75	
Roadway Materials	1-1/2" Crushed Stone (Double Washed)	203 TON 203 TON		500 P.A. Landers, Inc.	\$34.75	
Roadway Materials	1-1/2" Crushed Stone (Double Washed)		Falmouth	1500 Cape Cod Aggregates Corp.	\$32.25	
Roadway Materials	1-1/2" Crushed Stone (Double Washed)	203 TON		50 P.A. Landers, Inc.	\$35.75	
Roadway Materials	1-1/2" Crushed Stone (Double Washed)		Sandwich	200 Cape Cod Aggregates Corp.	\$31.00	
Roadway Materials	1-1/2" Crushed Stone (Double Washed)		Wellfleet	100 P.A. Landers, Inc.	\$37.00	
Roadway Materials	1-1/2" Crushed Stone (Double Washed)	203 TON	Yarmouth	500 P.A. Landers, Inc.	\$34.25	
Roadway Materials	3/4" Crushed Stone (Double Washed)	204 TON	Barnstable	50 P.A. Landers, Inc.	\$33.75	
Roadway Materials	3/4" Crushed Stone (Double Washed)	204 TON	Bourne	1000 P.A. Landers, Inc.	\$32.75	
Roadway Materials	3/4" Crushed Stone (Double Washed)		Brewster	250 P.A. Landers, Inc.	\$34.75	
Roadway Materials	3/4" Crushed Stone (Double Washed)	204 TON		500 P.A. Landers, Inc.	\$34.50	
Roadway Materials	3/4" Crushed Stone (Double Washed)	204 TON		50 P.A. Landers, Inc.	\$35.75	
Roadway Materials	3/4" Crushed Stone (Double Washed)		Sandwich	200 Robert Childs Inc.	\$29.00	
Roadway Materials	3/4" Crushed Stone (Double Washed)		Wellfleet	100 P.A. Landers, Inc.	\$37.00	
Roadway Materials	3/8" Peastone (Double Washed)		Barnstable	50 P.A. Landers, Inc.	\$34.75	
Roadway Materials	3/8" Peastone (Double Washed)	205 TON		500 P.A. Landers, Inc.	\$33.75	
Dead-use Martin 1	3/8" Peastone (Double Washed)	205 TON	Brewster	250 P.A. Landers, Inc.	\$35.75	
Roadway Materials Roadway Materials	3/8" Peastone (Double Washed)	205 TON	D	200 P.A. Landers, Inc.	\$34.75	

Starting Control Original Strategy Control Starting Control <tt>Starting Contro <tt>Starting</tt></tt>	Denality and the first								
Names Description Description Description Description Description Names Names Names Names Names Names Names Names	коаdway Materials					50 P.A. Landers, Inc.	\$36.50		
Names Description Description Description Description Description Names Names Names Names Names Names Names Names	Roadway Materials	3/8" Peastone (Double Washed)	205 TC	ON	Sandwich	200 P.A. Landers, Inc.	\$32.75		
NameMrf Norse, Mrf Norse, Mrf Norse, Mrf Norse, Mrf A stern, Mr9716Nach Mrd Norse, Mr Norse, M		3/4" Dense Graded Crushed Stone							
Sacker MarcineMartine MarkerMarker MarkerMarkerMarkerMarker MarkerMarker MarkerMarker MarkerMarker Marker </td <td></td> <td>3/4" Dense Graded Crushed Stone</td> <td>206 TC</td> <td>ON</td> <td>Brewster</td> <td>500 P.A. Landers, Inc.</td> <td></td> <td></td> <td></td>		3/4" Dense Graded Crushed Stone	206 TC	ON	Brewster	500 P.A. Landers, Inc.			
Sevent West Sevent West <br< td=""><td>· · · · ·</td><td></td><td></td><td></td><td></td><td></td><td>· · · · · · · · · · · · · · · · · · ·</td><td></td><td></td></br<>	· · · · ·						· · · · · · · · · · · · · · · · · · ·		
Saccase Autors No. 70 N.X. Case Case Autors (Cons. 9) No. 70 Saccase Autors No. 70 No. 70 No. 70 No. 70 Saccase Autors No. 70 No. 70 No. 70 No. 70 Saccase Autors No. 70 No. 70 No. 70 No. 70 Saccase Autors No. 70 No. 70 No. 70 No. 70 Saccase Autors Autors Autors No. 70 No. 70 No. 70 No. 70 Saccase Autors Autors Autors No. 70 No. 70 No. 70 No. 70 No. 70 Saccase Autors Autors Autors Autors Autors No. 70 No. 70 No. 70 No. 70 Saccase Autors Autors Autors No. 70 No. 70 No. 70 No. 70 No. 70 Saccase Autors Autors Autors Autors No. 70						-	· · · ·		
Name No. Biology									
Jacobs Abs.Proceedings abs.Proceedings abs.Proceedings abs.Proceedings abs.Proceedings abs.Control MachineRestart Control LineState Control							· · · · · · · · · · · · · · · · · · ·		
Dadaes Martin Per Control and							· · · ·		
balacy branceDer Berner der SternerDie VersternerDie Versterner <thdie th="" versterner<="">Die Versterner<thd< td=""><td></td><td>·</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></thd<></thdie>		·							
inder grantNNNNNNNSold Sold Sold Sold Sold Sold Sold Sold									
bakay <th< td=""><td>Roadway Materials</td><td>3/4" Dense Graded Crushed Stone</td><td>206 TC</td><td>ON</td><td>Yarmouth</td><td>1500 Robert Childs Inc.</td><td>\$29.00</td><td></td><td></td></th<>	Roadway Materials	3/4" Dense Graded Crushed Stone	206 TC	ON	Yarmouth	1500 Robert Childs Inc.	\$29.00		
backey barresh backey barresh<	Roadway Materials	Recycled Asphalt	207 TC	ON	Brewster	500 Robert Childs Inc.	\$18.00		
Decent PotentiRecord AvantBiologModellingState Start (Ling) (Ling)Modelling<	Roadway Materials	Recycled Asphalt	207 TC	ON	Dennis	1500 Robert Childs Inc.	\$16.00		
Decent PotentiRecord AvantBiologModellingState Start (Ling) (Ling)Modelling<	Roadway Materials	Recycled Asphalt	207 TC	ON	Orleans	100 Robert Childs Inc.	\$18.00		
Decomplexity Sector Versity Sector Versity Decomplexity Decomplex						200 Robert Childs Inc.	· · · · · · · · · · · · · · · · · · ·		
backge warder of Process and register of Process and Process a									
Basedy Matrices 4 are Process Config Galory 2000 Personal Actions 2001 <							· · · · · · · · · · · · · · · · · · ·		
Induch pricesAP Area Land Land Land Land Land Land Land Lan							· · ·		
Inductory of the start storing Gally, and the story of the story o							-		
Eader Matchies Aus Press LSX-reg Guire 2016 Jac Alterial 114 Access Many Press: 542433 Reder Matchies LDX 00 four Frazia Clafe Ban 2016 Jac 2017 Access Many Press: 5124433 Reder Matchies LDX 00 four Frazia Clafe Ban 2016 Jac 6475 Access Many Press: 5124433 Reder Matchies DDX 00 four Frazia Clafe Ban 2016 Jac 6475 Access Many Press: 512453 Reder Matchies DDX 00 four Frazia Clafe Ban 2016 Jac 6475 Access Many Press: 512543 Reder Matchies DDX 00 four Frazia Clafe Ban 2016 Jac 7476 Jac 512543 Matchies DDX 00 four Frazia Clare Press 2124 Jac 512543 Matchies DDX 00 four Frazia Clare Press 2124 Jac 547833 Matchies DDX 00 four Frazia Clare Press 2124 Jac 547833 Matchies DDX 00 four Frazia Clare Press 2124 Jac 54783 Damy Press 52783 Matchies DDX 00 four Frazia Clare Press 2124 Jac 54783 Damy Press 52783 Matchies DDX 00 four Frazia Clare Press 2124 Jac 54785 D						-			
Radeey VariationMode in Frank Curr BoardNo. 18An analysis of the second of the secon	Roadway Materials	4'x4' Precast Leaching Galley				8 Acme Shorey Precast	\$435.00		
Rodessy Netronish DEF A Name 15 Austra Norty Netzer 5 (2.6.4.01) Rodessy Netronish DEG Soft France Cox Son and Soft A Name 15 Austra Norty Netzer 5 (2.6.4.01) Rodessy Netronish CEC Soft France Cox Son and Soft A Name Name <td>Roadway Materials</td> <td>4'x4' Precast Leaching Galley</td> <td>208 EA</td> <td>A</td> <td>Wellfleet</td> <td>10 Acme Shorey Precast</td> <td>\$435.00</td> <td></td> <td></td>	Roadway Materials	4'x4' Precast Leaching Galley	208 EA	A	Wellfleet	10 Acme Shorey Precast	\$435.00		
Decom Decom Decimal decimal Decimal decimal <thdecimal< th=""> <thdecimal< th=""> <thdecimal< th=""></thdecimal<></thdecimal<></thdecimal<>	Roadway Materials	1000 Gallon Precast Catch Basin	209 EA	A	Barnstable	10 Acme Shorey Precast	\$1,256.00		
Decom Decom Decimal decimal Decimal decimal <thdecimal< th=""> <thdecimal< th=""> <thdecimal< th=""></thdecimal<></thdecimal<></thdecimal<>	Roadway Materials	1000 Gallon Precast Catch Basin	209 EA	A	Bourne		\$1.256.00		
Induced state als 1333 Subtr Present Cath Sonon 236 D. Permit Appendix Support L32.520 Society State als 1333 Subtr Present Cath Sonon 271 P. Society State als L32.520 Permit L32.520<						· ·			
No.deep Youths Double IP Proceed Carls harm 210 IA Information April April Proceed April April April Proceed April Ap						· ·			
Nodes South Pread South Pread <thsouth pread<="" th=""> <ths< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td>+</td><td></td></ths<></thsouth>								+	
Rondom juttimis Monitoria P178.00 P178.00 Rondom juttimis MOS Elsion Network Look Print 2104 A Rendom juttimis 2002 Rondom juttimis MOS Elsion Network Look Print 2104 A Rendom juttimis 2002 Rondom juttimis MOS Elsion Network Look Print 2104 A Rendom juttimis 2002 Rondom juttimis MOS Elsion Network Look Print 2104 A Rendom juttimis 2002 Rondom juttimis MOS Elsion Network Look Print 2104 A Rendom juttimis 2002 Rondom juttimis MOS Elsion Network Look Print 2114 A Rendom juttimis 2002 Rondom juttimis MOS Elsion Network Look Print 2114 A Rendom juttimis 2482.00 Rondom juttimis PERSon Rendom juttimis 2114 A Rendom juttimis 2482.00 Rondom juttimis PERSon Rendom juttimis 2114 A Rendom juttimis 2482.00 Rondom juttimis PERSon Rendom juttimis 2114 A Rendom juttimis 2482.00 Rondom juttimis PERSon Rendom juttimis 2114 A Rendom juttimis									
Database Materials 100 Calcio Procest Hato PR 171 PA Persidae									
Backery MatrixisDiscis infract Los PrintJuneIndex MonophenesStrateStrateBackery MatrixisLiss ison infract Los Print210.4InventLis Anthony MonosStrateStrateBackery MatrixisLiss ison infract Los Print210.4MonophenesStrateStrateStrateBackery MatrixisLiss ison infract Los Print210.4MonophenesStrateStrateStrateBackery MatrixisLiss ison infract Los Print210.4MonophenesStrateStrateStrateBackery MatrixisLiss ison infract Los Print211.4MonophenesStrateStrateStrateBackery MatrixisConcord Los MatrixisConcord Los MatrixisStrateStrateStrateStrateBackery MatrixisConcord Los MatrixisConcord Los MatrixisStrateStrateStrateStrateBackery MatrixisConcord Los MatrixisConcord Los MatrixisStrateStrateStrateStrateBackery MatrixisConcord Los MatrixisStrateStrateStrateStrateStrateBackery MatrixisConcord Los MatrixisStrateStrateStrateStrateStrateBackery MatrixisPress Advas IslaStrateStrateStrateStrateStrateBackery MatrixisPress Advas IslaStrateStrateStrateStrateStrateBackery MatrixisPress Advas IslaStrateStrateStrateStrateStrateBackery Matri	Roadway Materials		209 EA			ř			
shareby MatrixiSize of the seriesSize of the seriesSize of the seriesSize of the seriesSameby MatrixiSixe of constructured lead PA210 ÅNorma10 Arms Norw Pears.3240ASameby MatrixiSixe of constructured lead PA210 ÅNorma10 Arms Norw Pears.3240ASameby MatrixiSixe of constructured lead PA210 ÅNorma10 Arms Norw Pears.3240ASameby MatrixiSixe of constructured lead PA210 ÅNorma Norw Pears.3240ASameby MatrixiSixe of constructured lead Pa3240AAA <t< td=""><td>Roadway Materials</td><td>1000 Gallon Precast Leach Pit</td><td>210 EA</td><td>A</td><td>Barnstable</td><td>10 Acme Shorey Precast</td><td>\$928.00</td><td></td><td></td></t<>	Roadway Materials	1000 Gallon Precast Leach Pit	210 EA	A	Barnstable	10 Acme Shorey Precast	\$928.00		
senseryAttraction by Cartal and PitJ111 A.PartorJ11 Arm Shorey PactarJ1210J1100Sharkey Attraction1000 Solor Pactar I and Pit711 P.Pattern91 Arm Shorey Pactar570 01Sharkey Attraction1000 Solor Pactar I and Pit711 P.Pattern91 Arm Shorey Pactar570 01Sharkey Attraction1000 Solor Pacet I and Pit711 P.Pattern8 Arm Shorey Pactar570 01Sharkey Attraction1000 Solor Pacet I and Pit711 P.Pattern8 Arm Shorey Pacet570 01Sharkey Attraction200 Solor Pacet I and Pit111 D.Pattern8 Arm Shorey Pacet580 011Sharkey Attraction200 Solor Pacet I and Pit111 D.Pattern8 Arm Shorey Pacet580 011Sharkey Attraction200 Solor Pacet I and Pit111 D.Pattern3 Arm Shorey Pacet580 011Sharkey Attraction200 Solor Pacet Attraction And Pit111 D.Pattern3 Arm Shorey Pacet580 011Sharkey Attraction200 Solor Pacet Attraction And Pit111 D.Pattern3 Arm Shorey Pacet580 0111Sharkey Attraction200 Solor Pacet Attraction And Pit111 D.Pattern3 Arm Shorey Pacet580 01111111111111111111111111111 <td< td=""><td>· · · · · · · · · · · · · · · · · · ·</td><td></td><td></td><td></td><td></td><td>· ·</td><td>· · ·</td><td></td><td></td></td<>	· · · · · · · · · · · · · · · · · · ·					· ·	· · ·		
Nameday Name of the Name o	· · · ·								
Nackage Materials SDA Guillar Press. SDA Second Materials SDA Second Materials <thsda materials<="" second="" th=""> <thsda mater<="" second="" td=""><td>· · · · · · · · · · · · · · · · · · ·</td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></thsda></thsda>	· · · · · · · · · · · · · · · · · · ·								
Disabup Material Display Material <thdisplay material<="" th=""> <thdisplay material<="" t<="" td=""><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></thdisplay></thdisplay>									
Databasy Materia Display Materia Display Materia Solution Solution <th< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></th<>									
Source Methods Source	· · · · · · · · · · · · · · · · · · ·					-	· · · · · · · · · · · · · · · · · · ·		
Nachory Matrinis Of Disreter Preset Diss of Disreter Disreter Diss of Diss of Disreter Diss of D	Roadway Materials	1000 Gallon Precast Leach Pit	210 EA	A	Wellfleet	5 Acme Shorey Precast	\$928.00		
Nandary Marchis Phaneser Pressat Cato Basir w/Orlse Top 211.6.1 Revare 15 Anne Shoey Pressat 658.50 Canadary Mansink. Phaneser Pressat Cato Basir w/Orlse Top 211.6.1 Revare 10 Anne Shoey Pressat 658.50 Canadary Mansink. Phaneser Pressat Cato Basir w/Orlse Top 211.6.1 Pennie 10 Anne Shoey Pressat 658.50 Canadary Mansink. Phaneser Pressat Cato Basir w/Orlse Top 211.6.1 Mennie 10 Anne Shoey Pressat 658.50 Canadary Mansink. Phaneser Pressat Cato Basir w/Orlse Top 211.6.1 Willfort 4 Anne Shoey Pressat 650.50 Canadary Mansink. Phanese Cattor Helet 212.6.1 Barnable 5 Anne Shoey Pressat 650.50 Canadary Mansink. Phanese Cattor Helet 212.6.1 Barnable 5 Anne Shoey Pressat 550.00 Canadary Mansink. Phanese Cattor Helet 212.6.1 Barnable 5 Anne Shoey Pressat 550.00 Canadary Mansink. Phanese Cattor Helet 212.6.1 Barnable Top Pressat 550.00	Roadway Materials	1000 Gallon Precast Leach Pit	210 EA	A	Yarmouth	5 Acme Shorey Precast	\$928.00		
Nandary Marchis Phaneser Pressat Cato Basir w/Orlse Top 211.6.1 Revare 15 Anne Shoey Pressat 658.50 Canadary Mansink. Phaneser Pressat Cato Basir w/Orlse Top 211.6.1 Revare 10 Anne Shoey Pressat 658.50 Canadary Mansink. Phaneser Pressat Cato Basir w/Orlse Top 211.6.1 Pennie 10 Anne Shoey Pressat 658.50 Canadary Mansink. Phaneser Pressat Cato Basir w/Orlse Top 211.6.1 Mennie 10 Anne Shoey Pressat 658.50 Canadary Mansink. Phaneser Pressat Cato Basir w/Orlse Top 211.6.1 Willfort 4 Anne Shoey Pressat 650.50 Canadary Mansink. Phanese Cattor Helet 212.6.1 Barnable 5 Anne Shoey Pressat 650.50 Canadary Mansink. Phanese Cattor Helet 212.6.1 Barnable 5 Anne Shoey Pressat 550.00 Canadary Mansink. Phanese Cattor Helet 212.6.1 Barnable 5 Anne Shoey Pressat 550.00 Canadary Mansink. Phanese Cattor Helet 212.6.1 Barnable Top Pressat 550.00	Roadway Materials	4' Diameter Precast Catch Basin w/Offset Top	211 EA	A	Barnstable	5 Acme Shorey Precast	\$685.00		
Indedey Matricis I Dameter Interest Card Biols w/DRa Tig 211 EA Rewire 1b Arms Storry Presta SSR 0 Radey Matricis I Dumeter Presta Controls March Storry Presta SSR 0 Radey Matricis I Dumeter Presta Controls March Storry Presta SSR 0 Radey Matricis I Dumeter Presta Controls March Storry Presta SSR 0 Nodew Matricis Presta Storry Presta SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 SSR 0 <t< td=""><td></td><td></td><td>211 EA</td><td>Α</td><td>Bourne</td><td>-</td><td></td><td></td><td></td></t<>			211 EA	Α	Bourne	-			
Nonlaw Marcinis of Durance Forces (Lark Name VigNet 1ga) 211 Lemina 110 Arms More pressas 656.00 1 Raddwy Marcinis of Durance forces (Lark Name VigNet 1ga) 211 La More More Name VigNet 2 566.00 1 Raddwy Marcinis O Durance forces (Lark Name VigNet 1ga) 211 La More Name VigNet 2 566.00 1 Raddwy Marcinis O Durance forces (Lark Name VigNet 1ga) 211 La More Name VigNet 2 566.00 1									
Dackbory Materials Ø Unmeier Precast Gala Bain volfbet Tup 211 f. B. Telenoth 230 Arms Storp Precast 9585.00 Backbory Materials Ø Dimerier Precast Gala Bain volfbet Tup 211 f. B. Versite 4 Arms Storp Precast 9565.00 Backbory Materials Ø Dimerier Precast Galar Bain Volfbet Tup 211 f. B. Versite 4 Arms Storp Precast 9565.00 Backbory Materials Precast Galar Bain Volfbet Tup 211 f. B. Versite 5 Arms Storp Precast 9500.00 Backbory Materials Precast Galar Bain Volfbet Tup 212 f. A. Arms Storp Precast 5 300.00 Backbory Materials Precast Galar Bain Volfbet Tup 212 f. A. Arms Storp Precast 5 300.00 Backbory Materials Precast Galar Bain Volfbet Tup 212 f. A. Arms Storp Precast 5 300.00 Backbory Materials Precast Galar Bain Volfbet Tup 212 f. A. Arms Storp Precast 5 300.00 Backbory Materials Precast Galar Bain Materials 212 f. A. Arms Storp Precast 5 300.00 Backbory Materials Precast Galar Bain Materials 212 f. A. Arms Storp Precast 5 300.00									
Randow Marinak Backey Marinak <b< td=""><td>· · · · · · · · · · · · · · · · · · ·</td><td></td><td></td><td></td><td></td><td>-</td><td></td><td></td><td></td></b<>	· · · · · · · · · · · · · · · · · · ·					-			
Randow Matchis O'Lonnetor Presad: Cato Basm vO/Bett Top 211 A Weiffert A Arms Storey Presad: Stabs.00 Randow Matchis P'Lonnetor Presad: Cato Basm vO/Bett Top 211 A Normable State Storey Presad: Stabs.00 Randow Matchis Presad: Catter Indet 212 A Normable State Storey Presad: State Randow Matchis Presad: Catter Indet 212 A State Storey Presad: State State </td <td>· · · · · · · · · · · · · · · · · · ·</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>	· · · · · · · · · · · · · · · · · · ·								
Readewy Materials Protect Care Record Later Intel 212 Community Starte Story Presat Status Raddowy Materials Precast Gutter Intel 212 A mantable S Acres Story Presat Status Raddowy Materials Precast Gutter Intel 212 A mantable Status Status Status Raddowy Materials Precast Gutter Intel 212 A monoch Status Status Status Raddowy Materials Precast Gutter Intel 212 A monoch Status Status </td <td>Roadway Materials</td> <td>4' Diameter Precast Catch Basin w/Offset Top</td> <td>211 EA</td> <td>A</td> <td>Sandwich</td> <td>5 Acme Shorey Precast</td> <td>\$685.00</td> <td></td> <td></td>	Roadway Materials	4' Diameter Precast Catch Basin w/Offset Top	211 EA	A	Sandwich	5 Acme Shorey Precast	\$685.00		
Renders Precast Gutter intert 27.2 Renders S Accord Meters S Accord Meters <t< td=""><td>Roadway Materials</td><td>4' Diameter Precast Catch Basin w/Offset Top</td><td>211 EA</td><td>A</td><td>Wellfleet</td><td>4 Acme Shorey Precast</td><td>\$685.00</td><td></td><td></td></t<>	Roadway Materials	4' Diameter Precast Catch Basin w/Offset Top	211 EA	A	Wellfleet	4 Acme Shorey Precast	\$685.00		
Renders Precast Gutter intert 27.2 Renders S Accord Meters S Accord Meters <t< td=""><td>Roadway Materials</td><td>4' Diameter Precast Catch Basin w/Offset Top</td><td>211 E/</td><td>A</td><td>Yarmouth</td><td>5 Acme Shorey Precast</td><td>\$685.00</td><td></td><td></td></t<>	Roadway Materials	4' Diameter Precast Catch Basin w/Offset Top	211 E/	A	Yarmouth	5 Acme Shorey Precast	\$685.00		
Backary Meterials Preast Gutter inter 222 b. Serviter 10 Acres Shorey Preast 53.00 Randow Metrials Precast Gutter inter 222 b. Fainouth 22 b. Sandouth Sandouth Sandouth Randow Metrials Precast Gutter inter 222 b. Sandouth Sandouth Sandouth Sandouth Randow Metrials Precast Gutter inter 222 b. Vellinet Acres Shorey Precast Sandouth Randow Metrials P frame and Cover v2 incir vent hole 223 b. Sandouth Sando									
Bradewy Materials Precast Outer Inlet: 12 Inlocit 12 Inlocit 12 None Shorey Precast 53000 Roadwy Materials Precast Outer Inlet: 12 Inlocit Sandwy Materials Sandwy Materials Precast Outer Inlet: Sandwy Materials Precast Outer Inlet: Sandwy Materials Sand							-		
Roadway Materials Precast Cutter Inlet 22 In Fahrouth 23.00 Sandway Roadway Materials Precast Cutter Inlet 212 Is Andway Sandway	· · · · · · · · · · · · · · · · · · ·								
Rankawy MuterialsProces Gutter InietP21R. SandwichSandwi							· · ·		
Randowny Materials Precest Guiter Intel 972 FA Wellfeet G Anne Storrey Precest \$500.00 Readway Materials Preme and Cover w/11 inty weth bole 215 EA Reamin S Cape Cod Winwater \$697.67 Readway Materials Preme and Cover w/11 inty weth bole 215 EA Sandwink S Cape Cod Winwater \$697.67 Readway Materials Preme and Cover w/11 inty weth bole 215 EA Sandwink 2 Cape Cod Winwater \$697.67 Readway Materials Preme and Cover w/11 inty weth bole 215 EA Sandwaink 2 Cape Cod Winwater \$697.67 Readway Materials Preme and Cover w/11 inty weth bole 216 EA Barnshale 1 Cape Cod Winwater \$636.55 Roadway Materials Preme and Cover w/11 inty weth bole 216 EA Barnshale 1 Cape Cod Winwater \$636.55 Roadway Materials Preme and Cover w/11 inty weth bole 216 EA Barnshale 1 Cape Cod Winwater \$636.55 Roadway Materials Preme and Cover w/11 inty weth bole 216 EA Barnshale 1 Cape Cod Winwater \$518.55 Roadway Materials Preme and Cover w/11 inty							-		
Raudway Materials # Firme and Cover will indiver hole 212 EA Prove and Cover will indiver hole 212 EA Sandway Materials Strand and Cover will indiver hole 212 EA Sandway Materials Strand and Cover will indiver hole 212 EA Sandway Materials Strand and Cover will indiver hole 213 EA Welffeet 12 Cape Cod Winester 569.50 Roadway Materials & Firme and Core Wunicipal Standard 214 EA Barnstable Stape Cod Winester 563.55 Roadway Materials & Firme and Core Wunicipal Standard 214 EA Standuch 20 Cape Cod Winester 563.55 Roadway Materials & Firme and Core Wunicipal Standard 214 EA Standuch 20 Cape Cod Winester 563.55 Roadway Materials 17 Hood 215 EA Beroker 20 Cape Cod Winester 583.55 Roadway Materials 12 Hood 215 EA Beroker 20 Cape Cod Winester 583.57 <	Roadway Materials	Precast Gutter Inlet				-	· · · · · · · · · · · · · · · · · · ·		
Randway Muterials P" rame and Caver wyll inclivent hole 9715 r.A. Pennix SCape Cad Winwater 5897.77 Randway Muterials P" rame and Caver wyll inclivent hole 235 E.A. Sandwink SO Cape Cod Winwater 5897.67 Randway Muterials P" rame and Caver wyll inclivent hole 235 E.A. Sandwink SO Cape Cod Winwater 5897.67 Randway Muterials P" rame and Caver wyll inclivent hole 235 E.A. Barnwate So Cape Cod Winwater 5897.65 Randway Muterials P" rame and Caver wyll inclivent hole 235 E.A. Bernwate 12 Gape Cod Winwater 5893.55 Randway Muterials P" rame and Caret Wunicipal Standard 234 E.A. Bernwate 12 Cape Cod Winwater 5893.55 Randway Muterials P" rame and Caret Wunicipal Standard 234 E.A. Barnwat 12 Cape Cod Winwater 5893.55 Randway Muterials P" rame and Caret Wunicipal Standard 235 E.A. Barnwat 12 Cape Cod Winwater 5819.75 Randway Muterials P" Rame and Caret Wunicipal Standard 225 E.A. Barnwat 12 Cape Cod Winwater 5319.75 Randway Muterials	Roadway Materials	Precast Gutter Inlet	212 EA	A	Wellfleet	6 Acme Shorey Precast	\$300.00		
Stackwy Materials P* frame and Cover w/Linch vent hole 213 EA Enhouth 200 gape Cod Winwater 5607.07 Stackwy Materials P* frame and Cover w/Linch vent hole 213 FA Weffett 110 (ape Cod Winwater 560.55 Stackwy Materials P* frame and Grate Municipal Standard 214 FA Barrestree 22 (ape Cod Winwater 563.55 Stackwy Materials P* frame and Grate Municipal Standard 214 EA Berwiter 22 (ape Cod Winwater 563.55 Stackwy Materials P* frame and Grate Municipal Standard 214 EA Berwiter 20 (ape Cod Winwater 563.55 Stackwy Materials P* frame and Grate Municipal Standard 214 EA Stafwiter 361 (ape Cod Winwater 563.55 Stackwy Materials 12* Hood 215 EA Standard 216 EA Stafwiter 361 (ape Cod Winwater 353.76 Stackwy Materials 12* Hood 215 EA Standard 10 (ape Cod Winwater 333.76 Stackwy Materials 12* Hood 215 EA Standard 10 (ape Cod Winwater 333.76 Stackwy Materials 12* Hood 215 E	Roadway Materials	8" Frame and Cover w/1 inch vent hole	213 EA	A	Brewster	24 Cape Cod Winwater	\$697.67		
Stackwy Materials P* frame and Cover w/Linch vent hole 213 EA Enhouth 200 gape Cod Winwater 5607.07 Stackwy Materials P* frame and Cover w/Linch vent hole 213 FA Weffett 110 (ape Cod Winwater 560.55 Stackwy Materials P* frame and Grate Municipal Standard 214 FA Barrestree 22 (ape Cod Winwater 563.55 Stackwy Materials P* frame and Grate Municipal Standard 214 EA Berwiter 22 (ape Cod Winwater 563.55 Stackwy Materials P* frame and Grate Municipal Standard 214 EA Berwiter 20 (ape Cod Winwater 563.55 Stackwy Materials P* frame and Grate Municipal Standard 214 EA Stafwiter 361 (ape Cod Winwater 563.55 Stackwy Materials 12* Hood 215 EA Standard 216 EA Stafwiter 361 (ape Cod Winwater 353.76 Stackwy Materials 12* Hood 215 EA Standard 10 (ape Cod Winwater 333.76 Stackwy Materials 12* Hood 215 EA Standard 10 (ape Cod Winwater 333.76 Stackwy Materials 12* Hood 215 E	Roadway Materials	8" Frame and Cover w/1 inch vent hole	213 E/	A	Dennis	5 Cape Cod Winwater	\$697.67		
Seadwy Materials 8* Frame and Cover w/Linch went hole 213 EA Seadwy Materials 8* Frame and Great w/Linch went hole 214 EA Well Heat 12 Gape Cod Winwater 5636.55 Roadwy Materials 8* Frame and Great w/Lincipal Standard 214 EA Branshabe 151 Gape Cod Winwater 5636.55 Roadwy Materials 8* Frame and Great Wincipal Standard 214 EA Ferration Standard 518 5635 5636.55 Roadwy Materials 8* Frame and Great Municipal Standard 214 EA Ferration Standard 518		-					· · · · · · · · · · · · · · · · · · ·		
Roadway Materials 8" Frame and Caree Municipal Standard 212 FA Wellfletet 12 Cape Cod Winwater \$583.55 Roadway Materials 8" Frame and Caree Municipal Standard 214 FA Persotate \$583.55 Roadway Materials 8" Frame and Caree Municipal Standard 214 FA Persotate \$583.55 Roadway Materials 8" Frame and Caree Municipal Standard 214 FA Persotate \$593.55 Roadway Materials 8" Frame and Grate Municipal Standard 214 FA Persotate \$630.55 Roadway Materials 12" Frame and Grate Municipal Standard 214 FA Wellfletet 12 Cape Cod Winwater \$530.55 Roadway Materials 12" Hood 215 FA Persotate 16 Cape Cod Winwater \$530.75 Roadway Materials 12" Hood 215 FA Smadwald 10 Cape Cod Winwater \$310.75 Roadway Materials 12" Roadwald 216 Roadwald 10 Cape Cod Winwater \$310.75 Roadway Materials <		-				-			
Roadwy Materials 8" Frame and Grate Municipal Standard 214 FA Barnstable 15 Cape Cod Winwater \$586.55 Boadwy Materials 8" Frame and Grate Municipal Standard 214 FA Bernstable 10 Cape Cod Winwater \$586.55 Boadwy Materials 8" Frame and Grate Municipal Standard 214 FA Bernstable 20 Cape Cod Winwater \$586.55 Roadwy Materials 8" Frame and Grate Municipal Standard 214 FA Standard 216 Scadward Materials 21 Hold Standard 216 Scadward Materials 21 Hold Standard 216 FA Standard 216 Scadward Materials 21 Hold Standard Sta						· ·			
Roadwy Materials 8' Frame and Grate Municipal Standard 214 FA Pennesh 10 (Ope Cod Winwater 558.55 Roadwy Materials 8' Frame and Grate Municipal Standard 214 FA Pennesh 20 (Ope Cod Winwater 558.55 Roadwy Materials 8' Frame and Grate Municipal Standard 214 FA Pennesh 20 (Ope Cod Winwater 558.55 Roadwy Materials 8' Frame and Grate Municipal Standard 214 FA Weilfiet 21 (Ope Cod Winwater 538.55 Roadwy Materials 12' Hood 215 FA Reviser 36 (Ope Cod Winwater 5319.75 Roadwy Materials 12' Hood 215 FA Reviser 6 (Ope Cod Winwater 5319.75 Roadwy Materials 12' Hood 215 FA Reviser 6 (No Bid No Bid Roadwy Materials 12' Reinforced Concrete Pipe 216 FA mexater 6 (No Bid No Bid Roadwy Materials 12' Reinforced Concrete Pipe 216 FA mexater 6 (No Bid No Bid Roadwy Materials 1	· · · · · · · · · · · · · · · · · · ·								
Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 224 Raudwy Materials S* Frame and Grate Municipal Standard 225 Raudwy Materials S* Frame and Grate Municipal Standard 225 Raudwy Materials S* Frame and Grate Municipal Standard 226 Raudwy Materials S* Frame and Grate Municipal Standard 226 Raudwy Materials S* Frame and Grate Municipal Standard S* Frame and Grate Municipal Standard S* Frame		· · · · · · · · · · · · · · · · · · ·				-			
Roadway Materials #" Fame and Grate Municipal Standard 214 PA Falmouth Space Col Winwater \$536.55 Roadway Materials #" Frame and Grate Municipal Standard 214 PA Saducki Minicipal Standard 214 PA Roadway Materials 12" Hood 215 PA Bernis 10 Cape Cod Winwater \$538.55 Roadway Materials 12" Hood 215 PA Bernis 10 Cape Cod Winwater \$539.75 Roadway Materials 12" Hood 215 PA Bernis 10 Cape Cod Winwater \$539.75 Roadway Materials 12" Hood 215 PA Saducki Mitterials 12" Hood \$10.75 Roadway Materials 12" Hood 215 PA Saducki Mitterials No Bid No Bid Roadway Materials 12" Reinforced Concrete Pipe 216 PA Bernis 100 No Bid No Bid Roadway Materials 12" Reinforced Concrete Pipe 217 FF Bernis 100 No Bid No Bid Roadway Materials 12" Corrugated Plastic (Polyethylen) Pipe		•	214 EA			24 Cape Cod Winwater	\$636.55		
Radkwy Materials B* Farme and Grate Municipal Standard 214 FA andwick 210 Cape Cod Winwater 9536.55 Rodwy Materials 12* Hood 215 FA Brewster 386 Cape Cod Winwater 9536.55 Rodwy Materials 12* Hood 215 FA Brewster 386 Cape Cod Winwater 9516.75 Rodwy Materials 12* Hood 215 FA Brenite 101 Cape Cod Winwater 9516.75 Rodwy Materials 12* Hood 215 FA Welltet 12.2 Cape Cod Winwater \$513.75 Rodwy Materials 12* Hood 215 FA Welltet 12.2 Cape Cod Winwater \$513.75 Rodwy Materials 12* Reinforced Concrete Pipe 216 FA Brewster 6.00 No Bid No Bid No Bid S00 Cape Cod Winwater \$513.82 <td>Roadway Materials</td> <td>8" Frame and Grate Municipal Standard</td> <td>214 EA</td> <td>A </td> <td>Dennis</td> <td></td> <td></td> <td></td> <td></td>	Roadway Materials	8" Frame and Grate Municipal Standard	214 EA	A	Dennis				
Roadway Materials IP Frame and Grate Municipal Standard 221 EA Wellfleet 12 Cape Cod Winwater 5536 S5 Roadway Materials 12 ² Hood 215 EA Brewster 36 Cape Cod Winwater 5319 75 Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS <td>Roadway Materials</td> <td></td> <td></td> <td></td> <td>E a luca a cubla</td> <td></td> <td>· · · · · · · · · · · · · · · · · · ·</td> <td></td> <td></td>	Roadway Materials				E a luca a cubla		· · · · · · · · · · · · · · · · · · ·		
Roadway Materials IP Frame and Grate Municipal Standard 221 EA Wellfleet 12 Cape Cod Winwater 5536 S5 Roadway Materials 12 ² Hood 215 EA Brewster 36 Cape Cod Winwater 5319 75 Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS Sala PAS <td></td> <td>8" Frame and Grate Municipal Standard</td> <td></td> <td>A</td> <td>Falmouth</td> <td></td> <td>· · · · · · · · · · · · · · · · · · ·</td> <td></td> <td></td>		8" Frame and Grate Municipal Standard		A	Falmouth		· · · · · · · · · · · · · · · · · · ·		
Padatwy Materials 12* Hod 215 EA prewster 36 Cape Cod Winwater \$319.75 Roadway Materials 12* Hod 215 EA Dennis 10 Cape Cod Winwater \$319.75 Roadway Materials 12* Hod 215 EA Sandwich 10 Cape Cod Winwater \$319.75 Roadway Materials 12* Hod 215 EA Sandwich 10 Cape Cod Winwater \$319.75 Roadway Materials 12* Reinforced Concrete Pipe 215 EA Wellflett 12 Cod Winwater \$319.75 Roadway Materials 12* Reinforced Concrete Pipe 216 FA Brewster 6 No Bid No Bid Roadway Materials 12* Corrugated Plastic (Polyethylene) Pipe 211 IF Barndwich No Bid No Bid No Bid Roadway Materials 12* Corrugated Plastic (Polyethylene) Pipe 217 IF Barnouth 250 Cape Cod Winwater \$13.82 Roadway Materials 12* Corrugated Plastic (Polyethylene) Pipe 217 IF Dennis <td>Roadway Materials</td> <td>· · · · · · · · · · · · · · · · · · ·</td> <td>214 EA</td> <td></td> <td></td> <td>50 Cape Cod Winwater</td> <td>\$636.55</td> <td></td> <td></td>	Roadway Materials	· · · · · · · · · · · · · · · · · · ·	214 EA			50 Cape Cod Winwater	\$636.55		
Paadawy Materials 12" Hood 215 EA Dennis 10 Cape Cod Winwater \$319.75 Roadway Materials 12" Hood 215 EA Sandwich 10 Cape Cod Winwater \$319.75 Roadway Materials 12" Hood 215 EA Sandwich 10 Cape Cod Winwater \$319.75 Roadway Materials 12" Reinforced Concrete Pipe 216 EA Dennis 100 No Bid No Bid Roadway Materials 12" Reinforced Concrete Pipe 216 EA Dennis 100 No Bid No Bid Roadway Materials 12" Reinforced Concrete Pipe 216 EA Dennis 100 No Bid No Bid Roadway Materials 12" Corrugated Plastic (Polyethylene) Pipe 217 LF Barnstable 100 Road Kawy Materials 12" Corrugated Plastic (Polyethylene) Pipe 217 LF Barnstable 100 Road Kawy Materials 12" Corrugated Plastic (Polyethylene) Pipe 217 LF Barnstable 100 Cape Cod Winwater \$13.82 Roadway Materials 12" Corrugated Plastic (Polyethylene) Pipe 217 LF Falmotable 200	· ·	8" Frame and Grate Municipal Standard	214 EA 214 EA	A	Sandwich	50 Cape Cod Winwater 20 Cape Cod Winwater	\$636.55 \$636.55		
Roadway Materials12" Hood215EAFalnub25Cape Cod Winwater\$319.75Roadway Materials12" Hood215EASandwich10Cape Cod Winwater\$319.75Roadway Materials12" Reinforced Concrete Pipe216EAWelfleet12Cape Cod Winwater\$319.75Roadway Materials12" Reinforced Concrete Pipe216EADennis100 No BidNo BidRoadway Materials12" Reinforced Concrete Pipe216EADennis100 No BidNo BidRoadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFBarnstable100 Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFBarnstable100 Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFFalnouth250 Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich300 Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217 <td< td=""><td>Roadway Materials</td><td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard</td><td>214 EA 214 EA 214 EA</td><td>A A</td><td>Sandwich Wellfleet</td><td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater</td><td>\$636.55 \$636.55 \$636.55</td><td></td><td></td></td<>	Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard	214 EA 214 EA 214 EA	A A	Sandwich Wellfleet	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater	\$636.55 \$636.55 \$636.55		
Roadway Materials 12" Hood 215 EA Sandwich 10 Cape Cod Winwater \$319.75 Roadway Materials 12" Reinforced Concrete Pipe 216 EA Brewster 6 No Bid No Bid No Bid Roadway Materials 12" Reinforced Concrete Pipe 216 EA Brewster 6 No Bid No Bid No Bid No Bid Roadway Materials 12" Reinforced Concrete Pipe 216 EA Sandwich 1000 No Bid No Bid <td>Roadway Materials Roadway Materials</td> <td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood</td> <td>214 EA 214 EA 214 EA 214 EA 215 EA</td> <td>A A A</td> <td>Sandwich Wellfleet Brewster</td> <td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater</td> <td>\$636.55 \$636.55 \$636.55 \$319.75</td> <td></td> <td></td>	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood	214 EA 214 EA 214 EA 214 EA 215 EA	A A A	Sandwich Wellfleet Brewster	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater	\$636.55 \$636.55 \$636.55 \$319.75		
Roadway Materials 12" Reinforced Concrete Pipe 215 EA Wellfette 12 Cape Cod Winwater \$319.75 Roadway Materials 12" Reinforced Concrete Pipe 216 EA Brewster 6 No Bid No Bid No Bid Roadway Materials 12" Reinforced Concrete Pipe 216 EA Dennis 100 No Bid No Bid Roadway Materials 12" Corrugated Plastic (Polyethylene) Pipe 217 LF Barnstable 100 Cape Cod Winwater \$13.82	Roadway Materials Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood	214 EA 214 EA 214 EA 215 EA 215 EA	A A A A	Sandwich Wellfleet Brewster Dennis	 50 Cape Cod Winwater 20 Cape Cod Winwater 12 Cape Cod Winwater 36 Cape Cod Winwater 10 Cape Cod Winwater 	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75		
Roadway Materials12" Reinforced Concrete Pipe216EABrewster6No BidNo BidRoadway Materials12" Reinforced Concrete Pipe216EABennis100No BidNo BidNo BidRoadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFBarnsable100 Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFBrewster200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFDennis500Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFDennis500Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe212LFSandwich <td>Roadway Materials Roadway Materials Roadway Materials Roadway Materials</td> <td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood</td> <td>214 EA 214 EA 214 EA 215 EA 215 EA 215 EA</td> <td>A A A A</td> <td>Sandwich Wellfleet Brewster Dennis Falmouth</td> <td> 50 Cape Cod Winwater 20 Cape Cod Winwater 12 Cape Cod Winwater 36 Cape Cod Winwater 10 Cape Cod Winwater 25 Cape Cod Winwater </td> <td>\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75</td> <td></td> <td></td>	Roadway Materials Roadway Materials Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA	A A A A	Sandwich Wellfleet Brewster Dennis Falmouth	 50 Cape Cod Winwater 20 Cape Cod Winwater 12 Cape Cod Winwater 36 Cape Cod Winwater 10 Cape Cod Winwater 25 Cape Cod Winwater 	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75		
Roadway Materials12" Reinforced Concrete Pipe216EADennis100No BidNo BidRoadway Materials12" Corrugated Plastic (Polyethylene) Pipe217IFBarnstable100Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217IFBarnstable500Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217IFBrewster200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217IFFalmouth250 Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217IFFalmouth200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217IFSondwich200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217IFSondwich200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217IFSondwich200Cape Cod Winwater\$13.82Roadway MaterialsRiprap218(YBornes200Cape Cod Winwater\$13.82Roadway MaterialsRiprap218(YBornes200Cape Cod Winwater\$13.82<	Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA	A A A A A	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich	 50 Cape Cod Winwater 20 Cape Cod Winwater 12 Cape Cod Winwater 36 Cape Cod Winwater 10 Cape Cod Winwater 25 Cape Cod Winwater 10 Cape Cod Winwater 	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75		
Roadway Materials12" Reinforced Concrete Pipe216LFSandwich100No BidNo BidRoadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFBarnstable100Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFBrenswer200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFBennis500Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFPalmouth250Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSolo Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSolo Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSolo Cape Cod Winwater\$13.82Roadway MaterialsRiprap218CYBarnstable500Cape Cod Winwater\$13.82Roadway MaterialsRiprap218CYBornstable500Cape Cod Winwater\$13.82Roadway MaterialsRiprap218CYBornstable500Cape Cod Winwater\$13.82Roadway MaterialsRiprap218CYBornstable500Cape Cod Winwater\$13.82Roadway MaterialsRiprap218CYBornstable500Cape Cod Winwater <td>Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials</td> <td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood</td> <td>214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA</td> <td>A A A A A A</td> <td>Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet</td> <td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater</td> <td>\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75</td> <td></td> <td></td>	Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA	A A A A A A	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75		
Roadway Materials12° Corrugated Plastic (Polyethylene) Pipe217FBarnstable100Cape Cod Winwater\$13.82Roadway Materials12° Corrugated Plastic (Polyethylene) Pipe217FBrewster200Cape Cod Winwater\$13.82Roadway Materials12° Corrugated Plastic (Polyethylene) Pipe217FPiennis500Cape Cod Winwater\$13.82Roadway Materials12° Corrugated Plastic (Polyethylene) Pipe217FF orleans300Cape Cod Winwater\$13.82Roadway Materials12° Corrugated Plastic (Polyethylene) Pipe217FF orleans300Cape Cod Winwater\$13.82Roadway Materials12° Corrugated Plastic (Polyethylene) Pipe217FWellfleet500Cape Cod Winwater\$13.82Roadway Materials12° Corrugated Plastic (Polyethylene) Pipe217FWellfleet500Cape Cod Winwater\$13.82Roadway MaterialsRiprap218CVBorne100Robert Childs Inc.\$29.50Roadway MaterialsRiprap218CVBrowne500Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CVBrown100Robert Childs Inc.\$31.00 </td <td>Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials</td> <td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe</td> <td>214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 215 EA</td> <td>A A A A A A A</td> <td>Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster</td> <td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater6No Bid</td> <td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid</td> <td></td> <td></td>	Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 215 EA	A A A A A A A	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater6No Bid	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid		
Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFBrewster200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFDennis500Cape Cod Winwater\$13.82(Materials)Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFForlamouth250Cape Cod Winwater\$13.82(Materials)Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFForlaens300Cape Cod Winwater\$13.82(Materials)Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich200Cape Cod Winwater\$13.82(Materials)Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich200Cape Cod Winwater\$13.82(Materials)Roadway MaterialsRiprap12" Corrugated Plastic (Polyethylene) Pipe217LFWellfleet500Cape Cod Winwater\$13.82(Materials)Roadway MaterialsRiprap218CYBourne100Robert Childs Inc.\$29.50(Materials)Roadway MaterialsRiprap218CYBourne100Robert Childs Inc.\$31.00(Materials)Roadway MaterialsRiprap218CYFalmouth100No BidNo Bid(Materials)Roadway MaterialsRiprap218CYSalmouth100No BidNo Bid(Materials)Roadway Mater	Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA	A A A A A A A A A	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater10No Bid100No Bid	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid		
Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFBrewster200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFDennis500Cape Cod Winwater\$13.82(Materials)Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFForlamouth250Cape Cod Winwater\$13.82(Materials)Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFForlaens300Cape Cod Winwater\$13.82(Materials)Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich200Cape Cod Winwater\$13.82(Materials)Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich200Cape Cod Winwater\$13.82(Materials)Roadway MaterialsRiprap12" Corrugated Plastic (Polyethylene) Pipe217LFWellfleet500Cape Cod Winwater\$13.82(Materials)Roadway MaterialsRiprap218CYBourne100Robert Childs Inc.\$29.50(Materials)Roadway MaterialsRiprap218CYBourne100Robert Childs Inc.\$31.00(Materials)Roadway MaterialsRiprap218CYFalmouth100No BidNo Bid(Materials)Roadway MaterialsRiprap218CYSalmouth100No BidNo Bid(Materials)Roadway Mater	Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA	A A A A A A A A A	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater10No Bid100No Bid	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid		
Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFDennis500Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFFalmouth250Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFFalmouth200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFWellfleet500Cape Cod Winwater\$13.82Roadway MaterialsRiprap218CYBourne100Robert Childs Inc.\$29.50Roadway MaterialsRiprap218CYBrewster500Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYFalmouth100No BidNo BidRoadway MaterialsRiprap218CYFalmouth100No BidNo BidRoadway MaterialsRiprap218CYSandwich100No BidNo BidRoadway MaterialsRiprap218CYSandwich100No BidNo Bid <td< td=""><td>Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials</td><td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe</td><td>214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA</td><td>A A A A A A A A F</td><td>Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich</td><td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater12Cape Cod Winwater12Cape Cod Winwater6No Bid100No Bid100No Bid</td><td>\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid</td><td></td><td></td></td<>	Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA	A A A A A A A A F	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater12Cape Cod Winwater12Cape Cod Winwater6No Bid100No Bid100No Bid	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid		
Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFFalmouth250Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich300Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich200Cape Cod Winwater\$13.82Roadway MaterialsRiprap218CYBarnstable500Robert Childs Inc.\$29.50Roadway MaterialsRiprap218CYBorume100Robert Childs Inc.\$24.00Roadway MaterialsRiprap218CYBorume100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYDennis200Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYJBCC100No BidNo BidRoadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap<	Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Pipe12" Reinforced Pipe12" Reinforced Pipe12" Corrugated Plastic (Polyethylene) Pipe	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA 216 EA 216 LF 217 LF	A A A A A A A F F	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater12Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82		
Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFOrleans300Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFWellfleet500Cape Cod Winwater\$13.82Roadway MaterialsRiprap218CYBarnstable500Robert Childs Inc.\$29.50Roadway MaterialsRiprap218CYBorure100Robert Childs Inc.\$32.00Roadway MaterialsRiprap218CYBerwster500Robert Childs Inc.\$32.00Roadway MaterialsRiprap218CYPerwster500Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYJamouth100No BidNo BidRoadway MaterialsRiprap218CYJamouth100No BidNo BidRoadway MaterialsRiprap218CYJacc100No BidNo BidRoadway MaterialsRiprap218CYJacc100No BidNo BidRoadway MaterialsRiprap218CYVVelfeet50Robert Childs Inc.\$34.00Roadway MaterialsRiprap218CYJacc100No BidNo BidNo BidRoadway MaterialsRiprap218CYVelfeet50Robert Childs	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" Corrugated Plastic (Polyethylene) Pipe	214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA 216 LF 217 LF	A A A A A A A A F F F	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater12Cape Cod Winwater6No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82		
Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFSandwich200Cape Cod Winwater\$13.82Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFWellfleet500Cape Cod Winwater\$13.82Roadway MaterialsRiprap218CYBarnstable500Robert Childs Inc.\$29.00\$24.00Roadway MaterialsRiprap218CYBorume100Robert Childs Inc.\$24.00\$24.00Roadway MaterialsRiprap218CYBrewster500Robert Childs Inc.\$31.00\$31.00Roadway MaterialsRiprap218CYDennis200Robert Childs Inc.\$31.00\$31.00Roadway MaterialsRiprap218CYDennis200Robert Childs Inc.\$31.00\$31.00Roadway MaterialsRiprap218CYDennis200Robert Childs Inc.\$31.00\$31.00Roadway MaterialsRiprap218CYSandwich100No BidNo Bid\$34.00\$34.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich1000Robert Childs Inc. </td <td>Roadway Materials Roadway Materials</td> <td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" Corrugated Plastic (Polyethylene) Pipe12" Corrugated Plastic (Polyethylene) Pipe</td> <td>214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA 216 LF 217 LF 217 LF</td> <td>A A A A A A A A F F F</td> <td>Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis</td> <td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater12Cape Cod Winwater12Cape Cod Winwater6No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater500Cape Cod Winwater</td> <td>\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82</td> <td></td> <td></td>	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" Corrugated Plastic (Polyethylene) Pipe12" Corrugated Plastic (Polyethylene) Pipe	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA 216 LF 217 LF 217 LF	A A A A A A A A F F F	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater12Cape Cod Winwater12Cape Cod Winwater6No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater500Cape Cod Winwater	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82		
Roadway Materials12" Corrugated Plastic (Polyethylene) Pipe217LFWellfleet500Cape Cod Winwater\$13.82Roadway MaterialsRiprap218CYBarnstable500Robert Childs Inc.\$29.50 <td>Roadway Materials Roadway Materials</td> <td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe</td> <td>214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA 216 LF 217 LF 217 LF 217 LF</td> <td>A A A A A A A A F F F F</td> <td>Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth</td> <td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater500Cape Cod Winwater250Cape Cod Winwater</td> <td>\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82</td> <td></td> <td></td>	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA 216 LF 217 LF 217 LF 217 LF	A A A A A A A A F F F F	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater500Cape Cod Winwater250Cape Cod Winwater	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82		
Roadway MaterialsRiprap218CYBarnstable500Robert Childs Inc.\$29.50Roadway MaterialsRiprap218CYBourne100Robert Childs Inc.\$24.00Roadway MaterialsRiprap218CYBrewster50Robert Childs Inc.\$32.00Roadway MaterialsRiprap218CYBrewster50Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYDennis200Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYDennis200Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYDennis200Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYJBCC100No BidNo BidRoadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$34.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYWellfleet50Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYWellfleet50Robert Childs Inc.\$31.00Roadway MaterialsRiprap <t< td=""><td>Roadway Materials Roadway Materials</td><td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe</td><td>214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA 216 EA 216 LF 217 LF 217 LF 217 LF 217 LF</td><td>A A A A A A A A A F F F F</td><td>Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans</td><td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater12Cape Cod Winwater6No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater500Cape Cod Winwater500Cape Cod Winwater250Cape Cod Winwater300Cape Cod Winwater</td><td>\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82</td><td></td><td></td></t<>	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA 216 EA 216 LF 217 LF 217 LF 217 LF 217 LF	A A A A A A A A A F F F F	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater12Cape Cod Winwater6No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater500Cape Cod Winwater500Cape Cod Winwater250Cape Cod Winwater300Cape Cod Winwater	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82		
Roadway MaterialsRiprap218CYBourne100Robert Childs Inc.\$24.00Roadway MaterialsRiprap218CYBrewster50Robert Childs Inc.\$32.00Roadway MaterialsRiprap218CYDennis200Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYFalmouth100No BidNo BidRoadway MaterialsRiprap218CYFalmouth100No BidNo BidRoadway MaterialsRiprap218CYJBCC100No BidNo BidRoadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$34.00Roadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$34.00Roadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYWellfleet50Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYWellfleet50Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYWellfleet50Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYWellfleet50Robert Childs Inc.\$41.00Miscellaneous Public WorksPavement Marking Removal for	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA 216 EA 216 LF 217 LF 217 LF 217 LF 217 LF 217 LF	A A A A A A A A A A F F F F F	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans Sandwich	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater12Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater500Cape Cod Winwater250Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82		
Roadway MaterialsRiprap218CYBourne100Robert Childs Inc.\$24.00Roadway MaterialsRiprap218CYBrewster50Robert Childs Inc.\$32.00Roadway MaterialsRiprap218CYDennis200Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYDennis200Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYFalmouth100No BidNo BidRoadway MaterialsRiprap218CYJBCC100No BidNo BidRoadway MaterialsRiprap218CYJBCC100No BidNo BidRoadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$34.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich1000Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich1000No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 1	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA 216 EA 216 LF 217 LF 217 LF 217 LF 217 LF 217 LF 217 LF	A A A A A A A A A F F F F F F	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82		
Roadway MaterialsRiprap218CYBrewster50Robert Childs Inc.\$32.00Roadway MaterialsRiprap218CYDennis200Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYFalmouth100No BidNo BidRoadway MaterialsRiprap218CYFalmouth100No BidNo BidRoadway MaterialsRiprap218CYJBCC100No BidNo BidRoadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$34.00Roadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$34.00Roadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$34.00Roadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Miscellaneous Public WorksPavement Marking Removal f	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe	214 EA 214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 216 EA 216 EA 216 EA 216 LF 217 LF 217 LF 217 LF 217 LF 217 LF 217 LF	A A A A A A A A A F F F F F F	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82		
Roadway MaterialsRiprap218CYDennis200Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYFalmouth100No BidNo BidRoadway MaterialsRiprap218CYJBCC100No BidNo BidRoadway MaterialsRiprap218CYJBCC100No BidNo BidRoadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$34.00Roadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYVellfleet50Robert Childs Inc.\$41.00Roadway MaterialsRiprap218CYWellfleet50Robert Childs Inc.\$41.00Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBarnstable10000No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBennis500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" Corrugated Plast	214 EA 214 EA 215 EA 216 EA 217 EF 217 LF 218 CY	A A A A A A A A A A F F F F F F F F	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater300Cape Cod Winwater500Cape Cod Winwater	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82		
Roadway MaterialsRiprap218CYFalmouth100No BidNo BidRoadway MaterialsRiprap218CYJBCC100No BidNo Bid100Roadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$34.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYWellfleet50Robert Childs Inc.\$41.00Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBarnstable10000No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBrewster500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFDennis500No BidNo Bid0Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo Bid0Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo Bid0Miscellaneous Public WorksPavement Marking Removal fo	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRiprap	214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 217 EA 216 EA 217 EA 218 CN 218 CN	A A A A A A A A A F F F F F F F F F Y Y	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Barnstable Barnstable	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater <tr< td=""><td>\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82</td><td></td><td></td></tr<>	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82		
Roadway MaterialsRiprap218CYJBCC100No BidNo BidRoadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$34.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYWellfleet50Robert Childs Inc.\$41.00Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBarnstable10000No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBrewster500No BidNo Bid100Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFDennis500No BidNo Bid100Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo Bid100Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo Bid100Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo Bid100Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFOrleans <td>Roadway Materials Roadway Materials</td> <td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" Corrugated Plast</td> <td>214 EA 214 EA 215 EA 216 EA 217 EF 218 CN 218 CN 218 CN</td> <td>A A A A A A A A A A A F F F F F F F F F</td> <td>Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Brawster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Barnstable Bourne Brewster I Dennis Sandwich Wellfleet Barnstable Sandwich Wellfleet Barnstable Bourne Brewster I Dennis Brewster I Dennis Bourne Brewster I Dennis Brewster I Dennis Brewster I Dennis Bourne Brewster I Dennis Brewster I De</td> <td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater<t< td=""><td>\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82</td><td></td><td></td></t<></td>	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" Corrugated Plast	214 EA 214 EA 215 EA 216 EA 217 EF 218 CN 218 CN 218 CN	A A A A A A A A A A A F F F F F F F F F	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Brawster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Barnstable Bourne Brewster I Dennis Sandwich Wellfleet Barnstable Sandwich Wellfleet Barnstable Bourne Brewster I Dennis Brewster I Dennis Bourne Brewster I Dennis Brewster I Dennis Brewster I Dennis Bourne Brewster I Dennis Brewster I De	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater <t< td=""><td>\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82</td><td></td><td></td></t<>	\$636.55 \$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82		
Roadway MaterialsRiprap218CYOrleans100Robert Childs Inc.\$34.00Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYWellfleet50Robert Childs Inc.\$41.00Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBarnstable10000No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBrewster500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFDennis500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFOrleans500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFSandwich500No BidNo BidMiscellaneous Public Works<	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" Co	214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 217 EA 216 EA 217 EF 218 CN	A A A A A A A A A A A F F F F F F F F F	SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennis	50Cape Cod Winwater20Cape Cod Winwater11Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater <tr< td=""><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82</td><td></td><td></td></tr<>	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82 \$13.82		
Roadway MaterialsRiprap218CYSandwich100Robert Childs Inc.\$31.00Roadway MaterialsRiprap218CYWellfleet50Robert Childs Inc.\$41.00Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBarnstable10000No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBrewster500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBrewster500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFDennis500No BidNo BidCMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo BidCMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo BidCMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFOrleans500No BidNo BidCMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFSandwich500No BidNo BidCMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFSandwich500No BidNo Bid <td< td=""><td>Roadway Materials Roadway Materials</td><td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRipr</td><td>214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 217 EA 218 CN 217 EA 218 CN 218 CN </td><td>A A A A A A A A A A A F F F F F F F F F</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennis</td><td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.200Robert Childs</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82</td><td></td><td></td></td<>	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRipr	214 EA 214 EA 215 EA 215 EA 215 EA 215 EA 215 EA 215 EA 216 EA 217 EA 218 CN 217 EA 218 CN	A A A A A A A A A A A F F F F F F F F F	SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennis	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.200Robert Childs	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82		
Roadway MaterialsRiprap218CYWellfleet50Robert Childs Inc.\$41.00Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBarnstable10000No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBrewster500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFDennis500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFDennis500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFOrleans500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFOrleans500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFOrleans500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFSandwich500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFSandwich500No BidNo Bid <td>Roadway Materials Roadway Materials</td> <td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprap<td>214 EA 214 EA 215 EA 216 EA 217 EF 217 LF 218 CN 218 CN <td>A A A A A A A A A A A A F F F F F F F F</td><td>Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Bourne Brewster Dennis Falmouth JBCC</td><td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.200Robert Childs Inc.200Robert Childs Inc.100No Bid100No Bid</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82</td><td></td><td></td></td></td>	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprap <td>214 EA 214 EA 215 EA 216 EA 217 EF 217 LF 218 CN 218 CN <td>A A A A A A A A A A A A F F F F F F F F</td><td>Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Bourne Brewster Dennis Falmouth JBCC</td><td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.200Robert Childs Inc.200Robert Childs Inc.100No Bid100No Bid</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82</td><td></td><td></td></td>	214 EA 214 EA 215 EA 216 EA 217 EF 217 LF 218 CN 218 CN <td>A A A A A A A A A A A A F F F F F F F F</td> <td>Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Bourne Brewster Dennis Falmouth JBCC</td> <td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.200Robert Childs Inc.200Robert Childs Inc.100No Bid100No Bid</td> <td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82</td> <td></td> <td></td>	A A A A A A A A A A A A F F F F F F F F	Sandwich Wellfleet Brewster Dennis Falmouth Sandwich Wellfleet Brewster Dennis Sandwich Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Brewster Dennis Falmouth Orleans Sandwich Wellfleet Barnstable Bourne Brewster Dennis Falmouth JBCC	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.200Robert Childs Inc.200Robert Childs Inc.100No Bid100No Bid	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82		
Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10IO7ASFBarnstable10000No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBrewster500No BidNo Bid107ASFGreen to State107ASF	Roadway MaterialsRoadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRipraRip	214 EA 214 EA 215 EA 216 EA 217 EF 218 CN 218 CN <td< td=""><td>A A A A A A A A A A A F F F F F F F F F</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennisFalmouthJBCCOrleansSandwich</td><td>50Cape Cod Winwater20Cape Cod Winwater11Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater300Robert Childs Inc.300Robert Childs Inc.300No Bid300No Bid<</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82</td><td></td><td></td></td<>	A A A A A A A A A A A F F F F F F F F F	SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennisFalmouthJBCCOrleansSandwich	50Cape Cod Winwater20Cape Cod Winwater11Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater300Robert Childs Inc.300Robert Childs Inc.300No Bid300No Bid<	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82		
Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10IO7ASFBarnstable10000No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBrewster500No BidNo Bid107ASFGreen to State107ASF	Roadway MaterialsRoadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRipraRip	214 EA 214 EA 215 EA 216 EA 217 EF 218 CN 218 CN <td< td=""><td>A A A A A A A A A A A F F F F F F F F F</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennisFalmouthJBCCOrleansSandwich</td><td>50Cape Cod Winwater20Cape Cod Winwater11Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater300Robert Childs Inc.300Robert Childs Inc.300No Bid300No Bid<</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82</td><td></td><td></td></td<>	A A A A A A A A A A A F F F F F F F F F	SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennisFalmouthJBCCOrleansSandwich	50Cape Cod Winwater20Cape Cod Winwater11Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater300Robert Childs Inc.300Robert Childs Inc.300No Bid300No Bid<	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82		
Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFBrewster500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFDennis500No BidNo Bid107ASFDennis500No BidNo Bid107ASFSFDennis500No BidNo Bid107ASFFalmouth200No BidNo Bid107ASFFalmouth200No BidNo Bid107ASFSFFalmouth200No BidNo Bid107ASFSFOrleans500No BidNo Bid107ASFSfOrleans500No BidNo Bid107ASFSandwich500No BidNo Bid107ASFSandwich500 <td>Roadway Materials Roadway Materials</td> <td>8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRi</td> <td>214 EA 214 EA 215 EA 216 EA 217 EF 218 CN <td< td=""><td>A A A A A A A A A A A A F F F F F F F F</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichBarnstableBarnstableBarnstableBarnstableBarnstableBourneBrewsterDennisFalmouthJBCCOrleansSandwichSandwich</td><td>50Cape Cod Winwater20Cape Cod Winwater11Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid100Robert Childs Inc.100Robert Childs Inc.</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$13.00 \$13.00 \$31.00</td><td></td><td></td></td<></td>	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRi	214 EA 214 EA 215 EA 216 EA 217 EF 218 CN 218 CN <td< td=""><td>A A A A A A A A A A A A F F F F F F F F</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichBarnstableBarnstableBarnstableBarnstableBarnstableBourneBrewsterDennisFalmouthJBCCOrleansSandwichSandwich</td><td>50Cape Cod Winwater20Cape Cod Winwater11Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid100Robert Childs Inc.100Robert Childs Inc.</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$13.00 \$13.00 \$31.00</td><td></td><td></td></td<>	A A A A A A A A A A A A F F F F F F F F	SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichBarnstableBarnstableBarnstableBarnstableBarnstableBourneBrewsterDennisFalmouthJBCCOrleansSandwichSandwich	50Cape Cod Winwater20Cape Cod Winwater11Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid100Robert Childs Inc.100Robert Childs Inc.	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$13.00 \$13.00 \$31.00		
Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFDennis500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFOrleans500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFSandwich500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFSandwich500No BidNo Bid	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe13" RiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprap	214 EA 214 EA 215 EA 216 EA 217 EF 218 CN 218 CN <td< td=""><td>A A A A A A A A A A A A F F F F F F F F</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetWellfleet</td><td>50Cape Cod Winwater20Cape Cod Winwater11Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100No Bid100No Bid100No Bid100Robert Childs Inc.100Robert Childs Inc.100R</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00</td><td></td><td></td></td<>	A A A A A A A A A A A A F F F F F F F F	SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetWellfleet	50Cape Cod Winwater20Cape Cod Winwater11Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100No Bid100No Bid100No Bid100Robert Childs Inc.100Robert Childs Inc.100R	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00		
Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFFalmouth200No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFOrleans500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFOrleans500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFSandwich500No BidNo Bid	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" Riprap	214 EA 214 EA 215 EA 216 EA 217 EF 218 CN 218 CN <td< td=""><td>A A A A A A A A A A A F F F F F F F F F</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennisFalmouthOrleansSandwichWellfleetBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBarnstableBarnstableBarnstable</td><td>50Cape Cod Winwater20Cape Cod Winwater11Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater300Robert Childs Inc.300Robert Childs Inc.300Robert Childs Inc.300Robert Childs Inc.300Robert Childs Inc.300Robert Childs Inc.300No Bid300No Bid300No Bid</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00</td><td></td><td></td></td<>	A A A A A A A A A A A F F F F F F F F F	SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennisFalmouthOrleansSandwichWellfleetBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBarnstableBarnstableBarnstable	50Cape Cod Winwater20Cape Cod Winwater11Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater300Robert Childs Inc.300Robert Childs Inc.300Robert Childs Inc.300Robert Childs Inc.300Robert Childs Inc.300Robert Childs Inc.300No Bid300No Bid300No Bid	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00		
Miscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFOrleans500No BidNo BidMiscellaneous Public WorksPavement Marking Removal for Items 101, 102, 104 & 10107ASFSandwich500No BidNo Bid100 Bid	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" Riprap <td>214 EA 214 EA 215 EA 216 EA 217 EF 218 CN <td< td=""><td>A A A A A A A A A A A A A A A A A A A</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBanstableBanouthJBCCOrleansSandwichWellfleetBarnstable<t< td=""><td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater300Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid300No Bid300No Bid300No Bid300No Bid300No Bid</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00</td><td></td><td></td></t<></td></td<></td>	214 EA 214 EA 215 EA 216 EA 217 EF 218 CN 218 CN <td< td=""><td>A A A A A A A A A A A A A A A A A A A</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBanstableBanouthJBCCOrleansSandwichWellfleetBarnstable<t< td=""><td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater300Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid300No Bid300No Bid300No Bid300No Bid300No Bid</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00</td><td></td><td></td></t<></td></td<>	A A A A A A A A A A A A A A A A A A A	SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBanstableBanouthJBCCOrleansSandwichWellfleetBarnstable <t< td=""><td>50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater300Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid300No Bid300No Bid300No Bid300No Bid300No Bid</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00</td><td></td><td></td></t<>	50Cape Cod Winwater20Cape Cod Winwater12Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater200Cape Cod Winwater300Cape Cod Winwater300Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid300No Bid300No Bid300No Bid300No Bid300No Bid	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00 \$31.00		
Miscellaneous Public Works Pavement Marking Removal for Items 101, 102, 104 & 10 107A SF Sandwich 500 No Bid No Bid No Bid	Roadway Materials Roadway Materials Miscellaneous Public Works	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapPavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10	214 EA 214 EA 215 EA 216 EA 217 EF 218 CN 218 CN <td< td=""><td>A A A A A A A A A A A F F F F F F F F F</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBarnstableBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBrewsterDennisSandwichWellfleetBarnstableBrewsterDennis</td><td>50Cape Cod Winwater20Cape Cod Winwater112Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid100No Bid100No Bid100No Bid1000No Bid1000No Bid500No Bid500<</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.80 \$100 \$31.00</td><td></td><td></td></td<>	A A A A A A A A A A A F F F F F F F F F	SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBarnstableBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBrewsterDennisSandwichWellfleetBarnstableBrewsterDennis	50Cape Cod Winwater20Cape Cod Winwater112Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid100No Bid100No Bid100No Bid1000No Bid1000No Bid500No Bid500<	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.80 \$100 \$31.00		
	Roadway Materials Roadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapPavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10	214 EA 214 EA 215 EA 216 EA 217 EF 218 CN 218 CN <td< td=""><td>A A A A A A A A A A A A A A A A A A A</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBarnstableBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstable<t< td=""><td>50Cape Cod Winwater20Cape Cod Winwater112Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid100No Bid100No Bid100No Bid100No Bid1000No Bid200No Bid</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$</td><td></td><td></td></t<></td></td<>	A A A A A A A A A A A A A A A A A A A	SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBarnstableBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstable <t< td=""><td>50Cape Cod Winwater20Cape Cod Winwater112Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid100No Bid100No Bid100No Bid100No Bid1000No Bid200No Bid</td><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$</td><td></td><td></td></t<>	50Cape Cod Winwater20Cape Cod Winwater112Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater25Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater10No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid100No Bid100No Bid100No Bid100No Bid1000No Bid200No Bid	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$		
Miscellaneous Public Works Dranage Pipe Cleaning 108A DAY Brewster 2 No Bid No Bid	Roadway MaterialsRoadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapPavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10	214 EA 214 EA 215 EA 216 EA 217 EF 218 CN 218 CN <td< td=""><td>A A A A A A A A A A A A A A A A A A A</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBarnstableBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBrewsterDennisFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthFa</td><td>50Cape Cod Winwater20Cape Cod Winwater112Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater21Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater100No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid100No Bid100No Bid100No Bid200No Bid200<!--</td--><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$</td><td></td><td></td></td></td<>	A A A A A A A A A A A A A A A A A A A	SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBarnstableBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBarnstableBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBrewsterDennisFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthOrleansFalmouthFa	50Cape Cod Winwater20Cape Cod Winwater112Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater21Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater100No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid100No Bid100No Bid100No Bid200No Bid200 </td <td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$</td> <td></td> <td></td>	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$		
	Roadway MaterialsRoadway Materials	8" Frame and Grate Municipal Standard8" Frame and Grate Municipal Standard12" Hood12" Hood12" Hood12" Hood12" Hood12" Hood12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Reinforced Concrete Pipe12" Corrugated Plastic (Polyethylene) Pipe12" RiprapRiprapRiprapRiprapRiprapRiprapRiprapRiprapPavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10Pavement Marking Removal for Items 101, 102, 104 & 10	214 EA 214 EA 215 EA 216 EA 217 EF 218 CN 218 CN <td< td=""><td>A A A A A A A A A A A A A F F F F F F Y Y Y Y</td><td>SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBrewsterDennisFalmouthOrleansSandwichSandwich</td><td>50Cape Cod Winwater20Cape Cod Winwater112Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater21Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater100No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid100No Bid100No Bid100No Bid200No Bid200<!--</td--><td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$</td><td></td><td></td></td></td<>	A A A A A A A A A A A A A F F F F F F Y Y Y Y	SandwichWellfleetBrewsterDennisFalmouthSandwichWellfleetBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisSandwichBarnstableBrewsterDennisFalmouthOrleansSandwichWellfleetBourneBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBarnstableBrewsterDennisFalmouthJBCCOrleansSandwichWellfleetBrewsterDennisFalmouthOrleansSandwichSandwich	50Cape Cod Winwater20Cape Cod Winwater112Cape Cod Winwater36Cape Cod Winwater10Cape Cod Winwater21Cape Cod Winwater10Cape Cod Winwater11Cape Cod Winwater12Cape Cod Winwater100No Bid100No Bid100Cape Cod Winwater200Cape Cod Winwater200Robert Childs Inc.100Robert Childs Inc.100No Bid100No Bid100No Bid100No Bid100No Bid200No Bid200 </td <td>\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$</td> <td></td> <td></td>	\$636.55 \$636.55 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 \$319.75 No Bid No Bid No Bid \$13.82 \$13.00 \$31.00 \$		

Warranty and Guarantee

6.1 CONTRACTOR warrants and guarantees to the County and the Towns that all Work will be in accordance with the Contract Documents and will not be DEFECTIVE. Prompt notice of all defects shall be given to CONTRACTOR. All DEFECTIVE Work, whether or not in place, may be rejected, corrected or accepted as provided in this Article.

Access to Work

6.2 The County's or Town's representatives, testing agencies and governmental agencies with jurisdictional interests will have access to the Work at reasonable times for their observation, inspecting and testing. CONTRACTOR shall provide proper and safe conditions for such access.

Tests and Inspections

6.3 CONTRACTOR shall give each Town timely notice of readiness of the Work for all required inspections, tests or approvals. CONTRACTOR shall furnish written information to each Town stating the original sources of all materials manufactured away from the actual site of the Work. In order to insure a proper time sequence for required inspection and approval, this information shall be furnished at least two weeks in advance of the incorporation in the Work of any such materials.

6.4 If any Work (including the work of others) that is to be inspected, tested or approved is covered without written concurrence of a specific Town, it must, if requested by that Town, be uncovered for observation. Such uncovering shall be at CONTRACTOR'S expense unless CONTRACTOR has given that Town timely notice of CONTRACTOR'S intention to cover the same and that Town has not acted with reasonable promptness in response to such notice.

6.5 Neither observations by the County or a Town, nor inspection, tests or approvals by others shall relieve CONTRACTOR from CONTRACTOR'S obligations to perform the Work in accordance with the Contract Documents.

Two Year Correction Period

6.6 If within two (2) years after the date of Completion or such longer period of time as may be prescribed by Laws or Regulations or by the terms of any applicable special guarantee required by the Contract Documents or by any specific provision of the Contract Documents, any Work is found to be DEFECTIVE, CONTRACTOR shall promptly, without cost to the Town and in accordance with Town's written instructions, either correct such DEFECTIVE Work, or, if it has been rejected by the Town, remove it from the site and replace it with NONDEFECTIVE Work. If CONTRACTOR does not promptly comply with the terms of such instructions, or in an emergency where delay would cause serious risk of loss or damage, the Town may have the DEFECTIVE Work corrected or the rejected Work removed and replaced, and all direct, indirect and consequential costs of such removal and replacement (including but not limited to fees and charges of engineers, architects, attorneys and other professionals) will be paid by CONTRACTOR. In special circumstances where a particular item of equipment is placed in continuous

service before Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specifications or by Written Amendment.

ARTICLE 7 – PAYMENT BONDS

7.1 CONTRACTOR shall furnish a Labor and Materials Bonds in an amount of 50% of the Contract Price as security for the faithful payment of all CONTRACTOR'S obligations under the Contract Documents. These Bonds shall remain in effect at least until two (2) years after the date when final payment becomes due, except as otherwise provided by Law or Regulation or by the Contract Documents. CONTRACTOR shall also furnish such other Bonds as are required by the Supplementary Conditions. All Bonds shall be in the forms prescribed by Law or Regulation or by the Contract Documents and be executed by such sureties as are named in the current list of "Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in Circular 570 (amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent must be accompanied by a certified copy of the authority to act.

7.2 If the surety on any Bond furnished by CONTRACTOR is declared bankrupt or becomes insolvent or its right to do business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of paragraph 6.1, CONTRACTOR shall within five (5) days thereafter substitute another Bond and Surety, both of which must be acceptable to the County and the Towns.

ARTICLE 8 – EFFECTIVE DATE

The Effective Date of the Agreement shall be the date that the County determines that the Contract is complete, signs the Agreement and forwards a Notice to Proceed to CONTRACTOR.

ARTICLE 9 - CHANGES IN THE WORK

9.1 The County or any Town, without invalidating the Contract may order Changes in the Work consisting of additions, deletions, or modifications, the Contract Sum and the Contract Time being adjusted accordingly. All such changes in the Work shall be authorized by written Change Order signed by the County, Town or the Engineer as their duly authorized agent.

9.2 The Contract Sum and the Contract Time may be changed only by Change Order.

9.3 The cost or credit to the Town from a Change in the Work shall be determined by mutual agreement.

ARTICLE 10 - WAGE RATES

10.1 Full compliance with applicable federal, state and local wage laws is required on all Work done for any Town.

10.2 The County and Towns shall not be held liable should the CONTRACTOR fail to compensate any person(s) in accordance with the prevailing (minimum) wage rates included herein. The CONTRACTOR claims full responsibility to compensate the person(s) associated with the project accordingly and will assume any liability on behalf of the County and Towns, should a person(s) associated with the project file a claim pursuant to MGL Chapter 149.

10.3 The "work classifications" provided by the CONTRACTOR on the required "Weekly Payroll Report Form" shall exactly match the classifications provided in the "Minimum Wage Rates". Should the CONTRACTOR use an unlisted classification, it shall be the CONTRACTOR's responsibility to contact the Department of Labor and Industries in order to determine a matching classification or obtain minimum wage rate for the new classification.

ARTICLE 11 - ENGINEER

11.1 The Engineer (as designated by each Town) will provide general administration of the Contract and will be the Town's representative during the construction period.

11.2 The Engineer shall at all times have access to the Work wherever it is in preparation and progress.

11.3 The Engineer will make periodic visits to the site to become generally familiar with the progress and quality of the Work in accordance with the Contract Documents. On the basis of on-site observations by the Engineer, he will keep the Town informed of the progress of the Work, and will endeavor to guard the Town against defects and deficiencies in the Work of the CONTRACTOR. The Engineer will not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Engineer will not be responsible for construction means, methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the Work, and he will not be responsible for the CONTRACTOR'S failure to carry out the Work in accordance with the Contract Documents.

11.4 Based on such observations and the CONTRACTOR'S Application for Payment, the Engineer will determine the amounts owed to the CONTRACTOR.

11.5 The Engineer will be, in the first instance, the interpreter of the requirements of the Contract Documents.

11.6 The Engineer will have authority to reject Work which does not conform to the Contract Documents.

ARTICLE 12 - TERMINATION OF CONTRACT

The County and the Towns reserve the right to terminate this Contract or Services whenever it deems that the CONTRACTOR is in violation of laws, regulations and/or provisions of this Contract. Termination of a Contract or Services by any Town shall not invalidate or alter the terms of a similar Contract or Services with any other Town.

ARTICLE 13 – MISCELLANEOUS

13.1 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically, but without limitation, moneys that may become due and monies that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

13.2 The County and CONTRACTOR each binds himself, his partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.

13.3 This CONTRACT shall be deemed to include all terms and requirements imposed by laws related to the performance of the Work on the Project or Services.

13.4 This is not an exclusive contract to provide services or materials to the County and Towns. The County and Towns reserve the right to contract for similar services or materials.

PREVAILING WAGES

NO S	EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMEN DEPARTMENT OF LABOR STANDARDS	Т
and the second second	Prevailing Wage Rates	
MAURA HEALEY Governor	As determined by the Director under the provisions of the Massachusetts General Laws, Chapter 149, Sections 26 to 27H	LAUREN JONES Secretary
KIM DRISCOLL		MICHAEL FLANAGAN
Lt. Governor		Director
Awarding Authority:	Barnstable County	
Contract Number:	City/Town: BARNSTABLE	
Description of Work:	Barnstable County on behalf of the Towns in the County requests bids from qualified contractors for I Construction Items and Materials	Road
Job Location:	varies	
	Information about Prevailing Wage Schedules for Awarding Authorities and Contractors	

THE COMMONWEALTH OF MASSACHUSETTS

• The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the date the contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit procurement of construction services. The annual update requirement is not applicable to 27F "rental of equipment" contracts. The updated wage schedule must be provided to all contractors, including general and sub-contractors, working on the construction project.

• This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the "Wage Request Number" on all pages of this schedule.

- An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the first construction scope of work must be within 90-days of the wage schedule issuance date.
- The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.
- Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep their apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether they are registered with another federal, state, local, or private agency must be paid the journeyworker's rate.
- Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee's name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to http://www.mass.gov/dols/pw.
- Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at (617) 626-6953.
- Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and criminal penalties.
- Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the Attorney General at (617) 727-3465.

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
Construction						
2 AXLE) DRIVER - EQUIPMENT TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2023	\$38.95	\$14.57	\$18.67	\$0.00	\$72.19
EAMSTERS JOINT COUNCIL NO. TO LONE B	01/01/2024	\$38.95	\$15.07	\$18.67	\$0.00	\$72.69
	06/01/2024	\$39.95	\$15.07	\$18.67	\$0.00	\$73.69
	12/01/2024	\$39.95	\$15.07	\$20.17	\$0.00	\$75.19
	01/01/2025	\$39.95	\$15.57	\$20.17	\$0.00	\$75.69
	06/01/2025	\$40.95	\$15.57	\$20.17	\$0.00	\$76.69
	12/01/2025	\$40.95	\$15.57	\$21.78	\$0.00	\$78.30
	01/01/2026	\$40.95	\$16.17	\$21.78	\$0.00	\$78.90
	06/01/2026	\$41.95	\$16.17	\$21.78	\$0.00	\$79.90
	12/01/2026	\$41.95	\$16.17	\$23.52	\$0.00	\$81.64
	01/01/2027	\$41.95	\$16.77	\$23.52	\$0.00	\$82.24
(3 AXLE) DRIVER - EQUIPMENT	12/01/2023	\$39.02	\$14.57	\$18.67	\$0.00	\$72.26
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	01/01/2024	\$39.02	\$15.07	\$18.67	\$0.00	\$72.76
	06/01/2024	\$40.02	\$15.07	\$18.67	\$0.00	\$73.76
	12/01/2024	\$40.02	\$15.07	\$20.17	\$0.00	\$75.26
	01/01/2025	\$40.02	\$15.57	\$20.17	\$0.00	\$75.76
	06/01/2025	\$41.02	\$15.57	\$20.17	\$0.00	\$76.76
	12/01/2025	\$41.02	\$15.57	\$21.78	\$0.00	\$78.37
	01/01/2026	\$41.02	\$16.17	\$21.78	\$0.00	\$78.97
	06/01/2026	\$42.02	\$16.17	\$21.78	\$0.00	\$79.97
	12/01/2026	\$42.02	\$16.17	\$23.52	\$0.00	\$81.71
	01/01/2027	\$42.02	\$16.77	\$23.52	\$0.00	\$82.31
(4 & 5 AXLE) DRIVER - EQUIPMENT	12/01/2023	\$39.14	\$14.57	\$18.67	\$0.00	\$72.38
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	01/01/2024	\$39.14	\$15.07	\$18.67	\$0.00	\$72.88
	06/01/2024	\$40.14	\$15.07	\$18.67	\$0.00	\$73.88
	12/01/2024	\$40.14	\$15.07	\$20.17	\$0.00	\$75.38
	01/01/2025	\$40.14	\$15.57	\$20.17	\$0.00	\$75.88
	06/01/2025	\$41.14	\$15.57	\$20.17	\$0.00	\$76.88
	12/01/2025	\$41.14	\$15.57	\$21.78	\$0.00	\$78.49
	01/01/2026	\$41.14	\$16.17	\$21.78	\$0.00	\$79.09
	06/01/2026	\$42.14	\$16.17	\$21.78	\$0.00	\$80.09
	12/01/2026	\$42.14	\$16.17	\$23.52	\$0.00	\$81.83
	01/01/2027	\$42.14	\$16.77	\$23.52	\$0.00	\$82.43
ADS/SUBMERSIBLE PILOT PILE DRIVER LOCAL 56 (ZONE 2)	08/01/2020	\$103.05	\$9.40	\$23.12	\$0.00	\$135.57
For apprentice rates see "Apprentice- PILE DRIVER"						
AIR TRACK OPERATOR LABORERS - ZONE 2	12/01/2023	\$38.61	\$9.65	\$17.14	\$0.00	\$65.40

For apprentice rates see "Apprentice- LABORER"

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
AIR TRACK OPERATOR (HEAVY & HIGHWAY)	12/01/2023	\$38.61	\$9.65	\$17.14	\$0.00	\$65.40
LABORERS - ZONE 2 (HEAVY & HIGHWAY)	06/01/2024	\$39.94	\$9.65	\$17.14	\$0.00	\$66.73
	12/01/2024	\$41.27	\$9.65	\$17.14	\$0.00	\$68.06
	06/01/2025	\$42.66	\$9.65	\$17.14	\$0.00	\$69.45
	12/01/2025	\$44.04	\$9.65	\$17.14	\$0.00	\$70.83
	06/01/2026	\$45.48	\$9.65	\$17.14	\$0.00	\$72.27
	12/01/2026	\$46.92	\$9.65	\$17.14	\$0.00	\$73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)						
ASBESTOS WORKER (PIPES & TANKS) HEAT & FROST INSULATORS LOCAL 6 (SOUTHERN MASS)	12/01/2023	\$40.80	\$14.50	\$11.05	\$0.00	\$66.35
ι <i>΄</i>	06/01/2024	\$41.80	\$14.50	\$11.05	\$0.00	\$67.35
	12/01/2024	\$42.80	\$14.50	\$11.05	\$0.00	\$68.35
	06/01/2025	\$43.80	\$14.50	\$11.05	\$0.00	\$69.35
	12/01/2025	\$44.80	\$14.50	\$11.05	\$0.00	\$70.35
ASPHALT RAKER LABORERS - ZONE 2	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
For apprentice rates see "Apprentice- LABORER"						
ASPHALT RAKER (HEAVY & HIGHWAY) LABORERS - ZONE 2 (HEAVY & HIGHWAY)	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
, , , , , , , , , , , , , , , , , , ,	06/01/2024	\$39.44	\$9.65	\$17.14	\$0.00	\$66.23
	12/01/2024	\$40.77	\$9.65	\$17.14	\$0.00	\$67.56
	06/01/2025	\$42.16	\$9.65	\$17.14	\$0.00	\$68.95
	12/01/2025	\$43.54	\$9.65	\$17.14	\$0.00	\$70.33
	06/01/2026	\$44.98	\$9.65	\$17.14	\$0.00	\$71.77
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)	12/01/2026	\$46.42	\$9.65	\$17.14	\$0.00	\$73.21
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE	12/01/2022	¢55.02	¢15.00	¢16.40	00.02	¢97.42
OPERATING ENGINEERS LOCAL 4	12/01/2023	\$55.03	\$15.00	\$16.40	\$0.00	\$86.43
	06/01/2024	\$56.33	\$15.00	\$16.40	\$0.00 \$0.00	\$87.73
	12/01/2024	\$57.78	\$15.00	\$16.40	\$0.00	\$89.18
	06/01/2025	\$59.08	\$15.00	\$16.40 \$16.40	\$0.00 \$0.00	\$90.48
	12/01/2025	\$60.53	\$15.00			\$91.93
	06/01/2026	\$61.83	\$15.00	\$16.40	\$0.00 \$0.00	\$93.23
For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12/01/2026	\$63.28	\$15.00	\$16.40	\$0.00	\$94.68
BACKHOE/FRONT-END LOADER	12/01/2023	\$55.03	\$15.00	\$16.40	\$0.00	\$86.43
OPERATING ENGINEERS LOCAL 4	06/01/2024	\$56.33	\$15.00	\$16.40	\$0.00	\$87.73
	12/01/2024	\$57.78	\$15.00	\$16.40	\$0.00	\$89.18
	06/01/2025	\$59.08	\$15.00	\$16.40	\$0.00	\$90.48
	12/01/2025	\$60.53	\$15.00	\$16.40	\$0.00	\$91.93
	06/01/2026	\$61.83	\$15.00	\$16.40	\$0.00	\$93.23
	12/01/2026	\$63.28	\$15.00	\$16.40	\$0.00	\$94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
BARCO-TYPE JUMPING TAMPER LABORERS - ZONE 2	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
For apprentice rates see "Apprentice- LABORER"						
BLOCK PAVER, RAMMER / CURB SETTER	12/01/2023	\$38.61	\$9.65	\$17.14	\$0.00	\$65.40

Issue Date: 12/15/2023

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY &	12/01/2023	\$38.61	\$9.65	\$17.14	\$0.00	\$65.40
HIGHWAY) LABORERS - ZONE 2 (HEAVY & HIGHWAY)	06/01/2024	\$39.94	\$9.65	\$17.14	\$0.00	\$66.73
	12/01/2024	\$41.27	\$9.65	\$17.14	\$0.00	\$68.06
	06/01/2025	\$42.66	\$9.65	\$17.14	\$0.00	\$69.45
	12/01/2025	\$44.04	\$9.65	\$17.14	\$0.00	\$70.83
	06/01/2026	\$45.48	\$9.65	\$17.14	\$0.00	\$72.27
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)	12/01/2026	\$46.92	\$9.65	\$17.14	\$0.00	\$73.71
BOILER MAKER BOILERMAKERS LOCAL 29	01/01/2023	\$47.37	\$7.07	\$20.31	\$0.00	\$74.75
BOILERMAKERS LOCAL 29	01/01/2024	\$48.12	\$7.07	\$20.60	\$0.00	\$75.79

Apprentice -	BOILERMAKER - Local 29
Effective Dete	01/01/2023

Effect	ive Date - 01/01/2023		Supplemental	
Step	percent	Apprentice Base Wage Health	Pension Unemployment	Total Rate
1	65	\$30.79 \$7.07	\$13.22 \$0.00	\$51.08
2	65	\$30.79 \$7.07	\$13.22 \$0.00	\$51.08
3	70	\$33.16 \$7.07	\$14.23 \$0.00	\$54.46
4	75	\$35.53 \$7.07	\$15.24 \$0.00	\$57.84
5	80	\$37.90 \$7.07	\$16.25 \$0.00	\$61.22
6	85	\$40.26 \$7.07	\$17.28 \$0.00	\$64.61
7	90	\$42.63 \$7.07	\$18.28 \$0.00	\$67.98
8	95	\$45.00 \$7.07	\$19.32 \$0.00	\$71.39

Effe	ctive Date -	01/01/2024				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	65		\$31.28	\$7.07	\$13.22	\$0.00	\$51.57	
2	65		\$31.28	\$7.07	\$13.22	\$0.00	\$51.57	
3	70		\$33.68	\$7.07	\$14.23	\$0.00	\$54.98	
4	75		\$36.09	\$7.07	\$15.24	\$0.00	\$58.40	
5	80		\$38.50	\$7.07	\$16.25	\$0.00	\$61.82	
6	85		\$40.90	\$7.07	\$17.28	\$0.00	\$65.25	
7	90		\$43.31	\$7.07	\$18.28	\$0.00	\$68.66	
8	95		\$45.71	\$7.07	\$19.32	\$0.00	\$72.10	
Note	es:						 	
Арр	orentice to Jou	rneyworker Ratio:1:4						
		SONRY (INCL. MASONRY	08/01/2023	\$62.40) \$11.49	\$22.34	\$0.00	\$96.23
ATERPROOFING) ICKLAYERS LOCAL 3 (02/01/2024	\$63.65	\$11.49	\$22.34	\$0.00	\$97.48
iekenteks loene s (NEW BEDI ORD)		08/01/2024	\$65.75	\$11.49	\$22.34	\$0.00	\$99.58
			02/01/2025	\$67.05	\$11.49	\$22.34	\$0.00	\$100.88
			08/01/2025	\$69.20	\$11.49	\$22.34	\$0.00	\$103.03
			02/01/2026	\$70.55	\$11.49	\$22.34	\$0.00	\$104.38
			08/01/2026	\$ \$72.75	\$11.49	\$22.34	\$0.00	\$106.58
			02/01/2027	\$74.15	5 \$11.49	\$22.34	\$0.00	\$107.98

Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
----------------	-----------	--------	---------	------------------------------	------------

	Effect	ive Date -	08/01/2023				Supplemental		
	Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	e
	1	50		\$31.20	\$11.49	\$22.34	\$0.00	\$65.03	;
	2	60		\$37.44	\$11.49	\$22.34	\$0.00	\$71.27	7
	3	70		\$43.68	\$11.49	\$22.34	\$0.00	\$77.51	_
	4	80		\$49.92	\$11.49	\$22.34	\$0.00	\$83.75	5
	5	90		\$56.16	\$11.49	\$22.34	\$0.00	\$89.99)
	Effect	ive Date -	02/01/2024				Supplemental		
	Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	e
	1	50		\$31.83	\$11.49	\$22.34	\$0.00	\$65.66	5
	2	60		\$38.19	\$11.49	\$22.34	\$0.00	\$72.02	2
	3	70		\$44.56	\$11.49	\$22.34	\$0.00	\$78.39)
	4	80		\$50.92	\$11.49	\$22.34	\$0.00	\$84.75	5
	5	90		\$57.29	\$11.49	\$22.34	\$0.00	\$91.12	2
	Notes:								
	Appre	ntice to Jo	ırneyworker Ratio:1:5						
		ER/SCRAPI	ER	12/01/2023	3 \$54.4	3 \$15.00	\$16.40	\$0.00	\$85.83
ERATING ENC	INEERS L	OCAL 4		06/01/2024	4 \$55.7	1 \$15.00	\$16.40	\$0.00	\$87.11
				12/01/2024	\$57.1	5 \$15.00	\$16.40	\$0.00	\$88.55
				06/01/202	5 \$58.4	3 \$15.00	\$16.40	\$0.00	\$89.83
				12/01/202	5 \$59.8	\$15.00	\$16.40	\$0.00	\$91.27
				06/01/2020	5 \$61.1	5 \$15.00	\$16.40	\$0.00	\$92.55
				12/01/2020	5 \$62.5	9 \$15.00	\$16.40	\$0.00	\$93.99
			PERATING ENGINEERS"						
		INNING B AND MARINI	OTTOM MAN	12/01/2023			\$18.22	\$0.00	\$73.35
				06/01/2024	\$46.9	6 \$9.65	\$18.22	\$0.00	\$74.83
				10/01/000		a	¢10.00	¢0.00	07(2)

	12/01/2021	Φ57.15	ψ15.00	φ101.10	\$0.00	\$00.55
	06/01/2025	\$58.43	\$15.00	\$16.40	\$0.00	\$89.83
	12/01/2025	\$59.87	\$15.00	\$16.40	\$0.00	\$91.27
	06/01/2026	\$61.15	\$15.00	\$16.40	\$0.00	\$92.55
	12/01/2026	\$62.59	\$15.00	\$16.40	\$0.00	\$93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
CAISSON & UNDERPINNING BOTTOM MAN LABORERS - FOUNDATION AND MARINE	12/01/2023	\$45.48	\$9.65	\$18.22	\$0.00	\$73.35
ADOKEKS - FOUNDATION AND MAKINE	06/01/2024	\$46.96	\$9.65	\$18.22	\$0.00	\$74.83
	12/01/2024	\$48.43	\$9.65	\$18.22	\$0.00	\$76.30
	06/01/2025	\$49.93	\$9.65	\$18.22	\$0.00	\$77.80
	12/01/2025	\$51.43	\$9.65	\$18.22	\$0.00	\$79.30
	06/01/2026	\$52.98	\$9.65	\$18.22	\$0.00	\$80.85
	12/01/2026	\$54.48	\$9.65	\$18.22	\$0.00	\$82.35
For apprentice rates see "Apprentice- LABORER"						
CAISSON & UNDERPINNING LABORER	12/01/2023	\$44.33	\$9.65	\$18.22	\$0.00	\$72.20
LABORERS - FOUNDATION AND MARINE	06/01/2024	\$45.81	\$9.65	\$18.22	\$0.00	\$73.68
	12/01/2024	\$47.28	\$9.65	\$18.22	\$0.00	\$75.15
	06/01/2025	\$48.78	\$9.65	\$18.22	\$0.00	\$76.65
	12/01/2025	\$50.28	\$9.65	\$18.22	\$0.00	\$78.15
	06/01/2026	\$51.83	\$9.65	\$18.22	\$0.00	\$79.70
	12/01/2026	\$53.33	\$9.65	\$18.22	\$0.00	\$81.20
For apprentice rates see "Apprentice- LABORER"						

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
CAISSON & UNDERPINNING TOP MAN	12/01/2023	\$44.33	\$9.65	\$18.22	\$0.00	\$72.20
LABORERS - FOUNDATION AND MARINE	06/01/2024	\$45.81	\$9.65	\$18.22	\$0.00	\$73.68
	12/01/2024	\$47.28	\$9.65	\$18.22	\$0.00	\$75.15
	06/01/2025	\$48.78	\$9.65	\$18.22	\$0.00	\$76.65
	12/01/2025	\$50.28	\$9.65	\$18.22	\$0.00	\$78.15
	06/01/2026	\$51.83	\$9.65	\$18.22	\$0.00	\$79.70
	12/01/2026	\$53.33	\$9.65	\$18.22	\$0.00	\$81.20
For apprentice rates see "Apprentice- LABORER"						
CARBIDE CORE DRILL OPERATOR LABORERS - ZONE 2	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
For apprentice rates see "Apprentice- LABORER"						
CARPENTER CARPENTERS -ZONE 2 (Eastern Massachusetts)	03/01/2023	\$45.12	\$9.33	\$19.97	\$0.00	\$74.42

Effective Step	percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
1	50	\$22.56	\$9.33	\$1.73	\$0.00	\$33.62
2	60	\$27.07	\$9.33	\$1.73	\$0.00	\$38.13
3	70	\$31.58	\$9.33	\$14.78	\$0.00	\$55.69
4	75	\$33.84	\$9.33	\$14.78	\$0.00	\$57.95
5	80	\$36.10	\$9.33	\$16.51	\$0.00	\$61.94
6	80	\$36.10	\$9.33	\$16.51	\$0.00	\$61.94
7	90	\$40.61	\$9.33	\$18.24	\$0.00	\$68.18
8	90	\$40.61	\$9.33	\$18.24	\$0.00	\$68.18
Notes:						
		/17; 45/45/55/55/70/70/80/80 36.93/ 5&6 \$56.82/ 7&8 \$63.06				
Apprent	tice to Journeyworker H	Ratio:1:5				

All Aspects of New Wood Frame Work

Eff	fective Date - 04/01/2023 p percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rat	0
			Iteann	1 Clision	enemployment	Total Ka	
1	60	\$14.50	\$7.21	\$0.00	\$0.00	\$21.7	1
2	60	\$14.50	\$7.21	\$0.00	\$0.00	\$21.7	1
3	65	\$15.70	\$7.21	\$0.00	\$0.00	\$22.9	1
4	70	\$16.91	\$7.21	\$0.00	\$0.00	\$24.1	2
5	75	\$18.12	\$7.21	\$3.80	\$0.00	\$29.1	3
6	80	\$19.33	\$7.21	\$3.80	\$0.00	\$30.3	4
7	85	\$20.54	\$7.21	\$3.80	\$0.00	\$31.5	5
8	90	\$21.74	\$7.21	\$3.80	\$0.00	\$32.7	5
No	tes:						
		'1/17; 45/45/55/55/70/70/80/80 \$20.22/ 5&6 \$27.57/ 7&8 \$29.94					
Ap	prentice to Journeyworker	Ratio:1:5					
	RY/PLASTERING	07/01/2023	\$48.19	\$13.00	\$23.57	\$1.30	\$86.06
CKLAYERS LOCAL 3	B (NEW BEDFORD)	01/01/2024	\$49.33	\$13.00	\$23.57	\$1.30	\$87.20

Effective Date Base Wage Health

Supplemental

Unemployment

Pension

Total Rate

prentice -	CARPENTER (Wood Frame) -	Zone.
------------	--------------------------	-------

Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (New Bedford)

Effect	ive Date -	07/01/2023				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$24.10	\$13.00	\$15.93	\$0.00	\$53.03	
2	60		\$28.91	\$13.00	\$18.57	\$1.30	\$61.78	
3	65		\$31.32	\$13.00	\$19.57	\$1.30	\$65.19	
4	70		\$33.73	\$13.00	\$20.57	\$1.30	\$68.60	
5	75		\$36.14	\$13.00	\$21.57	\$1.30	\$72.01	
6	80		\$38.55	\$13.00	\$22.57	\$1.30	\$75.42	
7	90		\$43.37	\$13.00	\$23.57	\$1.30	\$81.24	

Effect	ive Date - 01/01/2024				Supplemental	
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	50	\$24.67	\$13.00	\$15.93	\$0.00	\$53.60
2	60	\$29.60	\$13.00	\$18.57	\$1.30	\$62.47
3	65	\$32.06	\$13.00	\$19.57	\$1.30	\$65.93
4	70	\$34.53	\$13.00	\$20.57	\$1.30	\$69.40
5	75	\$37.00	\$13.00	\$21.57	\$1.30	\$72.87
6	80	\$39.46	\$13.00	\$22.57	\$1.30	\$76.33
7	90	\$44.40	\$13.00	\$23.57	\$1.30	\$82.27

Notes:

Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

Apprentice to Journeyworker Ratio:1:3

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
CHAIN SAW OPERATOR LABORERS - ZONE 2	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
For apprentice rates see "Apprentice- LABORER"						
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES	12/01/2023	\$56.13	\$15.00	\$16.40	\$0.00	\$87.53
OPERATING ENGINEERS LOCAL 4	06/01/2024	\$57.45	\$15.00	\$16.40	\$0.00	\$88.85
	12/01/2024	\$58.93	\$15.00	\$16.40	\$0.00	\$90.33
	06/01/2025	\$60.26	\$15.00	\$16.40	\$0.00	\$91.66
	12/01/2025	\$61.73	\$15.00	\$16.40	\$0.00	\$93.13
	06/01/2026	\$63.06	\$15.00	\$16.40	\$0.00	\$94.46
For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12/01/2026	\$64.54	\$15.00	\$16.40	\$0.00	\$95.94
COMPRESSOR OPERATOR	12/01/2023	\$35.62	\$15.00	\$16.40	\$0.00	\$67.02
OPERATING ENGINEERS LOCAL 4	06/01/2024	\$36.47	\$15.00	\$16.40	\$0.00	\$67.87
	12/01/2024	\$37.42	\$15.00	\$16.40	\$0.00	\$68.82
	06/01/2025	\$38.27	\$15.00	\$16.40	\$0.00	\$69.67
	12/01/2025	\$39.22	\$15.00	\$16.40	\$0.00	\$70.62
	06/01/2026	\$40.08	\$15.00	\$16.40	\$0.00	\$71.48
For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12/01/2026	\$41.03	\$15.00	\$16.40	\$0.00	\$72.43
DELEADER (BRIDGE)	07/01/2023	\$55.51	\$9.65	\$23.70	\$0.00	\$88.86
PAINTERS LOCAL 35 - ZONE 2	01/01/2024	\$56.06	\$9.95	\$23.95	\$0.00	\$89.96
	07/01/2024	\$57.26	\$9.95	\$23.95	\$0.00	\$91.16
	01/01/2025	\$58.46	\$9.95	\$23.95	\$0.00	\$92.36

	Effecti Step	ve Date - 07/01/2023 percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rat	e
	1	50	\$27.76	\$9.65	\$0.00	\$0.00	\$37.4	1
	2	55	\$30.53	\$9.65	\$6.55	\$0.00	\$46.7	3
	3	60	\$33.31	\$9.65	\$7.14	\$0.00	\$50.1	0
	4	65	\$36.08	\$9.65	\$7.74	\$0.00	\$53.4	7
	5	70	\$38.86	\$9.65	\$20.13	\$0.00	\$68.6	4
	6	75	\$41.63	\$9.65	\$20.73	\$0.00	\$72.0	1
	7	80	\$44.41	\$9.65	\$21.32	\$0.00	\$75.3	8
	8	90	\$49.96	\$9.65	\$22.51	\$0.00	\$82.1	2
	Effecti Step	ve Date - 01/01/2024 percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rat	e
	1	50	\$28.03	\$9.95	\$0.00	\$0.00	\$37.9	8
	2	55	\$30.83	\$9.95	\$6.66	\$0.00	\$47.4	4
	3	60	\$33.64	\$9.95	\$7.26	\$0.00	\$50.8	5
	4	65	\$36.44	\$9.95	\$7.87	\$0.00	\$54.2	6
	5	70	\$39.24	\$9.95	\$20.32	\$0.00	\$69.5	1
	6	75	\$42.05	\$9.95	\$20.93	\$0.00	\$72.9	3
	7	80	\$44.85	\$9.95	\$21.53	\$0.00	\$76.3	3
	8	90	\$50.45	\$9.95	\$22.74	\$0.00	\$83.1	4
	Notes:	Steps are 750 hrs.						
	Appre	ntice to Journeyworker Ratio:1:1						
MO: ADZEN ORERS - ZONE	2		12/01/2023	\$44.48	\$9.65	\$18.07	\$0.00	\$72.2
		Apprentice- LABORER"						
MO: BACKE DRERS - ZONE		DADER/HAMMER OPERATOR	12/01/2023	\$45.48	\$9.65	\$18.07	\$0.00	\$73.20
For apprentice	ates see '	Apprentice- LABORER"						
MO: BURNE ORERS - ZONE			12/01/2023	\$45.23	\$9.65	\$18.07	\$0.00	\$72.9
For apprentice	ates see '	Apprentice- LABORER"						

Effective Date

Base Wage

Health

For apprentice rates see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR

LABORERS - ZONE 2

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER

LABORERS - ZONE 2

For apprentice rates see "Apprentice- LABORER"

Issue Date: 12/15/2023

12/01/2023

12/01/2023

\$45.23

\$44.48

\$9.65

\$9.65

\$72.95

\$72.20

Supplemental

Unemployment

Pension

\$18.07

\$18.07

\$0.00

\$0.00

Total Rate

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
DIRECTIONAL DRILL MACHINE OPERATOR	12/01/2023	\$54.43	\$15.00	\$16.40	\$0.00	\$85.83
OPERATING ENGINEERS LOCAL 4	06/01/2024	\$55.71	\$15.00	\$16.40	\$0.00	\$87.11
	12/01/2024	\$57.15	\$15.00	\$16.40	\$0.00	\$88.55
	06/01/2025	\$58.43	\$15.00	\$16.40	\$0.00	\$89.83
	12/01/2025	\$59.87	\$15.00	\$16.40	\$0.00	\$91.27
	06/01/2026	\$61.15	\$15.00	\$16.40	\$0.00	\$92.55
	12/01/2026	\$62.59	\$15.00	\$16.40	\$0.00	\$93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
DIVER PILE DRIVER LOCAL 56 (ZONE 2)	08/01/2020	\$68.70	\$9.40	\$23.12	\$0.00	\$101.22
For apprentice rates see "Apprentice- PILE DRIVER"						
DIVER TENDER PILE DRIVER LOCAL 56 (ZONE 2)	08/01/2020	\$49.07	\$9.40	\$23.12	\$0.00	\$81.59
For apprentice rates see "Apprentice- PILE DRIVER"						
DIVER TENDER (EFFLUENT) PILE DRIVER LOCAL 56 (ZONE 2)	08/01/2020	\$73.60	\$9.40	\$23.12	\$0.00	\$106.12
For apprentice rates see "Apprentice- PILE DRIVER"						
DIVER/SLURRY (EFFLUENT) PILE DRIVER LOCAL 56 (ZONE 2)	08/01/2020	\$103.05	\$9.40	\$23.12	\$0.00	\$135.57
For apprentice rates see "Apprentice- PILE DRIVER"						
DRAWBRIDGE OPERATOR (Construction) DRAWBRIDGE - SEIU LOCAL 888	07/01/2020	\$26.77	\$6.67	\$3.93	\$0.16	\$37.53
ELECTRICIAN ELECTRICIANS LOCAL 223	09/01/2023	\$47.87	\$11.75	\$16.86	\$0.00	\$76.48

Apprentice - ELECTRICIAN - Local 223

Effective	e Date - 09/01/2023				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	40	\$19.15	\$11.75	\$0.57	\$0.00	\$31.47	
2	45	\$21.54	\$11.75	\$0.65	\$0.00	\$33.94	
3	50	\$23.94	\$11.75	\$0.72	\$0.00	\$36.41	
4	55	\$26.33	\$11.75	\$7.79	\$0.00	\$45.87	
5	60	\$28.72	\$11.75	\$8.31	\$0.00	\$48.78	
6	65	\$31.12	\$11.75	\$8.65	\$0.00	\$51.52	
7	70	\$33.51	\$11.75	\$9.38	\$0.00	\$54.64	
8	75	\$35.90	\$11.75	\$9.90	\$0.00	\$57.55	
Notes:							
Apprent	ice to Journeyworker Ratio:2:3**	*					
ELEVATOR CONSTRUC		01/01/2022	2 \$65.62	\$16.03	\$20.21	\$0.00	\$101.86

Supplemental **Total Rate** Classification Effective Date Base Wage Health Pension Unemployment

Step percent Apprentice Base Wage Health Pension Displayment Total Rate 1 50 \$32,81 \$16.03 \$0.00 \$48,84 2 55 \$36,09 \$16.03 \$20,21 \$0.00 \$72,33 3 65 \$42,65 \$16.03 \$20,21 \$0.00 \$78,89 4 70 \$45,53 \$16.03 \$20,21 \$0.00 \$88,74 Notes: Steps 1-2 are 6 mos.; Steps 3-5 are 1 year Steps 1-2 are 6 mos.; Steps 3-5 are 1 year Steps 1-2 are 6 mos.; Steps 3-5 are 1 year Steps 1-2 are 6 mos.; Steps 3-5 are 1 year Steps 1-2 are 6 mos.; Steps 3-5 are 1 year Steps 1-2 are 6 mos.; Steps 3-5 are 1 year Steps 1-2 are 6 mos.; Steps 3-5 are 1 year Steps 1-2 are 6 mos.; Steps 3-5 are 1 year Step 1-2 are 6 mos.; Steps 3-5 are 1 year Step 1-2 are 6 mos.; Steps 3-5 are 1 year Step 1-2 are 6 mos.; Step 3-5 are 1 year Step 1-2 are 6 mos.; Step 3-5 are 1 year Step 1-2 are 6 mos.; Step 3-5 are 1 year Step 1-2 are 6 mos.; Step 3-5 are 1 year Step 1-2 are 6 mos.; Step 3-5 are 1 year Step 1-1 year			ve Date - 01/01/2022	- Locui 4									
2 55 33.65 50.00 50.00 50.00 50.00 572.33 3 65 \$42.65 \$16.03 \$20.21 \$0.00 \$78.89 4 70 \$45.93 \$16.03 \$20.21 \$0.00 \$88.74 Notes: Steps 1-2 are 6 mos.; Steps 3-5 are 1 year				Apprentice Base Wage	Health	Pension		Total Rate	;				
2 55 \$36.09 \$16.03 \$20.21 \$0.00 \$72.33 3 65 \$42.65 \$16.03 \$20.21 \$0.00 \$78.89 4 70 \$45.93 \$16.03 \$20.21 \$0.00 \$82.17 5 80 \$25.50 \$16.03 \$20.21 \$0.00 \$88.74 Apprentice to Journeyworker Ratio:1:1 LUVATOR CONSTRUCTOR HELPER 01/01/2022 \$45.93 \$16.03 \$20.21 \$0.00 \$82.17 ENCISE 01/01/2022 \$45.93 \$16.03 \$20.21 \$0.00 \$82.17 Construction reveals see "Apprentice- LEVATOR CONSTRUCTOR HELPER 01/01/2022 \$45.93 \$16.03 \$20.21 \$0.00 \$82.17 ENCISE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 12/01/2023 \$38.11 \$9.65 \$17.14 \$0.00 \$66.12/01/2024 \$39.44 \$9.65 \$17.14 \$0.00 \$67.06/01/2026 \$46.42 \$9.65 \$17.14 \$0.00 \$73.11 <td "apprentice-levator<="" colspan="4" orgenentice-rules="" see="" td=""><td></td><td>1</td><td>50</td><td>\$32.81</td><td>\$16.03</td><td>\$0.00</td><td>\$0.00</td><td>\$48.84</td><td></td></td>	<td></td> <td>1</td> <td>50</td> <td>\$32.81</td> <td>\$16.03</td> <td>\$0.00</td> <td>\$0.00</td> <td>\$48.84</td> <td></td>					1	50	\$32.81	\$16.03	\$0.00	\$0.00	\$48.84	
4 70 54.503 510.03 520.21 50.00 582.17 5 80 \$52.50 \$16.03 \$20.21 \$0.00 \$88.74 Notes: Steps 1-2 are 6 mos.; Steps 3-5 are 1 year		2	55	\$36.09	\$16.03	\$20.21	\$0.00	\$72.33	i				
5 80 Store Store<		3	65	\$42.65	\$16.03	\$20.21	\$0.00	\$78.89)				
5 80 \$52.50 \$16.03 \$20.21 \$0.00 \$88.74 Note:: Steps 1-2 are 6 mos.; Steps 3-5 are 1 year		4	70										
Steps 1-2 are 6 mos; Steps 3-5 are 1 year Apprentice to Journeyworker Ratio:1:1 LEVATOR CONSTRUCTOR HELPER 01/01/2022 \$45.93 \$16.03 \$20.21 \$0.00 \$82. LEVATOR CONSTRUCTOR HELPER 01/01/2022 \$45.93 \$16.03 \$20.21 \$0.00 \$64. For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR" 12/01/2023 \$38.11 \$9.65 \$17.14 \$0.00 \$66. 12/01/2024 \$40.77 \$9.65 \$17.14 \$0.00 \$66. 12/01/2025 \$42.16 \$9.65 \$17.14 \$0.00 \$66. 12/01/2025 \$42.16 \$9.65 \$17.14 \$0.00 \$67. 06/01/2025 \$44.98 \$9.65 \$17.14 \$0.00 \$70. 06/01/2026 \$44.98 \$9.65 \$17.14 \$0.00 \$73. For apprentice rates see "Apprentice- LABORER (Heavy and Highway) 11/01/2026 \$50.30 \$14.50 \$16.15 \$0.00 \$80. PER.ATING ENGINEERS LOCAL 4 05/01/2026 \$55.6 \$14.50 \$16.15 </td <td></td> <td>5</td> <td>80</td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>		5	80										
LEVATOR CONSTRUCTOR HELPER 01/01/2022 \$45.93 \$16.03 \$20.21 \$0.00 \$82. LEVATOR CONSTRUCTORS LOCAL 4 For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR" 01/01/2022 \$45.93 \$16.03 \$20.21 \$0.00 \$82. ENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 12/01/2023 \$38.11 \$9.65 \$17.14 \$0.00 \$66. 12/01/2024 \$40.77 \$9.65 \$17.14 \$0.00 \$66. 12/01/2025 \$42.16 \$9.65 \$17.14 \$0.00 \$66. 12/01/2025 \$42.16 \$9.65 \$17.14 \$0.00 \$67. 06/01/2025 \$42.16 \$9.65 \$17.14 \$0.00 \$70. 06/01/2025 \$42.16 \$9.65 \$17.14 \$0.00 \$70. 06/01/2026 \$44.98 \$9.65 \$17.14 \$0.00 \$70. 06/01/2026 \$44.98 \$9.65 \$17.14 \$0.00 \$70. Per apprentice rates see "Apprentice- LABORER (Heavy and Highway) 11/01/2023 \$50.30 \$14.50 \$16	ļ	Notes:		year				 					
EPATOR CONSTRUCTORS LOCAL 4 ONOTICE 0 ONOTICE 0 ONOTICE 0 ONOTICE 0 For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR" 12/01/2023 \$38.11 \$9.65 \$17.14 \$0.00 \$66.11 IBORERS - ZONE 2 (HEAVY & HIGHWAY) 12/01/2024 \$39.44 \$9.65 \$17.14 \$0.00 \$66.11 1BORERS - ZONE 2 (HEAVY & HIGHWAY) 06/01/2024 \$39.44 \$9.65 \$17.14 \$0.00 \$66.12/01/2024 \$40.77 \$9.65 \$17.14 \$0.00 \$66.12/01/2025 \$42.16 \$9.65 \$17.14 \$0.00 \$66.12/01/2025 \$43.54 \$9.65 \$17.14 \$0.00 \$67.00 \$67.00 \$66.12/01/2025 \$43.54 \$9.65 \$17.14 \$0.00 \$67.00 \$67.00 \$67.00 \$66.12/01/2025 \$43.54 \$9.65 \$17.14 \$0.00 \$67.00 \$66.12/01/2026 \$44.98 \$9.65 \$17.14 \$0.00 \$73.00 \$73.00 \$67.00 \$67.00 \$67.00 \$67.00 \$67.00 \$67.00 \$68.00 \$67.00 \$67.00 \$67.00 \$67.00 \$67.0		Appre	ntice to Journeyworker Ratio:1:1										
ENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 12/01/2023 \$38.11 \$9.65 \$17.14 \$0.00 \$64. 06/01/2024 \$39.44 \$9.65 \$17.14 \$0.00 \$66. 12/01/2024 \$40.77 \$9.65 \$17.14 \$0.00 \$66. 12/01/2024 \$40.77 \$9.65 \$17.14 \$0.00 \$66. 12/01/2025 \$42.16 \$9.65 \$17.14 \$0.00 \$67. 06/01/2025 \$42.16 \$9.65 \$17.14 \$0.00 \$66. 12/01/2025 \$43.54 \$9.65 \$17.14 \$0.00 \$70. 06/01/2026 \$44.98 \$9.65 \$17.14 \$0.00 \$71. 12/01/2026 \$46.42 \$9.65 \$17.14 \$0.00 \$73. For apprentice rates see "Apprentice- LABORER (Heavy and Highway) 11/01/2023 \$50.30 \$14.50 \$16.15 \$0.00 \$82. 11/01/2024 \$51.54 \$14.50 \$16.15 \$0.00 \$83. 05/01/2025 \$54.27 \$14.50 \$16.15 </td <td></td> <td></td> <td></td> <td>01/01/202</td> <td>2 \$45.93</td> <td>\$16.03</td> <td>\$20.21</td> <td>\$0.00</td> <td>\$82.17</td>				01/01/202	2 \$45.93	\$16.03	\$20.21	\$0.00	\$82.17				
BORERS - ZONE 2 (HEAVY & HIGHWAY) 06/01/2024 \$39,44 \$9,65 \$17,14 \$0,00 \$66,0 12/01/2024 \$40,77 \$9,65 \$17,14 \$0,00 \$66,0 12/01/2024 \$40,77 \$9,65 \$17,14 \$0,00 \$66,0 06/01/2025 \$42,16 \$9,65 \$17,14 \$0,00 \$66,0 06/01/2025 \$43,54 \$9,65 \$17,14 \$0,00 \$70,0 06/01/2025 \$43,54 \$9,65 \$17,14 \$0,00 \$70,0 06/01/2026 \$44,98 \$9,65 \$17,14 \$0,00 \$70,0 06/01/2026 \$44,98 \$9,65 \$17,14 \$0,00 \$71,14 12/01/2026 \$46,42 \$9,65 \$17,14 \$0,00 \$73,173,14 * \$10/01/2026 \$54,30 \$14,50 \$16,15 \$0,00 \$80,00 \$9ERATING ENGINEERS LOCAL 4 \$10/01/2024 \$51,54 \$14,50 \$16,15 \$0,00 \$83,00 \$9ERATING ENGINEERS LOCAL 4 \$10/01/2024 \$55,56 \$14,50 \$16,15 \$0,00 \$84,11/01/2025 \$55,56 \$14,50	For apprentice ra	ates see '	Apprentice - ELEVATOR CONSTRUCTOR"										
06/01/2024 \$39.44 \$9.65 \$17.14 \$0.00 \$66. 12/01/2024 \$40.77 \$9.65 \$17.14 \$0.00 \$67. 06/01/2025 \$42.16 \$9.65 \$17.14 \$0.00 \$68. 12/01/2025 \$43.54 \$9.65 \$17.14 \$0.00 \$68. 12/01/2025 \$43.54 \$9.65 \$17.14 \$0.00 \$70. 06/01/2026 \$44.98 \$9.65 \$17.14 \$0.00 \$70. 06/01/2026 \$44.98 \$9.65 \$17.14 \$0.00 \$73. 12/01/2026 \$46.42 \$9.65 \$17.14 \$0.00 \$80. \$9.67 \$17.14 \$0.00 \$73. \$10/11/2026 \$54.54 \$14.50 \$16.15 \$0.00 \$80. \$9.67 \$17.14 \$0.00 \$50.1 \$10.15 \$0.00 \$80. \$9.67 \$11.01/2023 \$50.30 \$14.50 \$16.15 \$0.00 \$82. \$11/01/2024 \$51.54 \$14.50 \$16.15 \$0.00 \$88. \$05/01/2025 \$55.56 \$14.50 \$16.1				12/01/202	3 \$38.11	\$9.65	\$17.14	\$0.00	\$64.90				
06/01/2025 \$42.16 \$9.65 \$17.14 \$0.00 \$68. 12/01/2025 \$43.54 \$9.65 \$17.14 \$0.00 \$70. 06/01/2026 \$44.98 \$9.65 \$17.14 \$0.00 \$71. Per apprentice- LABORER (Heavy and Highway) 12/01/2026 \$46.42 \$9.65 \$17.14 \$0.00 \$73. ELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 11/01/2023 \$\$50.30 \$14.50 \$16.15 \$0.00 \$88. 05/01/2024 \$\$1.54 \$14.50 \$16.15 \$0.00 \$88. 05/01/2025 \$\$42.77 \$14.50 \$16.15 \$0.00 \$88. 05/01/2025 \$54.27 \$14.50 \$16.15 \$0.00 \$88. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$88. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$88. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$88. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00	BORERS - ZONE 2	2 (11LAV		06/01/2024	4 \$39.44	\$9.65	\$17.14	\$0.00	\$66.23				
12/01/2025 \$43.54 \$9.65 \$17.14 \$0.00 \$70. 06/01/2026 \$44.98 \$9.65 \$17.14 \$0.00 \$71. 12/01/2026 \$46.42 \$9.65 \$17.14 \$0.00 \$73. Interpreting endineers see "Apprentice- LABORER (Heavy and Highway) Interpreting endineers local.4 \$0.00 \$73. Interpreting endineers local.4 \$0.00 \$16.15 \$0.00 \$80. 05/01/2024 \$51.54 \$14.50 \$16.15 \$0.00 \$83. 05/01/2025 \$54.27 \$14.50 \$16.15 \$0.00 \$88. 05/01/2025 \$55.56 \$14.50 \$16.15 \$0.00 \$88. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$88. 05/01/2025 \$55.56 \$14.50 \$16.15 \$0.00 \$88. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$88. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00				12/01/2024	4 \$40.77	\$9.65	\$17.14	\$0.00	\$67.56				
O6/01/2026 \$44.98 \$9.65 \$17.14 \$0.00 \$71. For apprentice rates see "Apprentice- LABORER (Heavy and Highway) 11/01/2026 \$46.42 \$9.65 \$17.14 \$0.00 \$73. ELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 11/01/2023 \$50.30 \$14.50 \$16.15 \$0.00 \$880. 05/01/2024 \$51.54 \$14.50 \$16.15 \$0.00 \$883. 05/01/2024 \$55.56 \$14.50 \$16.15 \$0.00 \$883. 05/01/2025 \$54.27 \$14.50 \$16.15 \$0.00 \$884. 11/01/2025 \$55.56 \$14.50 \$16.15 \$0.00 \$884. 05/01/2025 \$54.27 \$14.50 \$16.15 \$0.00 \$884. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$884. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$884. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$884. 05/01/2027 \$59.72 \$14.50 <t< td=""><td></td><td></td><td></td><td>06/01/202</td><td>5 \$42.16</td><td>\$9.65</td><td>\$17.14</td><td>\$0.00</td><td>\$68.95</td></t<>				06/01/202	5 \$42.16	\$9.65	\$17.14	\$0.00	\$68.95				
For apprentice rates see "Apprentice- LABORER (Heavy and Highway) 12/01/2026 \$46.42 \$9.65 \$17.14 \$0.00 \$73. EELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 11/01/2023 \$50.30 \$14.50 \$16.15 \$0.00 \$82. 05/01/2024 \$51.54 \$14.50 \$16.15 \$0.00 \$83. 05/01/2025 \$54.27 \$14.50 \$16.15 \$0.00 \$84. 11/01/2025 \$55.56 \$14.50 \$16.15 \$0.00 \$84. 05/01/2025 \$54.27 \$14.50 \$16.15 \$0.00 \$84. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$84. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$84. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$88. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$82. For apprentice rates see "Apprentice- OPERATING ENGINEERS				12/01/202	5 \$43.54	\$9.65	\$17.14	\$0.00	\$70.33				
For apprentice rates see "Apprentice- LABORER (Heavy and Highway) 11/01/2023 \$50.30 \$14.50 \$16.15 \$0.00 \$80.00 PERATING ENGINEERS LOCAL 4 11/01/2024 \$51.54 \$14.50 \$16.15 \$0.00 \$82.00 11/01/2024 \$52.83 \$14.50 \$16.15 \$0.00 \$83.00 05/01/2025 \$54.27 \$14.50 \$16.15 \$0.00 \$83.00 05/01/2025 \$55.56 \$14.50 \$16.15 \$0.00 \$84.00 11/01/2025 \$55.56 \$14.50 \$16.15 \$0.00 \$84.00 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$86.00 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$87.00 11/01/2026 \$58.29 \$14.50 \$16.15 \$0.00 \$88.00 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$88.00 12D ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/01/2023 \$51.87 \$14.50 \$16.15 \$0.00 \$82.00 PERATING ENGINE				06/01/202	6 \$44.98	\$9.65	\$17.14	\$0.00	\$71.77				
IELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 11/01/2023 \$50.30 \$14.50 \$16.15 \$0.00 \$80. PERATING ENGINEERS LOCAL 4 05/01/2024 \$51.54 \$14.50 \$16.15 \$0.00 \$82. 11/01/2024 \$52.83 \$14.50 \$16.15 \$0.00 \$83. 05/01/2024 \$55.56 \$14.50 \$16.15 \$0.00 \$83. 05/01/2025 \$54.27 \$14.50 \$16.15 \$0.00 \$84. 11/01/2025 \$55.56 \$14.50 \$16.15 \$0.00 \$86. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$86. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$87. 11/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$87. 11/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$82. 96/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$82. 97.01/2027 \$59.72 \$14.50 \$16.15 \$0.				12/01/202	6 \$46.42	\$9.65	\$17.14	\$0.00	\$73.21				
PERATING ENGINEERS LOCAL 4 11/01/2024 \$50.50 \$11.50 \$10.15 \$0.00 \$82. 05/01/2024 \$51.54 \$14.50 \$16.15 \$0.00 \$83. 11/01/2024 \$52.83 \$14.50 \$16.15 \$0.00 \$83. 05/01/2025 \$54.27 \$14.50 \$16.15 \$0.00 \$84. 11/01/2025 \$55.56 \$14.50 \$16.15 \$0.00 \$86. 05/01/2025 \$55.56 \$14.50 \$16.15 \$0.00 \$86. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$86. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$87. 11/01/2026 \$58.29 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$89. For apprentice- OPERATING ENGINEERS" II/01/2023 \$51.87 \$14.50 \$16.15 \$0.00 \$89. For apprentice- OPERATING ENGINEERS" II/01/2023 \$51.87 \$14.50 \$16.15 \$0.00 <t< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td><td></td></t<>													
11/01/2024 \$52.83 \$14.50 \$16.15 \$0.00 \$83. 05/01/2025 \$54.27 \$14.50 \$16.15 \$0.00 \$84. 11/01/2025 \$55.56 \$14.50 \$16.15 \$0.00 \$86. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$87. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$87. 11/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$87. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$89. PERATING ENGINEERS"									\$80.95				
05/01/2025 \$54.27 \$14.50 \$16.15 \$0.00 \$84. 11/01/2025 \$55.56 \$14.50 \$16.15 \$0.00 \$86. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$86. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$87. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$88. 05/01/2026 \$58.29 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$890. For apprentice- OPERATING ENGINEERS" TELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/01/2023 \$51.87 \$14.50 \$16.15 \$0.00 \$82. OS/01/2024 \$53.12 \$14.50 \$16.15 \$0.00 \$83.									\$82.19				
11/01/2025 \$55.56 \$14.50 \$16.15 \$0.00 \$86. 05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$87. 11/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$87. 11/01/2026 \$58.29 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$89. For apprentice- OPERATING ENGINEERS" IELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/01/2023 \$51.87 \$14.50 \$16.15 \$0.00 \$82. OS/01/2024 \$53.12 \$14.50 \$16.15 \$0.00 \$83.									\$83.48				
05/01/2026 \$57.00 \$14.50 \$16.15 \$0.00 \$87. 11/01/2026 \$58.29 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$890. ELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/01/2023 \$51.87 \$14.50 \$16.15 \$0.00 \$82. 05/01/2024 \$53.12 \$14.50 \$16.15 \$0.00 \$83.									\$84.92				
11/01/2026 \$58.29 \$14.50 \$16.15 \$0.00 \$88. 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$90. For apprentice- OPERATING ENGINEERS" IELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/01/2023 \$51.87 \$14.50 \$16.15 \$0.00 \$82. 05/01/2024 \$53.12 \$14.50 \$16.15 \$0.00 \$83.									\$86.21				
For apprentice rates see "Apprentice- OPERATING ENGINEERS" 05/01/2027 \$59.72 \$14.50 \$16.15 \$0.00 \$90. IELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/01/2023 \$51.87 \$14.50 \$16.15 \$0.00 \$82. <i>PERATING ENGINEERS LOCAL 4</i> 05/01/2024 \$53.12 \$14.50 \$16.15 \$0.00 \$83.									\$87.65				
For apprentice rates see "Apprentice- OPERATING ENGINEERS" IELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/01/2023 \$51.87 \$14.50 \$16.15 \$0.00 \$82. PERATING ENGINEERS LOCAL 4 05/01/2024 \$53.12 \$14.50 \$16.15 \$0.00 \$83.									\$88.94				
IELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/01/2023 \$51.87 \$14.50 \$16.15 \$0.00 \$82. PERATING ENGINEERS LOCAL 4 05/01/2024 \$53.12 \$14.50 \$16.15 \$0.00 \$83.	For apprentice r	ates see '	Apprentice- OPERATING ENGINEERS"	05/01/202	7 \$59.72	\$14.50	\$16.15	\$0.00	\$90.37				
PERATING ENGINEERS LOCAL 4 05/01/2024 \$53.12 \$14.50 \$16.15 \$0.00 \$83.			••	11/01/202	\$ \$51.97	\$14.50	\$16.15	\$0.00	\$82.52				
									\$82.52 \$83.77				
11/01/2027 \$\$7.72 \$17.50 \$10.15 \$\$0.00 \$\$0.									\$85.07 \$85.07				
05/01/2025 \$55.87 \$14.50 \$16.15 \$0.00 \$86.									\$85.07 \$86.52				
									\$80.52 \$87.82				
									\$87.82 \$89.27				
									\$90.57				
									\$90.37 \$92.02				

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY	11/01/2023	\$24.93	\$14.50	\$16.15	\$0.00	\$55.58
OPERATING ENGINEERS LOCAL 4	05/01/2024	\$25.66	\$14.50	\$16.15	\$0.00	\$56.31
	11/01/2024	\$26.42	\$14.50	\$16.15	\$0.00	\$57.07
	05/01/2025	\$27.27	\$14.50	\$16.15	\$0.00	\$57.92
	11/01/2025	\$28.03	\$14.50	\$16.15	\$0.00	\$58.68
	05/01/2026	\$28.88	\$14.50	\$16.15	\$0.00	\$59.53
	11/01/2026	\$29.64	\$14.50	\$16.15	\$0.00	\$60.29
	05/01/2027	\$30.49	\$14.50	\$16.15	\$0.00	\$61.14
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
FIRE ALARM INSTALLER electricians local 223	09/01/2020	\$43.66	\$10.90	\$14.66	\$0.00	\$69.22
For apprentice rates see "Apprentice- ELECTRICIAN"						
FIRE ALARM REPAIR / MAINTENANCE	09/01/2020	\$36.86	\$10.90	\$12.45	\$0.00	\$60.21
/ COMMISSIONING <i>electricians</i>						
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"						
FIREMAN (ASST. ENGINEER)	12/01/2023	\$44.47	\$15.00	\$16.40	\$0.00	\$75.87
OPERATING ENGINEERS LOCAL 4	06/01/2024	\$45.53	\$15.00	\$16.40	\$0.00	\$76.93
	12/01/2024	\$46.71	\$15.00	\$16.40	\$0.00	\$78.11
	06/01/2025	\$47.77	\$15.00	\$16.40	\$0.00	\$79.17
	12/01/2025	\$48.94	\$15.00	\$16.40	\$0.00	\$80.34
	06/01/2026	\$50.00	\$15.00	\$16.40	\$0.00	\$81.40
	12/01/2026	\$51.18	\$15.00	\$16.40	\$0.00	\$82.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
FLAGGER & SIGNALER (HEAVY & HIGHWAY) LABORERS - ZONE 2 (HEAVY & HIGHWAY)	12/01/2023	\$25.48	\$9.65	\$17.14	\$0.00	\$52.27
LADOKEKS - ZOINE 2 (HEAVT & HIGHWAT)	06/01/2024	\$26.51	\$9.65	\$17.14	\$0.00	\$53.30
	12/01/2024	\$26.51	\$9.65	\$17.14	\$0.00	\$53.30
	06/01/2025	\$27.59	\$9.65	\$17.14	\$0.00	\$54.38
	12/01/2025	\$27.59	\$9.65	\$17.14	\$0.00	\$54.38
	06/01/2026	\$28.71	\$9.65	\$17.14	\$0.00	\$55.50
	12/01/2026	\$28.71	\$9.65	\$17.14	\$0.00	\$55.50
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)						
FLOORCOVERER Floorcoverers local 2168 zone II	03/01/2022	\$47.96	\$9.33	\$20.27	\$0.00	\$77.56

	E ffecti Step	ve Date - 03/01/2022 percent	Apprentice Base Wage	Health	ı	Pension	Supplemental Unemployment	То	tal Rate	
	1	50	\$23.98	\$9.33	;	\$1.79	\$0.00		\$35.10	
	2	55	\$26.38	\$9.33	;	\$1.79	\$0.00		\$37.50	
ŝ	3	60	\$28.78	\$9.33	;	\$14.90	\$0.00		\$53.01	
2	4	65	\$31.17	\$9.33	;	\$14.90	\$0.00		\$55.40	
:	5	70	\$33.57	\$9.33	;	\$16.69	\$0.00		\$59.59	
(6	75	\$35.97	\$9.33	;	\$16.69	\$0.00		\$61.99	
,	7	80	\$38.37	\$9.33	;	\$18.48	\$0.00		\$66.18	
\$	8	85	\$40.77	\$9.33	;	\$18.48	\$0.00		\$68.58	
			\$\\$5\\$5\70\70\80\80 (1500hr Steps) \$38.39\ 5&6 \$58.70\ 7&8 \$65.26 Ratio:1:1							
ORK LIFT/CHE	RRY	PICKER	12/01/202	3 \$	\$55.03	\$15.00	\$16.40	\$0.00		\$86.43
PERATING ENGINE	EERS LO	DCAL 4	06/01/202		\$56.33	\$15.00	\$16.40	\$0.00		\$87.73
			12/01/202		\$57.78	\$15.00	\$16.40	\$0.00		\$89.18
			06/01/202	5 \$	\$59.08	\$15.00	\$16.40	\$0.00		\$90.48
			12/01/202	5 \$	60.53	\$15.00	\$16.40	\$0.00		\$91.93
			06/01/202	6 \$	61.83	\$15.00	\$16.40	\$0.00		\$93.23
For apprentice rat	tes see "	Apprentice- OPERATING EN	12/01/202 GINEERS"	6 \$	\$63.28	\$15.00	\$16.40	\$0.00		\$94.68
		NG PLANT/HEATERS	12/01/202	.3 \$	\$35.62	\$15.00	\$16.40	\$0.00		\$67.02
PERATING ENGINE	ERS LO	DCAL 4	06/01/202	4 \$	536.47	\$15.00	\$16.40	\$0.00		\$67.87
			12/01/202	4 \$	537.42	\$15.00	\$16.40	\$0.00		\$68.82
			06/01/202	5 \$	538.27	\$15.00	\$16.40	\$0.00		\$69.67
			12/01/202	5 \$	539.22	\$15.00	\$16.40	\$0.00		\$70.62
			06/01/202	6 \$	640.08	\$15.00	\$16.40	\$0.00		\$71.48
For apprentice rat	tes see "	Apprentice- OPERATING EN	12/01/202 GINEERS"	.6 \$	541.03	\$15.00	\$16.40	\$0.00		\$72.43
		ANK/AIR BARRIER/IN	VTERIOR 06/01/202			\$10.80	\$10.45	\$0.00		\$60.43

Effective Date Base Wage Health

SYSTE GLAZIERS LOCAL 1333 Supplemental

Unemployment

Pension

Total Rate

Step	tive Date - 06/01/2020 percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate	e
1	50	\$19.59	\$10.80	\$1.80	\$0.00	\$32.19)
2	56	\$22.04	\$10.80	\$1.80	\$0.00	\$34.64	ļ
3	63	\$24.49	\$10.80	\$2.45	\$0.00	\$37.74	ļ
4	69	\$26.94	\$10.80	\$2.45	\$0.00	\$40.19)
5	75	\$29.39	\$10.80	\$3.15	\$0.00	\$43.34	Ļ
6	81	\$31.83	\$10.80	\$3.15	\$0.00	\$45.78	3
7	88	\$34.28	\$10.80	\$10.45	\$0.00	\$55.53	;
8	94	\$36.73	\$10.80	\$10.45	\$0.00	\$57.98	3
Notes	:						
Appr	entice to Journeyworker Ratio:	1:3					
	R/CRANES/GRADALLS	12/01/2023	3 \$55.03	\$15.00	\$16.40	\$0.00	\$86.43
ATING ENGINEERS I	OCAL 4	06/01/2024	\$\$56.33	\$15.00	\$16.40	\$0.00	\$87.73
		12/01/2024	\$57.78	\$15.00	\$16.40	\$0.00	\$89.18
		06/01/2023	5 \$59.08	\$15.00	\$16.40	\$0.00	\$90.48
		12/01/2025	5 \$60.53	\$15.00	\$16.40	\$0.00	\$91.93
		06/01/2020	5 \$61.83	\$15.00	\$16.40	\$0.00	\$93.23
		12/01/2020	5 \$63.28	\$15.00	\$16.40	\$0.00	\$94.68

Effective Date Base Wage Health

Supplemental

Unemployment

Pension

Total Rate

••	ntice - Ol ive Date -	12/01/2023				Supplemental	
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	55		\$30.27	\$15.00	\$0.00	\$0.00	\$45.27
2	60		\$33.02	\$15.00	\$16.40	\$0.00	\$64.42
3	65		\$35.77	\$15.00	\$16.40	\$0.00	\$67.17
4	70		\$38.52	\$15.00	\$16.40	\$0.00	\$69.92
5	75		\$41.27	\$15.00	\$16.40	\$0.00	\$72.67
6	80		\$44.02	\$15.00	\$16.40	\$0.00	\$75.42
7	85		\$46.78	\$15.00	\$16.40	\$0.00	\$78.18
8	90		\$49.53	\$15.00	\$16.40	\$0.00	\$80.93
Effecti	ive Date -	06/01/2024				Supplemental	
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	55		\$30.98	\$15.00	\$0.00	\$0.00	\$45.98
2	60		\$33.80	\$15.00	\$16.40	\$0.00	\$65.20
3	65		\$36.61	\$15.00	\$16.40	\$0.00	\$68.01
4	70		\$39.43	\$15.00	\$16.40	\$0.00	\$70.83

\$15.00

\$15.00

\$15.00

\$15.00

\$16.40

\$16.40

\$16.40

\$16.40

\$0.00

\$0.00

\$0.00

\$0.00

\$73.65

\$76.46

\$79.28

\$82.10

Effective Date Base Wage Health

Supplemental

Unemployment

Pension

Total Rate

OPERATING ENGINEERS - Local 4

Apprentice to Journeyworker Ratio:1:6						
HVAC (DUCTWORK)	10/01/2023	\$39.74	\$14.43	\$19.04	\$2.20	\$75.41
SHEETMETAL WORKERS LOCAL 17 - B	04/01/2024	\$41.24	\$14.43	\$19.04	\$2.20	\$76.91
	10/01/2024	\$42.49	\$14.43	\$19.04	\$2.20	\$78.16
	04/01/2025	\$43.99	\$14.43	\$19.04	\$2.20	\$79.66
	10/01/2025	\$45.24	\$14.43	\$19.04	\$2.20	\$80.91
	04/01/2026	\$46.74	\$14.43	\$19.04	\$2.20	\$82.41
For apprentice rates see "Apprentice- SHEET METAL WORKER"						
HVAC (ELECTRICAL CONTROLS) ELECTRICIANS LOCAL 223	09/01/2020	\$43.66	\$10.90	\$14.66	\$0.00	\$69.22
For apprentice rates see "Apprentice- ELECTRICIAN"						
HVAC (TESTING AND BALANCING - AIR)	10/01/2023	\$39.74	\$14.43	\$19.04	\$2.20	\$75.41
SHEETMETAL WORKERS LOCAL 17 - B	04/01/2024	\$41.24	\$14.43	\$19.04	\$2.20	\$76.91
	10/01/2024	\$42.49	\$14.43	\$19.04	\$2.20	\$78.16
	04/01/2025	\$43.99	\$14.43	\$19.04	\$2.20	\$79.66
	10/01/2025	\$45.24	\$14.43	\$19.04	\$2.20	\$80.91
	04/01/2026	\$46.74	\$14.43	\$19.04	\$2.20	\$82.41
For apprentice rates see "Apprentice- SHEET METAL WORKER"						

\$42.25

\$45.06

\$47.88

\$50.70

Issue Date: 12/15/2023

5

6

7

8

Notes:

75

80

85

90

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
HVAC (TESTING AND BALANCING -WATER)	08/28/2023	\$51.99	\$10.15	\$19.95	\$0.00	\$82.09
PLUMBERS & PIPEFITTERS LOCAL 51	08/26/2024	\$54.74	\$10.15	\$19.95	\$0.00	\$84.84
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"	08/25/2025	\$57.49	\$10.15	\$19.95	\$0.00	\$87.59
HVAC MECHANIC	08/28/2023	\$51.99	\$10.15	\$19.95	\$0.00	\$82.09
PLUMBERS & PIPEFITTERS LOCAL 51	08/26/2024	\$54.74	\$10.15	\$19.95	\$0.00	\$84.84
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"	08/25/2025	\$57.49	\$10.15	\$19.95	\$0.00	\$87.59
HYDRAULIC DRILLS LABORERS - ZONE 2	12/01/2023	\$38.61	\$9.65	\$17.14	\$0.00	\$65.40
For apprentice rates see "Apprentice- LABORER"						
HYDRAULIC DRILLS (HEAVY & HIGHWAY)	12/01/2023	\$38.61	\$9.65	\$17.14	\$0.00	\$65.40
LABORERS - ZONE 2 (HEAVY & HIGHWAY)	06/01/2024	\$39.94	\$9.65	\$17.14	\$0.00	\$66.73
	12/01/2024	\$41.27	\$9.65	\$17.14	\$0.00	\$68.06
	06/01/2025	\$42.66	\$9.65	\$17.14	\$0.00	\$69.45
	12/01/2025	\$44.04	\$9.65	\$17.14	\$0.00	\$70.83
	06/01/2026	\$45.48	\$9.65	\$17.14	\$0.00	\$72.27
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)	12/01/2026	\$46.92	\$9.65	\$17.14	\$0.00	\$73.71
INSULATOR (PIPES & TANKS)	09/01/2023	\$48.15	\$14.75	\$19.61	\$0.00	\$82.51
HEAT & FROST INSULATORS LOCAL 6 (SOUTHERN MASS)	09/01/2024	\$51.23	\$14.75	\$19.61	\$0.00	\$85.59
	09/01/2025	\$54.31	\$14.75	\$19.61	\$0.00	\$88.67
	09/01/2026	\$57.38	\$14.75	\$19.61	\$0.00	\$91.74

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Southern MA

Effect	ive Date -	09/01/2023		Supplemental					
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate		
1	50		\$24.08	\$14.75	\$14.32	\$0.00	\$53.15		
2	60		\$28.89	\$14.75	\$15.37	\$0.00	\$59.01		
3	70		\$33.71	\$14.75	\$16.43	\$0.00	\$64.89		
4	80		\$38.52	\$14.75	\$17.49	\$0.00	\$70.76		

Effective Date - 09/01/2024 Step percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
1 50	\$25.62	\$14.75	\$14.32	\$0.00	\$54.69
2 60	\$30.74	\$14.75	\$15.37	\$0.00	\$60.86
3 70	\$35.86	\$14.75	\$16.43	\$0.00	\$67.04
4 80	\$40.98	\$14.75	\$17.49	\$0.00	\$73.22
Notes: Steps are 1 year					
Apprentice to Journeyworker Ratio:	1:4				·
IRONWORKER/WELDER IRONWORKERS LOCAL 37	03/16/2021	\$42.	46 \$7.70	\$17.10	\$0.00 \$67.26

Issue Date: 12/15/2023

	ntice - <i>IRONWORKER - Local 37</i> ive Date - 03/16/2021				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	e
1	70	\$29.72	\$7.70	\$17.10	\$0.00	\$54.52	2
2	75	\$31.85	\$7.70	\$17.10	\$0.00	\$56.65	5
3	80	\$33.97	\$7.70	\$17.10	\$0.00	\$58.77	7
4	85	\$36.09	\$7.70	\$17.10	\$0.00	\$60.89)
5	90	\$38.21	\$7.70	\$17.10	\$0.00	\$63.0	1
6	95	\$40.34	\$7.70	\$17.10	\$0.00	\$65.14	4
Notes							
Appre	entice to Journeyworker Ratio:1:4						
ACKHAMMER & PA LABORERS - ZONE 2	VING BREAKER OPERATOR	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
For apprentice rates see	"Apprentice- LABORER"						
LABORER LABORERS - ZONE 2		12/01/2023	\$37.86	\$9.65	\$17.14	\$0.00	\$64.65

Effective Date Base Wage Health

Apprentice - LABORER - Zone 2

Effective	Date - 12/01/2023				Supplemental		
Step po	ercent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	e
1 6	50	\$22.72	\$9.40	\$16.89	\$0.00	\$49.01	l
2 7	0	\$26.50	\$9.40	\$16.89	\$0.00	\$52.79)
3 8	0	\$30.29	\$9.40	\$16.89	\$0.00	\$56.58	3
4 9	0	\$34.07	\$9.40	\$16.89	\$0.00	\$60.36	5
Notes:							
	e to Journeyworker Ratio:1:5						
LABORER (HEAVY & HI LABORERS - ZONE 2 (HEAVY &		12/01/2023	\$37.86	\$9.65	\$17.14	\$0.00	\$64.65
ZIDOREKS - ZONE Z (IIEZI) I G	inon <i>mi</i>)	06/01/2024	\$39.19	\$9.65	\$17.14	\$0.00	\$65.98
		12/01/2024	\$40.52	\$9.65	\$17.14	\$0.00	\$67.31
		06/01/2025	5 \$41.91	\$9.65	\$17.14	\$0.00	\$68.70
		12/01/2025	\$43.29	\$9.65	\$17.14	\$0.00	\$70.08
		06/01/2026	5 \$44.73	\$9.65	\$17.14	\$0.00	\$71.52
		12/01/2026	5 \$46.17	\$9.65	\$17.14	\$0.00	\$72.96

Supplemental

Unemployment

Pension

Total Rate

Classification			Effective Da	te Base Wag	e Health	Pension	Supplemental Unemployment	Total Rate
		ntice - LABORER (Heavy & High ive Date - 12/01/2023	way) - Zone 2			Supplemental		
	Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
	1	60	\$22.72	\$9.65	\$17.14	\$0.00	\$49.51	
	2	70	\$26.50	\$9.65	\$17.14	\$0.00	\$53.29	
	3	80	\$30.29	\$9.65	\$17.14	\$0.00	\$57.08	
	4	90	\$34.07	\$9.65	\$17.14	\$0.00	\$60.86	
	Effecti	ive Date - 06/01/2024				Supplemental		
	Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
	1	60	\$23.51	\$9.00	\$16.89	\$0.00	\$49.40	
	2	70	\$27.43	\$9.00	\$16.89	\$0.00	\$53.32	
	3	80	\$31.35	\$9.00	\$16.89	\$0.00	\$57.24	
	4	90	\$35.27	\$9.00	\$16.89	\$0.00	\$61.16	
	Notes:							
	Appre	ntice to Journeyworker Ratio:1:5						
LABORER: CA LABORERS - ZON		TER TENDER	12/01/2023	\$37.86	\$9.65	\$17.14	\$0.00	\$64.65
For apprentice	e rates see '	'Apprentice- LABORER"						
LABORER: CH LABORERS - ZON		FINISHER TENDER	12/01/2023	\$38.36	\$9.40	\$16.89	\$0.00	\$64.65
		'Apprentice- LABORER"						
LABORER: HA		OUS WASTE/ASBESTOS REMOV	YER 12/01/2023	\$37.95	\$9.65	\$17.20	\$0.00	\$64.80
For apprentice	e rates see '	'Apprentice- LABORER"						
LABORER: M		ENDER	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
For apprentice	e rates see '	'Apprentice- LABORER"						
		ENDER (HEAVY & HIGHWAY)	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
LABORERS - ZON	E 2 (HEAV	Y & HIGHWAY)	06/01/2024	\$39.44	\$9.65	\$17.14	\$0.00	\$66.23
			12/01/2024	\$40.77	\$9.65	\$17.14	\$0.00	\$67.56
			06/01/2025	\$42.16	\$9.65	\$17.14	\$0.00	\$68.95
			12/01/2025	\$43.54	\$9.65	\$17.14	\$0.00	\$70.33
			06/01/2026	\$44.98	\$9.65	\$17.14	\$0.00	\$71.77
For apprentice	e rates see '	'Apprentice- LABORER (Heavy and Highwa	12/01/2026	\$46.42	\$9.65	\$17.14	\$0.00	\$73.21
	ULTI-TI	RADE TENDER	12/01/2023	\$ \$37.86	\$9.65	\$17.14	\$0.00	\$64.65
For apprentice	e rates see '	'Apprentice- LABORER"						
LABORER: TH		MOVER	12/01/2023	\$37.86	\$9.65	\$17.14	\$0.00	\$64.65
		s to the removal of standing trees, and the trir postruction . For apprentice rates see "Appren		limbs when relate	ed to public wor	ks construction or	site	
LASER BEAM		ATOR	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
For apprentice rates see "Apprentice- LABORER"						
LASER BEAM OPERATOR (HEAVY & HIGHWAY)	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
LABORERS - ZONE 2 (HEAVY & HIGHWAY)	06/01/2024	\$39.44	\$9.65	\$17.14	\$0.00	\$66.23
	12/01/2024	\$40.77	\$9.65	\$17.14	\$0.00	\$67.56
	06/01/2025	\$42.16	\$9.65	\$17.14	\$0.00	\$68.95
	12/01/2025	\$43.54	\$9.65	\$17.14	\$0.00	\$70.33
	06/01/2026	\$44.98	\$9.65	\$17.14	\$0.00	\$71.77
	12/01/2026	\$46.42	\$9.65	\$17.14	\$0.00	\$73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)						
MARBLE & TILE FINISHERS	08/01/2023	\$47.89	\$11.49	\$20.37	\$0.00	\$79.75
BRICKLAYERS LOCAL 3 - MARBLE & TILE	02/01/2024	\$48.89	\$11.49	\$20.37	\$0.00	\$80.75
	08/01/2024	\$50.57	\$11.49	\$20.37	\$0.00	\$82.43
	02/01/2025	\$51.61	\$11.49	\$20.37	\$0.00	\$83.47
	08/01/2025	\$53.33	\$11.49	\$20.37	\$0.00	\$85.19
	02/01/2026	\$54.41	\$11.49	\$20.37	\$0.00	\$86.27
	08/01/2026	\$56.17	\$11.49	\$20.37	\$0.00	\$88.03
	02/01/2027	\$57.29	\$11.49	\$20.37	\$0.00	\$89.15

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile

Effecti	ive Date -	08/01/2023				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$23.95	\$11.49	\$20.37	\$0.00	\$55.81	
2	60		\$28.73	\$11.49	\$20.37	\$0.00	\$60.59	
3	70		\$33.52	\$11.49	\$20.37	\$0.00	\$65.38	
4	80		\$38.31	\$11.49	\$20.37	\$0.00	\$70.17	
5	90		\$43.10	\$11.49	\$20.37	\$0.00	\$74.96	

Step	ive Date - 02/01/2024 percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
1	50	\$24.45	\$11.49	\$20.37	\$0.00	\$56.31
2	60	\$29.33	\$11.49	\$20.37	\$0.00	\$61.19
3	70	\$34.22	\$11.49	\$20.37	\$0.00	\$66.08
4	80	\$39.11	\$11.49	\$20.37	\$0.00	\$70.97
5	90	\$44.00	\$11.49	\$20.37	\$0.00	\$75.86

Notes:

Apprentice to Journeyworker Ratio:1:3

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
MARBLE MASONS, TILELAYERS & TERRAZZO MECH	08/01/2023	\$62.42	\$11.49	\$22.31	\$0.00	\$96.22
BRICKLAYERS LOCAL 3 - MARBLE & TILE	02/01/2024	\$63.67	\$11.49	\$22.31	\$0.00	\$97.47
	08/01/2024	\$65.77	\$11.49	\$22.31	\$0.00	\$99.57
	02/01/2025	\$67.07	\$11.49	\$22.31	\$0.00	\$100.87
	08/01/2025	\$69.22	\$11.49	\$22.31	\$0.00	\$103.02
	02/01/2026	\$70.57	\$11.49	\$22.31	\$0.00	\$104.37
	08/01/2026	\$72.77	\$11.49	\$22.31	\$0.00	\$106.57
	02/01/2027	\$74.17	\$11.49	\$22.31	\$0.00	\$107.97

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile

Effecti	ve Date -	08/01/2023				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$31.21	\$11.49	\$22.31	\$0.00	\$65.01	
2	60		\$37.45	\$11.49	\$22.31	\$0.00	\$71.25	
3	70		\$43.69	\$11.49	\$22.31	\$0.00	\$77.49	
4	80		\$49.94	\$11.49	\$22.31	\$0.00	\$83.74	
5	90		\$56.18	\$11.49	\$22.31	\$0.00	\$89.98	

	ive Date - 02/01/2024				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total R	ate
1	50	\$31.84	\$11.49	\$22.31	\$0.00	\$65.	.64
2	60	\$38.20	\$11.49	\$22.31	\$0.00	\$72.	.00
3	70	\$44.57	\$11.49	\$22.31	\$0.00	\$78.	.37
4	80	\$50.94	\$11.49	\$22.31	\$0.00	\$84.	.74
5	90	\$57.30	\$11.49	\$22.31	\$0.00	\$91.	10
Notes							_
Appre	entice to Journeyworker Ratio:1:5						
	PERATOR (ON CONST. SITES)	12/01/2023	3 \$54.43	\$15.00	\$16.40	\$0.00	\$85.83
DPERATING ENGINEERS L	OCAL 4	06/01/2024	\$55.71	\$15.00	\$16.40	\$0.00	\$87.11
		12/01/2024	\$57.15	\$15.00	\$16.40	\$0.00	\$88.55

	12/01/2024	\$57.15	\$15.00	ψ10.40	\$0.00	\$88.55
	06/01/2025	\$58.43	\$15.00	\$16.40	\$0.00	\$89.83
	12/01/2025	\$59.87	\$15.00	\$16.40	\$0.00	\$91.27
	06/01/2026	\$61.15	\$15.00	\$16.40	\$0.00	\$92.55
	12/01/2026	\$62.59	\$15.00	\$16.40	\$0.00	\$93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
MECHANICS MAINTENANCE	12/01/2023	\$54.43	\$15.00	\$16.40	\$0.00	\$85.83
OPERATING ENGINEERS LOCAL 4	06/01/2024	\$55.71	\$15.00	\$16.40	\$0.00	\$87.11
	12/01/2024	\$57.15	\$15.00	\$16.40	\$0.00	\$88.55
	06/01/2025	\$58.43	\$15.00	\$16.40	\$0.00	\$89.83
	12/01/2025	\$59.87	\$15.00	\$16.40	\$0.00	\$91.27
	06/01/2026	\$61.15	\$15.00	\$16.40	\$0.00	\$92.55
	12/01/2026	\$62.59	\$15.00	\$16.40	\$0.00	\$93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date: 12/15/2023

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
MILLWRIGHT (Zone 2)	01/02/2023	\$41.92	\$8.58	\$21.57	\$0.00	\$72.07
MILLWRIGHTS LOCAL 1121 - Zone 2		\$110 <u>2</u>	<i>Q</i> 0.00			¢, 210,

	Effect Step	tive Date - 01/02/20 percent	223	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate	
	$\frac{\operatorname{step}}{1}$	55		\$23.06	\$8.58	\$5.72	\$0.00	\$37.36	
	2	65		\$27.25	\$8.58	\$17.93	\$0.00	\$53.76	
	3	75		\$31.44	\$8.58 \$8.58	\$18.98	\$0.00	\$59.00	
	4	85		\$35.63	\$8.58 \$8.58	\$20.01	\$0.00	\$64.22	
	Notes	: Step 1&2 Appr. inde but do receive annu Steps are 2,000 hou	ity. (Step 1 \$5.72,	020 receive no pension, Step 2 \$6.66)				 	
	Appro	entice to Journeywor	ker Ratio:1:4						
IORTAR MIX Aborers - zone				12/01/2023	\$ \$38.11	\$9.65	\$17.14	\$0.00	\$64.90
For apprentice	rates see	"Apprentice- LABORER"							
		N TRUCK CRANES,	GRADALLS)	12/01/2023	\$\$24.41	\$15.00	\$16.40	\$0.00	\$55.81
PERATING ENGI	VEERS L	JUCAL 4		06/01/2024	\$25.01	\$15.00	\$16.40	\$0.00	\$56.41
				12/01/2024	\$25.67	\$15.00	\$16.40	\$0.00	\$57.07
				06/01/2025	\$\$26.27	\$15.00	\$16.40	\$0.00	\$57.67
				12/01/2025	\$	\$15.00	\$16.40	\$0.00	\$58.33
				06/01/2026	\$27.52	\$15.00	\$16.40	\$0.00	\$58.92
				12/01/2026	\$28.19	\$15.00	\$16.40	\$0.00	\$59.59
		"Apprentice- OPERATING	ENGINEERS"						
DILER (TRUCI		NES, GRADALLS) .0CAL 4		12/01/2023	\$	\$15.00		\$0.00	\$61.26
				06/01/2024	\$30.58	\$15.00		\$0.00	\$61.98
				12/01/2024	\$31.38	\$15.00		\$0.00	\$62.78
				06/01/2025	\$32.10	\$15.00		\$0.00	\$63.50
				12/01/2025	\$32.90	\$15.00		\$0.00	\$64.30
				06/01/2026				\$0.00	\$65.02
For apprentice	rates see	"Apprentice- OPERATING	FNGINEERS"	12/01/2026	\$34.42	\$15.00	\$16.40	\$0.00	\$65.82
		VEN EQUIPMENT -		12/01/2023	3 \$54.43	\$15.00	\$16.40	\$0.00	\$85.83
PERATING ENGL				06/01/2023				\$0.00 \$0.00	\$85.83 \$87.11
				12/01/2024				\$0.00 \$0.00	\$88.55
				06/01/2025				\$0.00 \$0.00	\$89.83
				12/01/2025				\$0.00	\$91.27
				06/01/2020				\$0.00	\$92.55
				12/01/2020				\$0.00	\$93.99
For apprentice	rates see	"Apprentice- OPERATING	ENGINEERS"	12/01/2020	, φ02.39	ψ15.00	ψ10.10	<i>Q0.00</i>	Ψ, υ, , , , , , , , , , , , , , , , , ,
AINTER (BRI		· ·		07/01/2023	\$ \$55.51	\$9.65	\$23.70	\$0.00	\$88.86
AINTERS LOCAL 3	35 - ZON	<i>E 2</i>		01/01/2024			\$23.95	\$0.00	\$89.96
				07/01/2024			\$23.95	\$0.00	\$91.16
				01/01/2025			\$23.95	\$0.00	\$92.36

Issue Date: 12/15/2023

tep	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	50	\$27.76	\$9.65	\$0.00	\$0.00	\$37.41
2	55	\$30.53	\$9.65	\$6.55	\$0.00	\$46.73
3	60	\$33.31	\$9.65	\$7.14	\$0.00	\$50.10
4	65	\$36.08	\$9.65	\$7.74	\$0.00	\$53.47
5	70	\$38.86	\$9.65	\$20.13	\$0.00	\$68.64
5	75	\$41.63	\$9.65	\$20.73	\$0.00	\$72.01
7	80	\$44.41	\$9.65	\$21.32	\$0.00	\$75.38
8	90	\$49.96	\$9.65	\$22.51	\$0.00	\$82.12

Effective Date Base Wage Health

Supplemental

Unemployment

Pension

Total Rate

Apprentice - PAINTER Local 35 - BRIDGES/TANKS

Effec	tive Date - 01/01/2024				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Tot	tal Rate
1	50	\$28.03	\$9.95	\$0.00	\$0.00		\$37.98
2	55	\$30.83	\$9.95	\$6.66	\$0.00		\$47.44
3	60	\$33.64	\$9.95	\$7.26	\$0.00		\$50.85
4	65	\$36.44	\$9.95	\$7.87	\$0.00		\$54.26
5	70	\$39.24	\$9.95	\$20.32	\$0.00		\$69.51
6	75	\$42.05	\$9.95	\$20.93	\$0.00		\$72.93
7	80	\$44.85	\$9.95	\$21.53	\$0.00		\$76.33
8	90	\$50.45	\$9.95	\$22.74	\$0.00		\$83.14
Notes	<u> </u>						— — I
	Steps are 750 hrs.						
Аррг	rentice to Journeyworker Ratio:1:1						
	R SANDBLAST, NEW) *	07/01/2023	3 \$46.41	\$9.65	\$23.70	\$0.00	\$79.76
	* If 30% or more of surfaces to be painted are new constructio NEW paint rate shall be used. <i>PAINTERS LOCAL 35 - ZONE 2</i>		\$46.96	\$9.95	\$23.95	\$0.00	\$80.86
TVE W Panit late shart t	e used. FAINTERS LOCAL 33 - ZONE 2	07/01/2024	\$48.16	\$9.95	\$23.95	\$0.00	\$82.06
		01/01/2025	\$49.36	\$9.95	\$23.95	\$0.00	\$83.26

-ppi c			1 2				
Effecti	ive Date -	07/01/2023				Supplemental	
tep	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
l	50		\$23.21	\$9.65	\$0.00	\$0.00	\$32.86
2	55		\$25.53	\$9.65	\$6.55	\$0.00	\$41.73
3	60		\$27.85	\$9.65	\$7.14	\$0.00	\$44.64
ŀ	65		\$30.17	\$9.65	\$7.74	\$0.00	\$47.56
5	70		\$32.49	\$9.65	\$20.13	\$0.00	\$62.27
5	75		\$34.81	\$9.65	\$20.73	\$0.00	\$65.19
7	80		\$37.13	\$9.65	\$21.32	\$0.00	\$68.10
3	90		\$41.77	\$8.65	\$22.51	\$0.00	\$72.93

Effective Date Base Wage Health

Supplemental

Unemployment

Pension

\$23.95

\$9.95

\$0.00

Total Rate

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New

01/01/2024 Effective Date -

Effec	etive Date - 01/01/2024				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50	\$23.48	\$9.95	\$0.00	\$0.00	\$33.43	
2	55	\$25.83	\$9.95	\$6.66	\$0.00	\$42.44	
3	60	\$28.18	\$9.95	\$7.26	\$0.00	\$45.39	
4	65	\$30.52	\$9.95	\$7.87	\$0.00	\$48.34	
5	70	\$32.87	\$9.95	\$20.32	\$0.00	\$63.14	
6	75	\$35.22	\$9.95	\$20.93	\$0.00	\$66.10	
7	80	\$37.57	\$9.95	\$21.53	\$0.00	\$69.05	
8	90	\$42.26	\$9.95	\$22.74	\$0.00	\$74.95	
Note	s:						
	Steps are 750 hrs.						
Арр	rentice to Journeyworker Ratio:1:						
	R SANDBLAST, REPAINT)	07/01/2023	3 \$44.47	\$9.65	\$23.70	\$0.00	\$77.82
PAINTERS LOCAL 35 - ZO	NE 2	01/01/2024	\$45.02	\$9.95	\$23.95	\$0.00	\$78.92
		07/01/2024	\$46.22	\$9.95	\$23.95	\$0.00	\$80.12

01/01/2025

\$47.42

\$81.32

-ppi c	nuce		T Street				
Effect	ive Date -	07/01/2023				Supplemental	
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	50		\$22.24	\$9.65	\$0.00	\$0.00	\$31.89
2	55		\$24.46	\$9.65	\$6.55	\$0.00	\$40.66
3	60		\$26.68	\$9.65	\$7.14	\$0.00	\$43.47
4	65		\$28.91	\$9.65	\$7.74	\$0.00	\$46.30
5	70		\$31.13	\$9.65	\$20.13	\$0.00	\$60.91
6	75		\$33.35	\$9.65	\$20.73	\$0.00	\$63.73
7	80		\$35.58	\$9.65	\$21.32	\$0.00	\$66.55
8	90		\$40.02	\$9.65	\$22.51	\$0.00	\$72.18

Effective Date Base Wage Health

Supplemental

Unemployment

Pension

Total Rate

Apprentice -	PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint

01/01/2024 Effective Date -

Effecti	ve Date - 01/01/2024				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Ra	te
1	50	\$22.51	\$9.95	\$0.00	\$0.00	\$32.4	6
2	55	\$24.76	\$9.95	\$6.66	\$0.00	\$41.3	57
3	60	\$27.01	\$9.95	\$7.26	\$0.00	\$44.2	22
4	65	\$29.26	\$9.95	\$7.87	\$0.00	\$47.0	8
5	70	\$31.51	\$9.95	\$20.32	\$0.00	\$61.7	78
6	75	\$33.77	\$9.95	\$20.93	\$0.00	\$64.6	5
7	80	\$36.02	\$9.95	\$21.53	\$0.00	\$67.5	50
8	90	\$40.52	\$9.95	\$22.74	\$0.00	\$73.2	21
Notes:							
	Steps are 750 hrs.						
Appre	ntice to Journeyworker Ratio:1:1						
PAINTER / TAPER (BF		07/01/2023	3 \$45.01	\$9.65	\$23.70	\$0.00	\$78.36
	faces to be painted are new construction	n, 01/01/2024	\$45.56	\$9.95	\$23.95	\$0.00	\$79.46
ive w paint rate shall be	used.PAINTERS LOCAL 35 - ZONE 2	07/01/2024	\$46.76	\$9.95	\$23.95	\$0.00	\$80.66
		01/01/2025	\$47.96	\$9.95	\$23.95	\$0.00	\$81.86

Step	ve Date - 07/01/2023 percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
	50	\$22.51	\$9.65	\$0.00	\$0.00	\$32.16
2	55	\$24.76	\$9.65	\$6.55	\$0.00	\$40.96
3	60	\$27.01	\$9.65	\$7.14	\$0.00	\$43.80
4	65	\$29.26	\$9.65	\$7.74	\$0.00	\$46.65
5	70	\$31.51	\$9.65	\$20.13	\$0.00	\$61.29
5	75	\$33.76	\$9.65	\$20.73	\$0.00	\$64.14
7	80	\$36.01	\$9.65	\$21.32	\$0.00	\$66.98
	90	\$40.51	\$9.65	\$22.51	\$0.00	\$72.67

Effective Date Base Wage Health

Supplemental

Unemployment

Pension

Total Rate

Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW

01/01/2024 Effective Date -

Effecti	ve Date - 01/01/2024				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50	\$22.78	\$9.95	\$0.00	\$0.00	\$32.73	
2	55	\$25.06	\$9.95	\$6.66	\$0.00	\$41.67	
3	60	\$27.34	\$9.95	\$7.26	\$0.00	\$44.55	
4	65	\$29.61	\$9.95	\$7.87	\$0.00	\$47.43	
5	70	\$31.89	\$9.95	\$20.32	\$0.00	\$62.16	
6	75	\$34.17	\$9.95	\$20.93	\$0.00	\$65.05	
7	80	\$36.45	\$9.95	\$21.53	\$0.00	\$67.93	
8	90	\$41.00	\$9.95	\$22.74	\$0.00	\$73.69	
Notes:							
İ	Steps are 750 hrs.						
Appre	ntice to Journeyworker Ratio:1:1						
PAINTER / TAPER (BR		07/01/2023	3 \$43.07	\$9.65	\$23.70	\$0.00	\$76.42
PAINTERS LOCAL 35 - ZONE	2	01/01/2024	\$43.62	\$9.95	\$23.95	\$0.00	\$77.52
		07/01/2024	\$44.82	\$9.95	\$23.95	\$0.00	\$78.72

01/01/2025

\$46.02

\$9.95

\$23.95

\$0.00

\$79.92

Effect	ive Date - 07/01/2023				Supplemental	
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	50	\$21.54	\$9.65	\$0.00	\$0.00	\$31.19
2	55	\$23.69	\$9.65	\$6.27	\$0.00	\$39.61
3	60	\$25.84	\$9.65	\$6.84	\$0.00	\$42.33
ł	65	\$28.00	\$9.65	\$7.41	\$0.00	\$45.06
5	70	\$30.15	\$9.65	\$19.78	\$0.00	\$59.58
5	75	\$32.30	\$9.65	\$20.35	\$0.00	\$62.30
7	80	\$34.46	\$9.65	\$20.92	\$0.00	\$65.03
3	90	\$38.76	\$9.65	\$22.06	\$0.00	\$70.47

Effective Date Base Wage Health

Supplemental

Unemployment

Pension

Total Rate

PAINTER Local 35 Zone 2 - BRUSH REPAINT Annrentice

Effective Date -	01/01/2024

Effective Date - 01/01/2024				Supplemental		
Step percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1 50	\$21.81	\$9.95	\$0.00	\$0.00	\$31.76	
2 55	\$23.99	\$9.95	\$6.66	\$0.00	\$40.60	
3 60	\$26.17	\$9.95	\$7.26	\$0.00	\$43.38	
4 65	\$28.35	\$9.95	\$7.87	\$0.00	\$46.17	
5 70	\$30.53	\$9.95	\$20.32	\$0.00	\$60.80	
6 75	\$32.72	\$9.95	\$20.93	\$0.00	\$63.60	
7 80	\$34.90	\$9.95	\$21.53	\$0.00	\$66.38	
8 90	\$39.26	\$9.95	\$22.74	\$0.00	\$71.95	
Notes:						
Steps are 750 hrs.						
Apprentice to Journeyworker Ratio:1:1						
PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)	12/01/2023	\$37.86	\$9.65	\$17.14	\$0.00	\$64.65
LABORERS - ZONE 2 (HEAVY & HIGHWAY)	06/01/2024	\$39.19	\$9.65	\$17.14	\$0.00	\$65.98
	12/01/2024	\$40.52	\$9.65	\$17.14	\$0.00	\$67.31
	06/01/2025	\$41.91	\$9.65	\$17.14	\$0.00	\$68.70
	12/01/2025	\$43.29	\$9.65	\$17.14	\$0.00	\$70.08
	06/01/2026	\$44.73	\$9.65	\$17.14	\$0.00	\$71.52
	12/01/2026	\$46.17	\$9.65	\$17.14	\$0.00	\$72.96

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

Classification			Effective Date	Base Wage	Health	Pension	Supplement Unemploym	IULAI INAL
	KUP TRUCKS DRIVER		12/01/2023	\$38.78	\$14.57	\$18.67	\$0.00	\$72.02
LAMSTERS JOIN	T COUNCIL NO. TO ZONE B		01/01/2024	\$38.78	\$15.07	\$18.67	\$0.00	\$72.52
			06/01/2024	\$39.78	\$15.07	\$18.67	\$0.00	\$73.52
			12/01/2024	\$39.78	\$15.07	\$20.17	\$0.00	\$75.02
			01/01/2025	\$39.78	\$15.57	\$20.17	\$0.00	\$75.52
			06/01/2025	\$40.78	\$15.57	\$20.17	\$0.00	\$76.52
			12/01/2025	\$40.78	\$15.57	\$21.78	\$0.00	\$78.13
			01/01/2026	\$40.78	\$16.17	\$21.78	\$0.00	\$78.73
			06/01/2026	\$41.78	\$16.17	\$21.78	\$0.00	\$79.73
			12/01/2026	\$41.78	\$16.17	\$23.52	\$0.00	\$81.47
			01/01/2027	\$41.78	\$16.77	\$23.52	\$0.00	\$82.07
ECK) <i>le driver loc</i>	OCK CONSTRUCTOR (UNDER) CAL 56 (ZONE 2) e rates see "Apprentice- PILE DRIVER"	PINNING AND	08/01/2020	\$46.11	\$9.40	\$23.12	\$0.00	\$78.63
For apprentice rates see "Apprentice- PILE DRIVER" E DRIVER E DRIVER LOCAL 56 (ZONE 2)			08/01/2020	\$46.11	\$9.40	\$23.12	\$0.00	\$78.63
	Apprentice - <i>PILE DRIVER</i> - Effective Date - 08/01/2020 Step percept		entice Base Wage - F	lealth	Pension	Supplementa Unemploymen		al Rate
	Effective Date - 08/01/2020 Step percent		entice Base Wage F		Pension	Unemploymen	nt Tota	al Rate
	Effective Date - 08/01/2020 Step percent			Health 1	Pension \$0.00		nt Tota	al Rate \$0.00
	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall	Appr 	\$0.00			Unemploymen	nt Tota	
	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1)	Appr be no less than the fo	\$0.00	\$0.00		Unemploymen	nt Tota	
	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall	Appr be no less than the fo 87/4\$69.32/5\$71.78/	\$0.00	\$0.00		Unemploymen	nt Tota	
	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1) 1\$57.06/2\$61.96/3\$66. Apprentice to Journeyworker	Appr be no less than the fo 87/4\$69.32/5\$71.78/	\$0.00	\$0.00		Unemploymen	nt Tota	
BORERS - ZONI	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1) 1\$57.06/2\$61.96/3\$66. Apprentice to Journeyworker E 2	Appr be no less than the fo 87/4\$69.32/5\$71.78/	\$0.00 Ilowing Steps;	\$0.00 76.68	\$0.00	Unemploymen \$0.00	nt Tota 0 	\$0.00
BORERS - ZONI For apprentice	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1) 1\$57.06/2\$61.96/3\$66. Apprentice to Journeyworker	Appr be no less than the fo 87/4\$69.32/5\$71.78/	\$0.00 Illowing Steps; 6\$71.78/7\$76.68/8\$ 12/01/2023	\$0.00 76.68 \$38.11	\$0.00 	Unemploymen \$0.00 \$17.14	nt Tota 0 	\$0.00 \$64.90
PELAYER (H	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1) 1\$57.06/2\$61.96/3\$66. Apprentice to Journeyworker E 2 e rates see "Apprentice- LABORER"	Appr be no less than the fo 87/4\$69.32/5\$71.78/	\$0.00 ollowing Steps; 6\$71.78/7\$76.68/8\$' 12/01/2023 12/01/2023	\$0.00 76.68 \$38.11 \$38.11	\$0.00 	Unemploymen \$0.00 \$17.14 \$17.14	nt Tota D \$0.00 \$0.00	\$0.00
BORERS - ZONA For apprentice PELAYER (H	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1) 1\$57.06/2\$61.96/3\$66. Apprentice to Journeyworker E 2 e rates see "Apprentice- LABORER" HEAVY & HIGHWAY)	Appr be no less than the fo 87/4\$69.32/5\$71.78/	\$0.00 \$0.00 \$0.00 \$00	\$0.00 76.68 \$38.11 \$38.11 \$39.44	\$0.00 	Unemploymen \$0.00 \$17.14 \$17.14 \$17.14	nt Tota 0 	\$0.00 \$64.90 \$66.23
BORERS - ZONA For apprentice PELAYER (H	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1) 1\$57.06/2\$61.96/3\$66. Apprentice to Journeyworker E 2 e rates see "Apprentice- LABORER" HEAVY & HIGHWAY)	Appr be no less than the fo 87/4\$69.32/5\$71.78/	\$0.00 ollowing Steps; 6\$71.78/7\$76.68/8\$' 12/01/2023 12/01/2023 06/01/2024 12/01/2024	\$0.00 76.68 \$38.11 \$38.11 \$39.44 \$40.77	\$0.00 \$9.65 \$9.65 \$9.65 \$9.65	Unemploymen \$0.00 \$17.14 \$17.14 \$17.14 \$17.14	nt Tota D \$0.00 \$0.00 \$0.00 \$0.00	\$0.00 \$64.90 \$66.23 \$67.56
BORERS - ZONA For apprentice PELAYER (H	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1) 1\$57.06/2\$61.96/3\$66. Apprentice to Journeyworker E 2 e rates see "Apprentice- LABORER" HEAVY & HIGHWAY)	Appr be no less than the fo 87/4\$69.32/5\$71.78/	\$0.00 \$0.00 \$0.00 \$00	\$0.00 76.68 \$38.11 \$38.11 \$39.44 \$40.77 \$42.16	\$0.00 	Unemploymen \$0.00 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14	nt Tota D S 0.00 \$0.	\$0.00 \$64.90 \$66.23 \$67.56 \$68.95
BORERS - ZONA For apprentice PELAYER (H	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1) 1\$57.06/2\$61.96/3\$66. Apprentice to Journeyworker E 2 e rates see "Apprentice- LABORER" HEAVY & HIGHWAY)	Appr be no less than the fo 87/4\$69.32/5\$71.78/	\$0.00 sllowing Steps; 6\$71.78/7\$76.68/8\$' 12/01/2023 12/01/2023 06/01/2024 12/01/2024 12/01/2025 12/01/2025 12/01/2025	\$0.00 76.68 \$38.11 \$38.11 \$39.44 \$40.77 \$42.16 \$43.54	\$0.00 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65	Unemploymen \$0.00 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14	tt Tota D \$0.00 \$	\$0.00 \$64.90 \$66.23 \$67.56 \$68.95 \$70.33
BORERS - ZONA For apprentice PELAYER (H	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1) 1\$57.06/2\$61.96/3\$66. Apprentice to Journeyworker E 2 e rates see "Apprentice- LABORER" HEAVY & HIGHWAY)	Appr be no less than the fo 87/4\$69.32/5\$71.78/	\$0.00 \$0.00 \$0.00 \$00	\$0.00 76.68 \$38.11 \$38.11 \$39.44 \$40.77 \$42.16 \$43.54 \$44.98	\$0.00 	Unemploymen \$0.00 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14	tt Tota D S S S S S S S S S	\$0.00 \$64.90 \$66.23 \$67.56 \$68.95 \$70.33 \$71.77
30RERS - ZONI For apprentice PELAYER (F 30RERS - ZONI	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1) 1\$57.06/2\$61.96/3\$66. Apprentice to Journeyworker E 2 e rates see "Apprentice- LABORER" HEAVY & HIGHWAY) E 2 (HEAVY & HIGHWAY)	Appr be no less than the fo 87/4\$69.32/5\$71.78/ Ratio:1:5	\$0.00 sllowing Steps; 6\$71.78/7\$76.68/8\$' 12/01/2023 12/01/2023 06/01/2024 12/01/2024 12/01/2025 12/01/2025 12/01/2025	\$0.00 76.68 \$38.11 \$38.11 \$39.44 \$40.77 \$42.16 \$43.54	\$0.00 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65	Unemploymen \$0.00 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14	tt Tota D \$0.00 \$	\$0.00 \$64.90 \$64.90 \$66.23 \$67.56 \$68.95 \$70.33
BORERS - ZONI For apprentice PELAYER (F BORERS - ZONI	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1) 1\$57.06/2\$61.96/3\$66. Apprentice to Journeyworker E 2 e rates see "Apprentice- LABORER" HEAVY & HIGHWAY) E 2 (HEAVY & HIGHWAY) E 2 (HEAVY & HIGHWAY)	Appr be no less than the fo 87/4\$69.32/5\$71.78/ Ratio:1:5	\$0.00 sllowing Steps; 6\$71.78/7\$76.68/8\$' 12/01/2023 12/01/2023 06/01/2024 12/01/2024 12/01/2025 12/01/2025 12/01/2026 12/01/2026	\$0.00 76.68 \$38.11 \$38.11 \$39.44 \$40.77 \$42.16 \$43.54 \$44.98 \$46.42	\$0.00 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65 \$9.65	Unemploymen \$0.00 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14	tt Tota	\$0.00 \$64.90 \$64.90 \$66.23 \$67.56 \$68.95 \$70.33 \$71.77 \$73.21
BORERS - ZONI For apprentice PELAYER (F BORERS - ZONI For apprentice UMBER & I	Effective Date - 08/01/2020 Step percent 1 0 Notes: Apprentice wages shall (Same as set in Zone 1) 1\$57.06/2\$61.96/3\$66. Apprentice to Journeyworker E 2 e rates see "Apprentice- LABORER" HEAVY & HIGHWAY) E 2 (HEAVY & HIGHWAY)	Appr be no less than the fo 87/4\$69.32/5\$71.78/ Ratio:1:5	\$0.00 \$0.00 \$0.00 \$00	\$0.00 76.68 \$38.11 \$38.11 \$39.44 \$40.77 \$42.16 \$43.54 \$44.98	\$0.00 	Unemploymen \$0.00 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14 \$17.14	tt Tota D S S S S S S S S S	\$0.00 \$64.90 \$64.90 \$66.23 \$67.56 \$68.95 \$70.33 \$71.77

	Effectiv	e Date -	08/28/2023				Supplemental		
	Step	percent	А	pprentice Base Wage	Health	Pension	Unemployment	Total Rate	;
	1	40		\$20.80	\$10.15	\$2.50	\$0.00	\$33.45	
	2	50		\$26.00	\$10.15	\$2.50	\$0.00	\$38.65	
	3	60		\$31.19	\$10.15	\$8.80	\$0.00	\$50.14	
	4	70		\$36.39	\$10.15	\$14.08	\$0.00	\$60.62	
	5	80		\$41.59	\$10.15	\$17.60	\$0.00	\$69.34	
	Effectiv	e Date -	08/26/2024				Supplemental		
	Step	percent	А	pprentice Base Wage	Health	Pension	Unemployment	Total Rate	;
	1	40		\$21.90	\$10.15	\$2.50	\$0.00	\$34.55	
	2	50		\$27.37	\$10.15	\$2.50	\$0.00	\$40.02	
	3	60		\$32.84	\$10.15	\$8.80	\$0.00	\$51.79)
	4	70		\$38.32	\$10.15	\$14.08	\$0.00	\$62.55	
	5	80		\$43.79	\$10.15	\$17.60	\$0.00	\$71.54	
	Notes:								
		Steps 2000	Ohrs. Prior 9/1/05; 40/40/45/50	/55/60/65/75/80/85					
	Appren	tice to Jou	rneyworker Ratio:1:3						
EUMATIC C			P.)	08/28/2023	3 \$51.99	9 \$10.15	\$19.95	\$0.00	\$82.09
MBERS & PIPE	EFITTERS	LOCAL 51		08/26/2024	4 \$54.74	\$10.15	\$19.95	\$0.00	\$84.84
				08/25/202	5 \$57.49	\$10.15	\$19.95	\$0.00	\$87.59
For apprentice EUMATIC D			PEFITTER" or "PLUMBER/PIPEFIT			.	¢17.14	¢0.00	
CORERS - ZONE		JOL OI EF	AIOK	12/01/2023	3 \$38.11	\$9.65	\$17.14	\$0.00	\$64.90
For apprentice	rates see "A	Apprentice- LA	ABORER"						
	RILL/T	OOL OPEF	RATOR (HEAVY &	12/01/2022	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
GHWAY) Orers - zone	2 (HEAVY	& HIGHWAY)	06/01/2024	\$39.44	\$9.65	\$17.14	\$0.00	\$66.23
				12/01/2024	\$40.77	\$9.65	\$17.14	\$0.00	\$67.56
				06/01/202	5 \$42.16	5 \$9.65	\$17.14	\$0.00	\$68.95
				12/01/202	5 \$43.54	\$9.65	\$17.14	\$0.00	\$70.33
				06/01/2020	5 \$44.98	\$9.65	\$17.14	\$0.00	\$71.77
For opposition .		unusution I.	ADODED (Heavily and Highway)	12/01/2020	5 \$46.42	\$9.65	\$17.14	\$0.00	\$73.21
WDERMAN			ABORER (Heavy and Highway)	12/01/202	3 \$38.86	5 \$9.65	\$17.14	\$0.00	\$65.65
BORERS - ZONE				12/01/202.) \$28.80	\$7.03	φ1/.14	φ0.00	\$0 3 .05
For apprentice									
WDERMAN ORERS - ZONE		-	AVY & HIGHWAY)	12/01/2023	3 \$39.36	5 \$9.40	\$16.89	\$0.00	\$65.65
	,			06/01/2024	\$40.69	9 \$9.40	\$16.89	\$0.00	\$66.98
				12/01/2024	4 \$42.02	2 \$9.40	\$16.89	\$0.00	\$68.31
				06/01/202	5 \$43.41	\$9.40	\$16.89	\$0.00	\$69.70
				12/01/202	5 \$44.79	9 \$9.40	\$16.89	\$0.00	\$71.08
				06/01/2020	5 \$46.23	\$9.40	\$16.89	\$0.00	\$72.52
				12/01/2020	5 \$47.67	7 \$9.40	\$16.89	\$0.00	\$73.96

Effective Date Base Wage Health

Issue Date: 12/15/2023

Supplemental

Unemployment

Pension

Total Rate

Classification For apprentice rates see "Apprentice- LABORER (Heavy and Highway)	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rat
POWER SHOVEL/DERRICK/TRENCHING MACHINE	12/01/2023	\$55.03	\$15.00	\$16.40	\$0.00	\$86.43
OPERATING ENGINEERS LOCAL 4	06/01/2024	\$56.33	\$15.00	\$16.40	\$0.00	\$87.73
	12/01/2024	\$57.78	\$15.00	\$16.40	\$0.00	\$89.18
	06/01/2025	\$59.08	\$15.00	\$16.40	\$0.00	\$90.48
	12/01/2025	\$60.53	\$15.00	\$16.40	\$0.00	\$91.93
	06/01/2026	\$61.83	\$15.00	\$16.40	\$0.00	\$93.23
	12/01/2026	\$63.28	\$15.00	\$16.40	\$0.00	\$94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"						
PUMP OPERATOR (CONCRETE) DPERATING ENGINEERS LOCAL 4	12/01/2023	\$54.43	\$15.00	\$16.40	\$0.00	\$85.83
JI EKATING ENGINEEKS LOCAL 4	06/01/2024	\$55.71	\$15.00	\$16.40	\$0.00	\$87.11
	12/01/2024	\$57.15	\$15.00	\$16.40	\$0.00	\$88.55
	06/01/2025	\$58.43	\$15.00	\$16.40	\$0.00	\$89.83
	12/01/2025	\$59.87	\$15.00	\$16.40	\$0.00	\$91.27
	06/01/2026	\$61.15	\$15.00	\$16.40	\$0.00	\$92.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12/01/2026	\$62.59	\$15.00	\$16.40	\$0.00	\$93.99
PUMP OPERATOR (DEWATERING, OTHER)	12/01/2023	\$35.62	\$15.00	\$16.40	\$0.00	\$67.02
OPERATING ENGINEERS LOCAL 4	06/01/2024	\$36.47	\$15.00	\$16.40	\$0.00	\$67.87
	12/01/2024	\$37.42	\$15.00	\$16.40	\$0.00	\$68.82
	06/01/2025	\$38.27	\$15.00	\$16.40	\$0.00	\$69.67
	12/01/2025	\$39.22	\$15.00	\$16.40	\$0.00	\$70.62
	06/01/2026	\$40.08	\$15.00	\$16.40	\$0.00	\$71.48
For apprentice rates see "Apprentice- OPER ATING ENGINEERS"	12/01/2026	\$41.03	\$15.00	\$16.40	\$0.00	\$72.43
READY-MIX CONCRETE DRIVER	08/01/2023	\$25.00	\$13.91	\$6.90	\$0.00	\$45.81
EAMSTERS 653 - Southeastern Concrete (Weymouth)		• • • • •	•			•
For apprentice rates see "Apprentice- OPERATING ENGINEERS" ADY-MIX CONCRETE DRIVER MSTERS 653 - Southeastern Concrete (Weymouth) CLAIMERS SRATING ENGINEERS LOCAL 4 For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12/01/2023	\$54.43	\$15.00	\$16.40	\$0.00	\$85.83
PERAIING ENGINEERS LOCAL 4	06/01/2024	\$55.71	\$15.00	\$16.40	\$0.00	\$87.11
	12/01/2024	\$57.15	\$15.00	\$16.40	\$0.00	\$88.55
	06/01/2025	\$58.43	\$15.00	\$16.40	\$0.00	\$89.83
	12/01/2025	\$59.87	\$15.00	\$16.40	\$0.00	\$91.27
	06/01/2026	\$61.15	\$15.00	\$16.40	\$0.00	\$92.55
	12/01/2026	\$62.59	\$15.00	\$16.40	\$0.00	\$93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS" RIDE-ON MOTORIZED BUGGY OPERATOR	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
ABORERS - ZONE 2		<i></i>	<i></i>			÷0.190
For apprentice rates see "Apprentice- LABORER"		.	• · -	<i></i>		.
ROLLER/SPREADER/MULCHING MACHINE DPERATING ENGINEERS LOCAL 4	12/01/2023	\$54.43	\$15.00	\$16.40	\$0.00	\$85.83
	06/01/2024	\$55.71	\$15.00	\$16.40	\$0.00	\$87.11
	12/01/2024	\$57.15	\$15.00	\$16.40	\$0.00	\$88.55
	06/01/2025	\$58.43	\$15.00	\$16.40	\$0.00	\$89.83
	12/01/2025	\$59.87	\$15.00	\$16.40	\$0.00	\$91.27
	06/01/2026	\$61.15	\$15.00	\$16.40	\$0.00	\$92.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12/01/2026	\$62.59	\$15.00	\$16.40	\$0.00	\$93.99

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)	08/01/2023	\$50.03	\$12.78	\$20.20	\$0.00	\$83.01
ROOFERS LOCAL 33	02/01/2024	\$51.28	\$12.78	\$20.20	\$0.00	\$84.26
	08/01/2024	\$52.78	\$12.78	\$20.20	\$0.00	\$85.76
	02/01/2025	\$54.03	\$12.78	\$20.20	\$0.00	\$87.01
	08/01/2025	\$55.53	\$12.78	\$20.20	\$0.00	\$88.51
	02/01/2026	\$56.78	\$12.78	\$20.20	\$0.00	\$89.76

Apprentice - ROOFER - Local 33

Effecti	ve Date -	08/01/2023				Supplemental		
Step	percent		Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	50		\$25.02	\$12.78	\$5.59	\$0.00	\$43.39	
2	60		\$30.02	\$12.78	\$20.20	\$0.00	\$63.00	
3	65		\$32.52	\$12.78	\$20.20	\$0.00	\$65.50	
4	75		\$37.52	\$12.78	\$20.20	\$0.00	\$70.50	
5	85		\$42.53	\$12.78	\$20.20	\$0.00	\$75.51	

Effective Date - 02/01/2024

Effecti	ive Date - 02	/01/2024			Supplemental		
Step	percent	Apprentice B	ase Wage Health	Pension	Unemployment	Total Rate	
1	50	\$2.	5.64 \$12.78	\$5.59	\$0.00	\$44.01	
2	60	\$3	0.77 \$12.78	\$20.20	\$0.00	\$63.75	
3	65	\$3.	3.33 \$12.78	\$20.20	\$0.00	\$66.31	
4	75	\$33	8.46 \$12.78	\$20.20	\$0.00	\$71.44	
5	85	\$4	3.59 \$12.78	\$20.20	\$0.00	\$76.57	

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1 Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs. (Hot Pitch Mechanics' receive \$1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE	08/01/2023	\$50.28	\$12.78	\$20.20	\$0.00	\$83.26
ROOFERS LOCAL 33	02/01/2024	\$51.53	\$12.78	\$20.20	\$0.00	\$84.51
	08/01/2024	\$53.03	\$12.78	\$20.20	\$0.00	\$86.01
	02/01/2025	\$54.28	\$12.78	\$20.20	\$0.00	\$87.26
	08/01/2025	\$55.78	\$12.78	\$20.20	\$0.00	\$88.76
	02/01/2026	\$57.03	\$12.78	\$20.20	\$0.00	\$90.01
For apprentice rates see "Apprentice- ROOFER"						
SHEETMETAL WORKER	10/01/2023	\$39.74	\$14.43	\$19.04	\$2.20	\$75.41
SHEETMETAL WORKERS LOCAL 17 - B	04/01/2024	\$41.24	\$14.43	\$19.04	\$2.20	\$76.91
	10/01/2024	\$42.49	\$14.43	\$19.04	\$2.20	\$78.16
	04/01/2025	\$43.99	\$14.43	\$19.04	\$2.20	\$79.66
	10/01/2025	\$45.24	\$14.43	\$19.04	\$2.20	\$80.91
	04/01/2026	\$46.74	\$14.43	\$19.04	\$2.20	\$82.41

Effect: Step	ive Date - 10/01/2023 percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
1	40	\$15.90	\$14.27	\$4.18	\$1.06	\$35.41
2	45	\$17.88	\$14.27	\$4.71	\$1.13	\$37.99
3	50	\$19.87	\$14.27	\$11.44	\$1.40	\$46.98
4	55	\$21.86	\$14.27	\$11.44	\$1.46	\$49.03
5	60	\$23.84	\$14.27	\$14.99	\$1.59	\$54.69
6	65	\$25.83	\$14.27	\$15.28	\$1.65	\$57.03
7	70	\$27.82	\$14.27	\$15.58	\$1.72	\$59.39
8	75	\$29.81	\$14.27	\$15.87	\$1.79	\$61.74
9	80	\$31.79	\$14.27	\$16.17	\$1.86	\$64.09
10	85	\$33.78	\$14.27	\$16.46	\$1.92	\$66.43
Effecti	ive Date - 04/01/2024				Supplemental	
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate
1	40	\$16.50	\$14.27	\$4.18	\$1.06	\$36.01
2	45	\$18.56	\$14.27	\$4.71	\$1.13	\$38.67
3	50	\$20.62	\$14.27	\$11.44	\$1.40	\$47.73
4	55	\$22.68	\$14.27	\$11.44	\$1.46	\$49.85
5	60	\$24.74	\$14.27	\$14.99	\$1.59	\$55.59
6	65	\$26.81	\$14.27	\$15.28	\$1.65	\$58.01
7	70	\$28.87	\$14.27	\$15.58	\$1.72	\$60.44

Effective Date Base Wage Health

	8	75	\$30.93	\$14.27	\$15.87	\$1.79) \$	62.86
	9	80	\$32.99	\$14.27	\$16.17	\$1.86	5 \$	65.29
	10	85	\$35.05	\$14.27	\$16.46	\$1.92	2 \$	67.70
	Notes							,
	Appro	entice to Journeyworker Ratio:1:3						
SPECIALIZED EARTH MOVING EQUIP < 35 TONS TEAMSTERS JOINT COUNCIL NO. 10 ZONE B		12/01/20	23 \$39.24	\$14.57	\$18.67	\$0.00	\$72.4	
		01/01/202	24 \$39.24	\$15.07	\$18.67	\$0.00	\$72.9	
			06/01/202	24 \$40.24	\$15.07	\$18.67	\$0.00	\$73.9
			12/01/20	24 \$40.24	\$15.07	\$20.17	\$0.00	\$75.4

12/01/2023	\$39.24	\$14.57	\$18.67	\$0.00	\$72.48
01/01/2024	\$39.24	\$15.07	\$18.67	\$0.00	\$72.98
06/01/2024	\$40.24	\$15.07	\$18.67	\$0.00	\$73.98
12/01/2024	\$40.24	\$15.07	\$20.17	\$0.00	\$75.48
01/01/2025	\$40.24	\$15.57	\$20.17	\$0.00	\$75.98
06/01/2025	\$41.24	\$15.57	\$20.17	\$0.00	\$76.98
12/01/2025	\$41.24	\$15.57	\$21.78	\$0.00	\$78.59
01/01/2026	\$41.24	\$16.17	\$21.78	\$0.00	\$79.19
06/01/2026	\$42.24	\$16.17	\$21.78	\$0.00	\$80.19
12/01/2026	\$42.24	\$16.17	\$23.52	\$0.00	\$81.93
01/01/2027	\$42.24	\$16.77	\$23.52	\$0.00	\$82.53

Supplemental

Unemployment

Pension

Total Rate

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
SPECIALIZED EARTH MOVING EQUIP > 35 TONS	12/01/2023	\$39.53	\$14.57	\$18.67	\$0.00	\$72.77
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B	01/01/2024	\$39.53	\$15.07	\$18.67	\$0.00	\$73.27
	06/01/2024	\$40.53	\$15.07	\$18.67	\$0.00	\$74.27
	12/01/2024	\$40.53	\$15.07	\$20.17	\$0.00	\$75.77
	01/01/2025	\$40.53	\$15.57	\$20.17	\$0.00	\$76.27
	06/01/2025	\$41.53	\$15.57	\$20.17	\$0.00	\$77.27
	12/01/2025	\$41.53	\$15.57	\$21.78	\$0.00	\$78.88
	01/01/2026	\$41.53	\$16.17	\$21.78	\$0.00	\$79.48
	06/01/2026	\$42.53	\$16.17	\$21.78	\$0.00	\$80.48
	12/01/2026	\$42.53	\$16.17	\$23.52	\$0.00	\$82.22
	01/01/2027	\$42.53	\$16.77	\$23.52	\$0.00	\$82.82
SPRINKLER FITTER	10/01/2023	\$61.16	\$10.90	\$23.20	\$0.00	\$95.26
SPRINKLER FITTERS LOCAL 550 - (Section B) Zone 2	03/01/2024	\$62.78	\$10.90	\$23.20	\$0.00	\$96.88
	10/01/2024	\$64.40	\$10.90	\$23.20	\$0.00	\$98.50
	03/01/2025	\$66.02	\$10.90	\$23.20	\$0.00	\$100.12

Classification

		LER FITTER - Local 550 (Section B) Zone 2				
Effect Step	ive Date - 10/ percent	01/2023 Apprentice Base Wag	e Health	Pension	Supplemental Unemployment	Total Rate
1	35	\$21.41	\$10.90	\$12.80	\$0.00	\$45.11
2	40	\$24.46	\$10.90	\$13.60	\$0.00	\$48.96
3	45	\$27.52	\$10.90	\$14.40	\$0.00	\$52.82
4	50	\$30.58	\$10.90	\$15.20	\$0.00	\$56.68
5	55	\$33.64	\$10.90	\$16.00	\$0.00	\$60.54
6	60	\$36.70	\$10.90	\$16.80	\$0.00	\$64.40
7	65	\$39.75	\$10.90	\$17.60	\$0.00	\$68.25
8	70	\$42.81	\$10.90	\$18.40	\$0.00	\$72.11
9	75	\$45.87	\$10.90	\$19.20	\$0.00	\$75.97
10	80	\$48.93	\$10.90	\$20.00	\$0.00	\$79.83

Effective Date Base Wage Health

Supplemental

Unemployment

Pension

Total Rate

SPRINKLER FITTER - Local 550 (Section B) Zone 2 Annrentice

Effective Date - 03	/01/2024
---------------------	----------

Effect	tive Date - 03/01/2024				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
1	35	\$21.97	\$10.90	\$12.80	\$0.00	\$45.67	
2	40	\$25.11	\$10.90	\$13.60	\$0.00	\$49.61	
3	45	\$28.25	\$10.90	\$14.40	\$0.00	\$53.55	
4	50	\$31.39	\$10.90	\$15.20	\$0.00	\$57.49	
5	55	\$34.53	\$10.90	\$16.00	\$0.00	\$61.43	
6	60	\$37.67	\$10.90	\$16.80	\$0.00	\$65.37	
7	65	\$40.81	\$10.90	\$17.60	\$0.00	\$69.31	
8	70	\$43.95	\$10.90	\$18.40	\$0.00	\$73.25	
9	75	\$47.09	\$10.90	\$19.20	\$0.00	\$77.19	
10	80	\$50.22	\$10.90	\$20.00	\$0.00	\$81.12	
Notes	Apprentice entered prior 9/30/10: 40/45/50/55/60/65/70/75/80/85 Steps are 850 hours					 	
Appr	entice to Journeyworker Ratio:1:3						
STEAM BOILER OPE		12/01/2023	3 \$54.4	3 \$15.00	\$16.40	\$0.00	\$85.83
OPERATING ENGINEERS L	LOCAL 4	06/01/2024	4 \$55.7	1 \$15.00	\$16.40	\$0.00	\$87.11
		12/01/2024	4 \$57.1	5 \$15.00	\$16.40	\$0.00	\$88.55
		06/01/202	5 \$58.4	3 \$15.00	\$16.40	\$0.00	\$89.83
		12/01/202	5 \$59.8	7 \$15.00	\$16.40	\$0.00	\$91.27
		06/01/2020	5 \$61.1	5 \$15.00	\$16.40	\$0.00	\$92.55
		12/01/2020	5 \$62.5	9 \$15.00	\$16.40	\$0.00	\$93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN	12/01/2023	\$54.43	\$15.00	\$16.40	\$0.00	\$85.83
OPERATING ENGINEERS LOCAL 4	06/01/2024	\$55.71	\$15.00	\$16.40	\$0.00	\$87.11
	12/01/2024	\$57.15	\$15.00	\$16.40	\$0.00	\$88.55
	06/01/2025	\$58.43	\$15.00	\$16.40	\$0.00	\$89.83
	12/01/2025	\$59.87	\$15.00	\$16.40	\$0.00	\$91.27
	06/01/2026	\$61.15	\$15.00	\$16.40	\$0.00	\$92.55
For apprentice rates see "Apprentice- OPERATING ENGINEERS"	12/01/2026	\$62.59	\$15.00	\$16.40	\$0.00	\$93.99
TELECOMMUNICATION TECHNICIAN	09/01/2023	\$39.40	\$11.50	\$13.91	\$0.00	\$64.81
ELECTRICIANS LOCAL 223	09/01/2024	\$40.69	\$11.75	\$14.53	\$0.00	\$66.97

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 223 Effective Date - 09/01/2023

Effect	ive Date - 09/01/2023				Supplemental		
Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total I	Rate
1	0	\$0.00	\$0.00	\$0.00	\$0.00	\$0	0.00
Notes	See Electrician Apprentice	e Wages					
	Telecom Apprentice Wag	es shall be the same as the Electrician	Apprentice W	Vages			
Appre	entice to Journeyworker R	atio:2:3***					
ERRAZZO FINISHE		08/01/2023	\$61.34	\$11.49	\$22.34	\$0.00	\$95.17
RICKLAYERS LOCAL 3 - M	IARBLE & TILE	02/01/2024	\$62.59	\$11.49	\$22.34	\$0.00	\$96.42
		08/01/2024	\$64.69	\$11.49	\$22.34	\$0.00	\$98.52
		02/01/2025	\$65.99	\$11.49	\$22.34	\$0.00	\$99.82
		08/01/2025	\$68.14	\$11.49	\$22.34	\$0.00	\$101.97
		02/01/2026	5 \$69.49	\$11.49	\$22.34	\$0.00	\$103.32
		08/01/2026	5 \$71.69	\$11.49	\$22.34	\$0.00	\$105.52
		02/01/2027	\$73.09	\$11.49	\$22.34	\$0.00	\$106.92

Classification

	Step	ve Date - 08/01/2023 percent	Apprentice Base Wage	Health	Pension	Supplemental Unemployment	Total Rate	
	$\frac{step}{1}$	50	\$30.67	\$11.49	\$22.34	\$0.00	\$64.50	
	2	60	\$36.80	\$11.49	\$22.34 \$22.34	\$0.00	\$70.63	
	3	70	\$42.94	\$11.49	\$22.34	\$0.00	\$76.77	
	4	80	\$49.07	\$11.49	\$22.34	\$0.00	\$82.90	
	5	90	\$55.21	\$11.49	\$22.34	\$0.00 \$0.00	\$82.90 \$89.04	
	Effecti	ve Date - 02/01/2024				Supplemental		
	Step	percent	Apprentice Base Wage	Health	Pension	Unemployment	Total Rate	
	1	50	\$31.30	\$11.49	\$22.34	\$0.00	\$65.13	
	2	60	\$37.55	\$11.49	\$22.34	\$0.00	\$71.38	
	3	70	\$43.81	\$11.49	\$22.34	\$0.00	\$77.64	
	4	80	\$50.07	\$11.49	\$22.34	\$0.00	\$83.90	
	5	90	\$56.33	\$11.49	\$22.34	\$0.00	\$90.16	
	Notes:							
	İ						i	
	Appre	ntice to Journeyworker Ratio:1	.3					
ST BORINO			12/01/2023	3 \$48.33	\$9.65	\$18.22	\$0.00	\$76.2
ORERS - FOO	NDAIION		06/01/2024	\$49.81	\$9.65	\$18.22	\$0.00	\$77.6
			12/01/2024	\$51.28	\$9.65	\$18.22	\$0.00	\$79.1
			06/01/2025	5 \$52.78	\$9.65	\$18.22	\$0.00	\$80.6
			12/01/2025	5 \$54.28	\$9.65	\$18.22	\$0.00	\$82.1
			06/01/2026	5 \$55.83	\$9.65	\$18.22	\$0.00	\$83.7
For apprentic	a ratas saa "	Apprentice- LABORER"	12/01/2026	5 \$57.33	\$9.65	\$18.22	\$0.00	\$85.2
		ER HELPER	12/01/2023	3 \$44.45	\$9.65	\$18.22	\$0.00	\$72.3
ORERS - FOU	JNDATION	AND MARINE	06/01/2024			\$18.22	\$0.00	\$73.8
			12/01/2024			\$18.22	\$0.00	\$75.2
			06/01/2025			\$18.22	\$0.00	\$76.7
			12/01/2025			\$18.22	\$0.00	\$78.2
			06/01/2026			\$18.22	\$0.00	\$79.8
г ·			12/01/2026			\$18.22	\$0.00	\$81.3
		Apprentice- LABORER" RER	12/01/2023	3 \$44.33	\$9.65	\$18.22	\$0.00	\$72.2
ST BORING			06/01/2023			\$18.22	\$0.00	\$73.6
ST BORING	NDATION		00/01/202-	, ф т	φ7.05	ψ10.22	<i>\\</i> 0.00	φ / $J.0$
ST BORING	INDATION			1 \$17.00	\$0.65	\$18.22	\$0.00	\$75 1
ST BORING	NDATION .		12/01/2024			\$18.22 \$18.22	\$0.00 \$0.00	
ST BORING	INDATION :		12/01/2024 06/01/2025	5 \$48.78	\$9.65	\$18.22	\$0.00	\$76.6
	NDATION		12/01/2024	5 \$48.78 5 \$50.28	\$9.65 \$9.65			\$75.1 \$76.6 \$78.1 \$79.7

For apprentice rates see "Apprentice- LABORER"

Supplemental

Unemployment

Pension

Effective Date Base Wage Health

Total Rate

OPERATING ENGINEERS LOCAL 4 06/01/2024 \$55.71 \$15.00 \$16.40 \$0.00 \$55 12/01/2024 \$57.71 \$15.00 \$16.40 \$0.00 \$58 12/01/2024 \$57.71 \$15.00 \$16.40 \$0.00 \$59 12/01/2025 \$59.937 \$15.100 \$16.40 \$0.00 \$59 12/01/2026 \$62.115 \$15.00 \$16.40 \$0.00 \$59 12/01/2026 \$52.59 \$15.00 \$16.40 \$0.00 \$59 12/01/2026 \$52.59 \$15.00 \$16.40 \$0.00 \$59 12/01/2026 \$52.59 \$15.00 \$16.40 \$0.00 \$77 7 \$200/2026 \$59.82 \$15.07 \$18.67 \$0.00 \$77 7 \$10/1226 \$40.82 \$15.07 \$18.67 \$0.00 \$77 7 \$10/1226 \$40.82 \$15.57 \$20.17 \$0.00 \$77 7 \$20/1226 \$41.82 \$15.67 \$20.00 \$575	Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rat
06001/2024 \$55.71 \$15.00 \$16.40 \$0.00 \$83 1201/2024 \$57.15 \$15.00 \$16.40 \$0.00 \$88 06001/2025 \$59.843 \$15.00 \$16.40 \$0.00 \$83 1201/2025 \$59.87 \$15.00 \$16.40 \$0.00 \$93 1201/2026 \$61.15 \$15.00 \$16.40 \$0.00 \$93 1201/2026 \$62.59 \$15.07 \$18.67 \$0.00 \$73 1201/2024 \$39.82 \$15.07 \$18.67 \$0.00 \$73 1201/2024 \$39.82 \$15.07 \$18.67 \$0.00 \$73 1201/2024 \$40.82 \$15.07 \$18.67 \$0.00 \$73 1201/2024 \$40.82 \$15.07 \$18.67 \$0.00 \$73 1201/2025 \$41.82 \$15.57 \$20.17 \$0.00 \$73 1201/2026 \$42.82 \$16.17 \$21.78 \$0.00 \$84 1201/2026 \$42.82 \$16.17 \$		12/01/2023	\$54.43	\$15.00	\$16.40	\$0.00	\$85.83
06012025 SS.8.43 S15.00 S16.40 S0.00 S9.9 12012025 SS.9.7 S15.00 S16.40 S0.00 S9.9 12012026 S61.15 S15.00 S16.40 S0.00 S9.9 12012026 S62.59 S15.00 S16.40 S0.00 S7.2 Exister STOR EARTH MOVING EQUIPMENT 12012023 S39.82 S15.07 S18.67 S0.00 S7.3 Exister STOR EARTH MOVING EQUIPMENT 12012024 S49.82 S15.07 S18.67 S0.00 S7.3 Exister STOR EARTH MOVING EQUIPMENT 12012025 S41.82 S15.57 S2.00 S7.3 Exister STOR EARTH MOVING EQUIPMENT 12012024 S40.82 S15.07 S18.67 S0.00 S7.3 Exister STOR EARTH MOVING EQUIPMENT 12012020 S41.82 S15.67 S2.017 S0.00 S7.3 Exister STOR EARTH MOVING EQUIPMENT 12012026 S41.82 S16.17 S21.78 S0.00 S8.3 12012026 S41.82 S16.17 S21.78 S0.00	I EKATINU ENUIVEEKS LOCAL 4	06/01/2024	\$55.71	\$15.00	\$16.40	\$0.00	\$87.11
1201/2025 S59.87 S15.00 S16.40 S0.00 S92 For apprentice notes see "Apprentice. OPERATING ENGINEERS" 1201/2026 S62.59 S15.00 S16.40 S0.00 S92 TRALERS FOR FARTH MOVING EQUIPMENT 1201/2023 S39.82 S15.07 S18.67 S0.00 S72 EAMSTERS JOINT COUNCIL NO. 102/00E 8 00601/2024 S39.82 S15.07 S18.67 S0.00 S73 EAMSTERS JOINT COUNCIL NO. 102/00E 8 00601/2024 S49.82 S15.07 S18.67 S0.00 S73 EAMSTERS JOINT COUNCIL NO. 102/00E 8 S0.00 S73 S0.00 S73 G0601/2024 S40.82 S15.07 S18.67 S0.00 S73 IDU10/2025 S41.82 S15.57 S21.77 S0.00 S73 G0601/2026 S41.82 S16.17 S23.52 S0.00 S84 G010/2026 S42.82 S16.17 S23.52 S0.00 S84 G010/2026 S42.82 S16.17 S23.52 S0.00 S84 G		12/01/2024	\$57.15	\$15.00	\$16.40	\$0.00	\$88.55
06001/202 S61.15 S15.00 S16.40 S0.00 S92 Per apprenise naises as "Apprenise- OPERATING ENGINERES" 12/01/202 S39.82 S14.57 S18.67 S0.00 S73 RAILERS FOR EARTH MOVING EQUIPMENT 12/01/202 S39.82 S15.07 S18.67 S0.00 S73 06/01/2024 S40.82 S15.07 S18.67 S0.00 S73 06/01/2025 S41.82 S15.57 S20.17 S0.00 S73 06/01/2025 S41.82 S15.57 S20.17 S0.00 S73 06/01/2025 S41.82 S15.57 S20.17 S0.00 S73 06/01/2025 S41.82 S16.17 S21.78 S0.00 S73 06/01/2025 S41.82 S16.17 S21.78 S0.00 S73 06/01/2026 S42.82 S16.17 S21.78 S0.00 S83 12/01/2026 S42.82 S16.17 S23.52 S0.00 S83 12/01/2026 S42.82 S16.17 S23.52 S0.00 </td <td></td> <td>06/01/2025</td> <td>\$58.43</td> <td>\$15.00</td> <td>\$16.40</td> <td>\$0.00</td> <td>\$89.83</td>		06/01/2025	\$58.43	\$15.00	\$16.40	\$0.00	\$89.83
For apprentise rates see "Apprentise-OPERATING ENGINEERS" 12/01/2024 \$82.5 \$15.00 \$16.40 \$0.00 \$93.5 EARLEERS FORM COUNCIL NO. 10 20NE B 12/01/2024 \$39.82 \$11.507 \$18.67 \$0.00 \$77.5 EARLEERS FORM COUNCIL NO. 10 20NE B 01/01/2024 \$39.82 \$11.507 \$18.67 \$0.00 \$77.5 06/01/2024 \$40.82 \$15.57 \$18.67 \$0.00 \$77.5 06/01/2025 \$40.82 \$15.57 \$20.17 \$0.00 \$77.5 01/01/2025 \$41.82 \$15.57 \$20.17 \$0.00 \$77.5 01/01/2025 \$41.82 \$15.57 \$21.78 \$0.00 \$77.5 01/01/2025 \$41.82 \$15.17 \$21.78 \$0.00 \$88.67 01/01/2026 \$42.82 \$16.17 \$21.78 \$0.00 \$88.67 01/01/2027 \$42.82 \$16.17 \$23.52 \$0.00 \$88.67 01/01/2027 \$42.82 \$16.77 \$23.52 \$0.00 \$88.67 01/01/2025		12/01/2025	\$59.87	\$15.00	\$16.40	\$0.00	\$91.27
Pro apprentice ruis see "Appendice. OPERATTING ENGINEERS" No.00 \$77 RAILERS FOR EARTH MOVING EQUIPMENT 12/01/202 \$39,82 \$11.67 \$18.67 \$0.00 \$77 26/05/2024 \$40,82 \$15.07 \$18.67 \$0.00 \$77 26/07/2024 \$40,82 \$15.07 \$18.67 \$0.00 \$77 20/17/2024 \$40,82 \$15.57 \$20.17 \$0.00 \$77 20/17/2025 \$41.82 \$15.57 \$20.17 \$0.00 \$77 20/17/2025 \$41.82 \$15.57 \$21.78 \$0.00 \$77 20/17/2026 \$41.82 \$16.17 \$21.78 \$0.00 \$78 01/01/2026 \$42.82 \$16.17 \$23.52 \$0.00 \$88 20/01/2026 \$42.82 \$16.77 \$23.52 \$0.00 \$88 20/01/2027 \$42.82 \$16.77 \$23.52 \$0.00 \$88 20/01/2024 \$58.05 \$18.67 \$0.00 \$88 20/01/2024 \$56.10 \$96.5		06/01/2026	\$61.15	\$15.00	\$16.40	\$0.00	\$92.55
RAILERS FOR EARTH MOVING EQUIPMENT 12/01/2023 \$39.82 \$14.57 \$18.67 \$0.00 \$73 EAISTERS JOINT COUNCIL NO. 10 ZONE B 01/01/2024 \$39.82 \$15.07 \$18.67 \$0.00 \$73 06/01/2024 \$39.82 \$15.07 \$18.67 \$0.00 \$73 06/01/2025 \$40.82 \$15.57 \$20.17 \$0.00 \$77 01/01/2025 \$41.82 \$15.57 \$20.17 \$0.00 \$77 01/01/2025 \$41.82 \$15.57 \$20.17 \$0.00 \$77 01/01/2025 \$41.82 \$15.57 \$20.17 \$0.00 \$77 01/01/2025 \$41.82 \$15.57 \$20.17 \$0.00 \$77 01/01/2026 \$42.82 \$16.17 \$21.78 \$0.00 \$83 01/01/2026 \$42.82 \$16.17 \$23.52 \$0.00 \$84 01/01/2027 \$42.82 \$16.77 \$23.52 \$0.00 \$84 01/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$84 01/01/2025 \$62.51 \$9.65 \$18.67 \$0.00		12/01/2026	\$62.59	\$15.00	\$16.40	\$0.00	\$93.99
EARSTERS. JOINT COUNCEL NO. 10 ZONE B 101012024 183.82 16.107 181.67 10101202 001012024 \$40.82 \$15.07 \$18.67 \$0.00 \$77 06012024 \$40.82 \$15.07 \$18.67 \$0.00 \$77 06012024 \$40.82 \$15.07 \$20.17 \$0.00 \$77 06012025 \$41.82 \$15.57 \$20.17 \$0.00 \$77 06012026 \$41.82 \$15.57 \$20.17 \$0.00 \$77 06012026 \$41.82 \$15.77 \$20.17 \$0.00 \$77 06012026 \$42.82 \$16.17 \$21.78 \$0.00 \$78 06012026 \$42.82 \$16.17 \$23.52 \$0.00 \$84 12012026 \$42.82 \$16.17 \$23.52 \$0.00 \$84 12012027 \$58.65 \$9.65 \$18.67 \$0.00 \$84 12012024 \$59.51 \$9.65 \$18.67 \$0.00 \$84 120102025 \$64.01 \$96							
01/01/2024 \$39.82 \$15.07 \$18.67 \$0.00 \$77 06/01/2024 \$40.82 \$15.07 \$20.17 \$0.00 \$77 01/01/2025 \$40.82 \$15.57 \$20.17 \$0.00 \$77 01/01/2025 \$41.82 \$15.57 \$20.17 \$0.00 \$77 12/01/2025 \$41.82 \$15.57 \$21.78 \$0.00 \$77 12/01/2026 \$41.82 \$15.17 \$21.78 \$0.00 \$78 06/01/2026 \$41.82 \$16.17 \$21.78 \$0.00 \$88 12/01/2026 \$42.82 \$16.17 \$23.78 \$0.00 \$88 12/01/2026 \$42.82 \$16.17 \$23.52 \$0.00 \$88 12/01/2027 \$42.82 \$16.17 \$23.52 \$0.00 \$88 10/01/2027 \$55.04 \$9.65 \$18.67 \$0.00 \$88 10/01/2027 \$55.91 \$9.65 \$18.67 \$0.00 \$88 10/01/2024 \$59.51 \$9.65 \$18.67 \$0.00 \$88 12/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$88 12/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$88 12/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$89 12/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$99 660/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$99 12/01/2025 \$62.51 \$9.65 \$18.67 \$0.00 \$99 12/01/2025 \$63.01 \$9.65 \$18.67 \$0.00 \$99 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$99 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$99 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$99 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$99 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$99 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$99 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$99 12/01/2025 \$54.51	12/01/2023	\$39.82	\$14.57			\$73.06	
1201/2024 \$40.82 \$15.07 \$20.17 \$0.00 \$77 01/01/2025 \$40.82 \$15.57 \$20.17 \$0.00 \$77 06/01/2025 \$41.82 \$15.57 \$20.17 \$0.00 \$77 12/01/2025 \$41.82 \$15.57 \$21.78 \$0.00 \$77 06/01/2025 \$41.82 \$15.57 \$21.78 \$0.00 \$78 06/01/2026 \$42.82 \$16.17 \$21.78 \$0.00 \$88 01/01/2027 \$42.82 \$16.17 \$23.52 \$0.00 \$88 01/01/2027 \$42.82 \$16.17 \$23.52 \$0.00 \$88 04/01/2024 \$58.56 \$9.65 \$18.67 \$0.00 \$88 06/01/2024 \$58.56 \$9.65 \$18.67 \$0.00 \$88 06/01/2024 \$58.56 \$9.65 \$18.67 \$0.00 \$88 06/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$89 06/01/2025 \$62.51 \$9.65 \$18.67 \$0.00 \$89 06/01/2025 \$64.06 \$9.65		01/01/2024	\$39.82	\$15.07			\$73.56
01/01/2025 \$40.82 \$15.57 \$20.17 \$0.00 \$77 06/01/2025 \$41.82 \$15.57 \$20.17 \$0.00 \$77 12/01/2025 \$41.82 \$15.57 \$21.78 \$0.00 \$77 06/01/2026 \$41.82 \$16.17 \$21.78 \$0.00 \$87 06/01/2026 \$42.82 \$16.17 \$21.78 \$0.00 \$88 01/01/2026 \$42.82 \$16.17 \$23.52 \$0.00 \$88 01/01/2027 \$42.82 \$16.17 \$23.52 \$0.00 \$88 06/01/2024 \$58.56 \$9.65 \$18.67 \$0.00 \$88 06/01/2024 \$58.04 \$9.65 \$18.67 \$0.00 \$88 06/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$89 06/01/2025 \$62.51 \$9.65 \$18.67 \$0.00 \$89 06/01/2025 \$64.06 \$9.65 \$18.67 \$0.00 \$89 06/01/2025 \$64.06 \$9.65 \$18.67 \$0.00 \$89 06/01/2025 \$64.06 \$9.65		06/01/2024		\$15.07			\$74.56
06:01/2025 \$41.82 \$15.57 \$20.17 \$0.00 \$77 12:01/2025 \$41.82 \$15.57 \$21.78 \$0.00 \$75 01/01/2026 \$41.82 \$16.17 \$21.78 \$0.00 \$86 12:01/2026 \$42.82 \$16.17 \$21.78 \$0.00 \$86 12:01/2026 \$42.82 \$16.17 \$23.52 \$0.00 \$88 10:01/2027 \$42.82 \$16.17 \$23.52 \$0.00 \$88 06:01/2026 \$42.82 \$16.77 \$23.52 \$0.00 \$88 06:01/2024 \$58.04 \$9.65 \$18.67 \$0.00 \$88 06:01/2024 \$59.51 \$9.65 \$18.67 \$0.00 \$88 12:01/2025 \$62.51 \$9.65 \$18.67 \$0.00 \$89 06:01/2026 \$64.06 \$9.65 \$18.67 \$0.00 \$92 12:01/2025 \$62.51 \$9.65 \$18.67 \$0.00 \$92 12:01/2026 \$66.04 \$9.65 \$18.67 \$0.00 \$92 12:01/2025 \$64.51 \$9.65		12/01/2024	\$40.82	\$15.07	\$20.17	\$0.00	\$76.06
12/01/2025 \$41.82 \$15.57 \$21.78 \$0.00 \$75 01/01/2026 \$41.82 \$16.17 \$21.78 \$0.00 \$575 06/01/2026 \$42.82 \$16.17 \$21.78 \$0.00 \$582 01/01/2026 \$42.82 \$16.17 \$23.52 \$0.00 \$582 01/01/2027 \$42.82 \$16.17 \$23.52 \$0.00 \$582 01/01/2026 \$42.82 \$16.77 \$23.52 \$0.00 \$583 01/01/2026 \$42.82 \$16.77 \$20.55 \$18.67 \$0.00 \$583 06/01/2024 \$58.94 \$9.65 \$18.67 \$0.00 \$583 06/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$592 06/01/2026 \$64.06 \$9.65 \$18.67 \$0.00 \$592 For apprentice rates see "Apprentice- LABORER" 12/01/202 \$56.5 \$18.67 \$0.00 \$582 UNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/202 \$56.5 \$18.67 \$0.00 \$592 </td <td></td> <td>01/01/2025</td> <td>\$40.82</td> <td>\$15.57</td> <td>\$20.17</td> <td>\$0.00</td> <td>\$76.56</td>		01/01/2025	\$40.82	\$15.57	\$20.17	\$0.00	\$76.56
$ \begin{tabular}{ c c c c c c c c c c c c c c c c c c c$		06/01/2025	\$41.82	\$15.57	\$20.17	\$0.00	\$77.56
06/01/2026 \$42.82 \$16.17 \$21.78 \$0.00 \$62 12/01/2026 \$42.82 \$16.17 \$23.52 \$0.00 \$82 01/01/2027 \$42.82 \$16.17 \$23.52 \$0.00 \$83 UNNEL WORK - COMPRESSED AIR 12/01/2023 \$56.56 \$9.65 \$18.67 \$0.00 \$84 06/01/2024 \$58.04 \$9.65 \$18.67 \$0.00 \$86 12/01/2023 \$56.56 \$9.65 \$18.67 \$0.00 \$86 12/01/2024 \$59.51 \$9.65 \$18.67 \$0.00 \$86 12/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$86 12/01/2025 \$62.51 \$9.65 \$18.67 \$0.00 \$92 50 apprentice rates see "Apprentice- LABORER" 12/01/2023 \$58.56 \$9.65 \$18.67 \$0.00 \$86 12/01/2024 \$61.51 \$9.65 \$18.67 \$0.00 \$88 12/01/2025 \$63.01 \$9.65 \$18.67 \$0.00 \$92		12/01/2025	\$41.82	\$15.57	\$21.78	\$0.00	\$79.17
12/01/2026 \$42.82 \$16.17 \$23.52 \$0.00 \$82 01/01/2027 \$42.82 \$16.77 \$23.52 \$0.00 \$83 UNNEL WORK - COMPRESSED AIR 12/01/2023 \$56.56 \$9.65 \$18.67 \$0.00 \$88 180RERS (COMPRESSED AIR) 12/01/2024 \$58.04 \$9.65 \$18.67 \$0.00 \$88 180RERS (COMPRESSED AIR) \$9.65 \$18.67 \$0.00 \$88 12/01/2024 \$59.51 \$9.65 \$18.67 \$0.00 \$88 12/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$88 12/01/2025 \$62.51 \$9.65 \$18.67 \$0.00 \$92 50 of 00/01/2026 \$65.56 \$9.65 \$18.67 \$0.00 \$92 12/01/2028 \$58.56 \$9.65 \$18.67 \$0.00 \$92 1800RERS (COMPRESSED AIR (HAZ. WASTE) 12/01/2023 \$58.56 \$9.65 \$18.67 \$0.00 \$92 1800RERS (COMPRESSED AIR) 12/01/2024 \$61.51 \$9.65<		01/01/2026	\$41.82	\$16.17	\$21.78	\$0.00	\$79.77
01/01/2027 \$42.82 \$16.77 \$23.52 \$0.00 \$83 UNNEL WORK - COMPRESSED AIR (BORERS (COMPRESSED AIR) 12/01/2023 \$56.56 \$9.65 \$18.67 \$0.00 \$86 12/01/2024 \$58.04 \$9.65 \$18.67 \$0.00 \$86 12/01/2024 \$59.51 \$9.65 \$18.67 \$0.00 \$86 12/01/2025 \$661.01 \$9.65 \$18.67 \$0.00 \$92 06/01/2026 \$64.06 \$9.65 \$18.67 \$0.00 \$92 12/01/2026 \$65.56 \$9.65 \$18.67 \$0.00 \$92 12/01/2026 \$65.56 \$9.65 \$18.67 \$0.00 \$92 12/01/2026 \$65.56 \$9.65 \$18.67 \$0.00 \$93 UNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2023 \$58.56 \$9.65 \$18.67 \$0.00 \$86 160/01/2024 \$60.04 \$9.65 \$18.67 \$0.00 \$92 06/01/2026 \$66.06 \$9.65 \$18.67 \$0.00<		06/01/2026	\$42.82	\$16.17	\$21.78	\$0.00	\$80.77
UNNEL WORK - COMPRESSED AIR <i>BRORERS (COMPRESSED AIR)</i> <i>BRORERS (COMPRESSED AIR)</i> <i>BRORERS (COMPRESSED AIR)</i> <i>BRORERS (COMPRESSED AIR)</i> <i>BRORERS (COMPRESSED AIR)</i> <i>Compression of the set of th</i>		12/01/2026	\$42.82	\$16.17	\$23.52	\$0.00	\$82.51
HBORERS (COMPRESSED AIR) 12/01/2024 \$50.00 \$50.00 \$60.00		01/01/2027	\$42.82	\$16.77	\$23.52	\$0.00	\$83.11
06/01/2024 \$58.04 \$9.65 \$18.67 \$0.00 \$86 12/01/2024 \$59.51 \$9.65 \$18.67 \$0.00 \$87 06/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$88 12/01/2025 \$62.51 \$9.65 \$18.67 \$0.00 \$89 06/01/2025 \$62.51 \$9.65 \$18.67 \$0.00 \$92 06/01/2026 \$64.06 \$9.65 \$18.67 \$0.00 \$92 06/01/2026 \$65.56 \$9.65 \$18.67 \$0.00 \$92 I2/01/2026 \$65.56 \$9.65 \$18.67 \$0.00 \$92 UNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2023 \$58.56 \$9.65 \$18.67 \$0.00 \$86 06/01/2026 \$66.04 \$9.65 \$18.67 \$0.00 \$92 12/01/2024 \$61.51 \$9.65 \$18.67 \$0.00 \$92 06/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$92 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$92 06/01/202		12/01/2023	\$56.56	\$9.65	\$18.67	\$0.00	\$84.88
06/01/2025 \$61.01 \$9.65 \$18.67 \$0.00 \$86 12/01/2025 \$62.51 \$9.65 \$18.67 \$0.00 \$90 06/01/2026 \$64.06 \$9.65 \$18.67 \$0.00 \$92 of apprentice rates see "Apprentice- LABORER" 12/01/2023 \$58.56 \$9.65 \$18.67 \$0.00 \$88 UNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2023 \$58.56 \$9.65 \$18.67 \$0.00 \$88 06/01/2024 \$60.04 \$9.65 \$18.67 \$0.00 \$88 06/01/2024 \$61.51 \$9.65 \$18.67 \$0.00 \$88 06/01/2024 \$61.51 \$9.65 \$18.67 \$0.00 \$89 06/01/2025 \$63.01 \$9.65 \$18.67 \$0.00 \$92 06/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 <t< td=""><td>ABOREKS (COMPRESSED AIR)</td><td>06/01/2024</td><td>\$58.04</td><td>\$9.65</td><td>\$18.67</td><td>\$0.00</td><td>\$86.36</td></t<>	ABOREKS (COMPRESSED AIR)	06/01/2024	\$58.04	\$9.65	\$18.67	\$0.00	\$86.36
12/01/2025 \$62.51 \$9.65 \$18.67 \$0.00 \$9.65 o6/01/2026 \$64.06 \$9.65 \$18.67 \$0.00 \$9.95 of apprentice LABORER" 12/01/2026 \$65.56 \$9.65 \$18.67 \$0.00 \$86 UNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2023 \$58.56 \$9.65 \$18.67 \$0.00 \$86 06/01/2024 \$60.04 \$9.65 \$18.67 \$0.00 \$88 06/01/2024 \$60.04 \$9.65 \$18.67 \$0.00 \$88 06/01/2024 \$61.51 \$9.65 \$18.67 \$0.00 \$88 06/01/2025 \$63.01 \$9.65 \$18.67 \$0.00 \$94 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$94 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$94 12/01/2025 \$66.56 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$76 <td></td> <td>12/01/2024</td> <td>\$59.51</td> <td>\$9.65</td> <td>\$18.67</td> <td>\$0.00</td> <td>\$87.83</td>		12/01/2024	\$59.51	\$9.65	\$18.67	\$0.00	\$87.83
06/01/2026 \$64.06 \$9.65 \$18.67 \$0.00 \$92 12/01/2026 \$65.56 \$9.65 \$18.67 \$0.00 \$93 UNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2023 \$58.56 \$9.65 \$18.67 \$0.00 \$86 06/01/2024 \$60.04 \$9.65 \$18.67 \$0.00 \$88 06/01/2024 \$61.51 \$9.65 \$18.67 \$0.00 \$88 06/01/2025 \$63.01 \$9.65 \$18.67 \$0.00 \$88 06/01/2025 \$63.01 \$9.65 \$18.67 \$0.00 \$94 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$67.56 \$9.65 \$18.67 \$0.00 \$76 UNNEL WORK - FREE AIR 12/01/2023 \$48.63 \$9.65 \$18.67 \$0.00 \$76		06/01/2025	\$61.01	\$9.65	\$18.67	\$0.00	\$89.33
International product Internatinternatis predimensional product International		12/01/2025	\$62.51	\$9.65	\$18.67	\$0.00	\$90.83
For apprentice- LABORER" 12/01/2023 \$58.56 \$9.65 \$18.67 \$0.00 \$86 180RERS (COMPRESSED AIR) 12/01/2024 \$60.04 \$9.65 \$18.67 \$0.00 \$88 12/01/2024 \$60.04 \$9.65 \$18.67 \$0.00 \$88 12/01/2024 \$61.51 \$9.65 \$18.67 \$0.00 \$88 12/01/2025 \$63.01 \$9.65 \$18.67 \$0.00 \$91 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$92 06/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$76 4BORERS (FREE AIR TUNNEL) 12/01/2023 \$48.63 \$9.65 \$18.67 \$0.00		06/01/2026	\$64.06	\$9.65	\$18.67	\$0.00	\$92.38
UNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2023 \$58.56 \$9.65 \$18.67 \$0.00 \$86 06/01/2024 \$60.04 \$9.65 \$18.67 \$0.00 \$86 12/01/2024 \$61.51 \$9.65 \$18.67 \$0.00 \$88 12/01/2024 \$61.51 \$9.65 \$18.67 \$0.00 \$88 12/01/2025 \$63.01 \$9.65 \$18.67 \$0.00 \$89 06/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$67.56 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$67.56 \$9.65 \$18.67 \$0.00 \$76 4BORERS (FREE AIR TUNNEL) 12/01/2023 \$48.63 \$9.65 \$18.67 \$0.00 \$76 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$76 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$76 <td></td> <td>12/01/2026</td> <td>\$65.56</td> <td>\$9.65</td> <td>\$18.67</td> <td>\$0.00</td> <td>\$93.88</td>		12/01/2026	\$65.56	\$9.65	\$18.67	\$0.00	\$93.88
ABORERS (COMPRESSED AIR) 12/01/2024 \$60.04 \$9.65 \$18.67 \$0.00 \$88 12/01/2024 \$60.04 \$9.65 \$18.67 \$0.00 \$88 12/01/2024 \$61.51 \$9.65 \$18.67 \$0.00 \$89 06/01/2025 \$63.01 \$9.65 \$18.67 \$0.00 \$91 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$92 06/01/2025 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$67.56 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$67.56 \$9.65 \$18.67 \$0.00 \$96 WNNEL WORK - FREE AIR 12/01/2023 \$48.63 \$9.65 \$18.67 \$0.00 \$76 (BORERS (FREE AIR TUNNEL) 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$78 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00<							
06/01/2024 \$60.04 \$9.65 \$18.67 \$0.00 \$88 12/01/2024 \$61.51 \$9.65 \$18.67 \$0.00 \$89 06/01/2025 \$63.01 \$9.65 \$18.67 \$0.00 \$91 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$92 06/01/2025 \$66.06 \$9.65 \$18.67 \$0.00 \$92 06/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$67.56 \$9.65 \$18.67 \$0.00 \$96 IBORERS (FREE AIR TUNNEL) 12/01/2023 \$48.63 \$9.65 \$18.67 \$0.00 \$76 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$76 06/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$76 06/01/2025 <t< td=""><td></td><td>12/01/2023</td><td>\$58.56</td><td>\$9.65</td><td>\$18.67</td><td>\$0.00</td><td>\$86.88</td></t<>		12/01/2023	\$58.56	\$9.65	\$18.67	\$0.00	\$86.88
06/01/2025 \$63.01 \$9.65 \$18.67 \$0.00 \$91 12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$92 06/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$67.56 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$67.56 \$9.65 \$18.67 \$0.00 \$94 12/01/2023 \$48.63 \$9.65 \$18.67 \$0.00 \$76 180RERS (FREE AIR TUNNEL) 12/01/2024 \$50.11 \$9.65 \$18.67 \$0.00 \$78 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$79 06/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$81 12/01/2025 \$54.58 \$9.65 \$18.67 \$0.00 \$82 06/01/2026 \$56.13 \$9.65 \$18.67 \$0.00 \$82 06/01/2026 <t< td=""><td></td><td>06/01/2024</td><td>\$60.04</td><td>\$9.65</td><td>\$18.67</td><td>\$0.00</td><td>\$88.36</td></t<>		06/01/2024	\$60.04	\$9.65	\$18.67	\$0.00	\$88.36
12/01/2025 \$64.51 \$9.65 \$18.67 \$0.00 \$92 06/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$67.56 \$9.65 \$18.67 \$0.00 \$95 For apprentice- LABORER" UNNEL WORK - FREE AIR ABORERS (FREE AIR TUNNEL) 12/01/2023 \$48.63 \$9.65 \$18.67 \$0.00 \$76 06/01/2024 \$50.11 \$9.65 \$18.67 \$0.00 \$78 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$78 06/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$78 06/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$78 06/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$81 12/01/2025 \$54.58 \$9.65 \$18.67 \$0.00 \$82 06/01/2026 \$56.13 \$9.65 \$18.67 \$0.00 \$82 06/01/2026 \$56.13 \$9.65 \$18.67 \$0.00 \$82 06/01/2026 \$56.13 <td></td> <td>12/01/2024</td> <td>\$61.51</td> <td>\$9.65</td> <td>\$18.67</td> <td>\$0.00</td> <td>\$89.83</td>		12/01/2024	\$61.51	\$9.65	\$18.67	\$0.00	\$89.83
06/01/2026 \$66.06 \$9.65 \$18.67 \$0.00 \$94 12/01/2026 \$67.56 \$9.65 \$18.67 \$0.00 \$95 VUNNEL WORK - FREE AIR (BORERS (FREE AIR TUNNEL)) 12/01/2023 \$48.63 \$9.65 \$18.67 \$0.00 \$76 12/01/2024 \$50.11 \$9.65 \$18.67 \$0.00 \$76 06/01/2024 \$50.11 \$9.65 \$18.67 \$0.00 \$76 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$78 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$78 12/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$78 06/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$78 06/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$81 12/01/2025 \$54.58 \$9.65 \$18.67 \$0.00 \$82 06/01/2026 \$56.13 \$9.65 \$18.67 \$0.00 \$84		06/01/2025	\$63.01	\$9.65	\$18.67	\$0.00	\$91.33
For apprentice rates see "Apprentice- LABORER" 12/01/2026 \$67.56 \$9.65 \$18.67 \$0.00 \$95 UNNEL WORK - FREE AIR ABORERS (FREE AIR TUNNEL) 12/01/2023 \$48.63 \$9.65 \$18.67 \$0.00 \$76 12/01/2024 \$50.11 \$9.65 \$18.67 \$0.00 \$78 12/01/2024 \$50.11 \$9.65 \$18.67 \$0.00 \$78 06/01/2024 \$50.11 \$9.65 \$18.67 \$0.00 \$78 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$78 06/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$81 12/01/2025 \$54.58 \$9.65 \$18.67 \$0.00 \$82 06/01/2025 \$56.13 \$9.65 \$18.67 \$0.00 \$82 06/01/2026 \$56.13 \$9.65 \$18.67 \$0.00 \$84		12/01/2025	\$64.51	\$9.65	\$18.67	\$0.00	\$92.83
For apprentice- LABORER" UNNEL WORK - FREE AIR ABORERS (FREE AIR TUNNEL) 12/01/2023 \$48.63 \$9.65 \$18.67 \$0.00 \$76 12/01/2024 \$50.11 \$9.65 \$18.67 \$0.00 \$78 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$79 06/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$81 12/01/2025 \$54.58 \$9.65 \$18.67 \$0.00 \$82 06/01/2026 \$56.13 \$9.65 \$18.67 \$0.00 \$82 06/01/2026 \$56.13 \$9.65 \$18.67 \$0.00 \$84		06/01/2026	\$66.06	\$9.65	\$18.67	\$0.00	\$94.38
UNNEL WORK - FREE AIR 12/01/2023 \$48.63 \$9.65 \$18.67 \$0.00 \$76 ABORERS (FREE AIR TUNNEL) 06/01/2024 \$50.11 \$9.65 \$18.67 \$0.00 \$78 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$78 06/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$79 06/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$81 12/01/2025 \$54.58 \$9.65 \$18.67 \$0.00 \$82 06/01/2026 \$56.13 \$9.65 \$18.67 \$0.00 \$84		12/01/2026	\$67.56	\$9.65	\$18.67	\$0.00	\$95.88
ABORERS (FREE AIR TUNNEL) 12/01/2023 \$46,05 \$9,65 \$18,67 \$0.00 \$78 12/01/2024 \$51,58 \$9,65 \$18,67 \$0.00 \$79 06/01/2025 \$53,08 \$9,65 \$18,67 \$0.00 \$81 12/01/2025 \$53,08 \$9,65 \$18,67 \$0.00 \$81 12/01/2025 \$54,58 \$9,65 \$18,67 \$0.00 \$82 06/01/2026 \$56,13 \$9,65 \$18,67 \$0.00 \$84 06/01/2026 \$56,13 \$9,65 \$18,67 \$0.00 \$84							
06/01/2024 \$50.11 \$9.65 \$18.67 \$0.00 \$78 12/01/2024 \$51.58 \$9.65 \$18.67 \$0.00 \$79 06/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$81 12/01/2025 \$53.08 \$9.65 \$18.67 \$0.00 \$81 12/01/2025 \$54.58 \$9.65 \$18.67 \$0.00 \$82 06/01/2026 \$56.13 \$9.65 \$18.67 \$0.00 \$84							\$76.95
06/01/2025\$53.08\$9.65\$18.67\$0.00\$8112/01/2025\$54.58\$9.65\$18.67\$0.00\$8206/01/2026\$56.13\$9.65\$18.67\$0.00\$84		06/01/2024	\$50.11	\$9.65			\$78.43
12/01/2025\$54.58\$9.65\$18.67\$0.00\$8206/01/2026\$56.13\$9.65\$18.67\$0.00\$84		12/01/2024	\$51.58	\$9.65		\$0.00	\$79.90
06/01/2026 \$56.13 \$9.65 \$18.67 \$0.00 \$84		06/01/2025	\$53.08	\$9.65	\$18.67	\$0.00	\$81.40
		12/01/2025	\$54.58	\$9.65	\$18.67	\$0.00	\$82.90
12/01/2026 \$57.63 \$9.65 \$18.67 \$0.00 \$85		06/01/2026	\$56.13	\$9.65	\$18.67	\$0.00	\$84.45
For apprentice rates see "Apprentice- LABORER"		12/01/2026	\$57.63	\$9.65	\$18.67	\$0.00	\$85.95

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
TUNNEL WORK - FREE AIR (HAZ. WASTE) LABORERS (FREE AIR TUNNEL)	12/01/2023	\$50.63	\$9.65	\$18.67	\$0.00	\$78.95
ADOREKS (FREE AIR TONNEL)	06/01/2024	\$52.11	\$9.65	\$18.67	\$0.00	\$80.43
	12/01/2024	\$53.58	\$9.65	\$18.67	\$0.00	\$81.90
	06/01/2025	\$55.08	\$9.65	\$18.67	\$0.00	\$83.40
	12/01/2025	\$56.58	\$9.65	\$18.67	\$0.00	\$84.90
	06/01/2026	\$58.13	\$9.65	\$18.67	\$0.00	\$86.45
	12/01/2026	\$59.63	\$9.65	\$18.67	\$0.00	\$87.95
For apprentice rates see "Apprentice- LABORER"						
VAC-HAUL FEAMSTERS JOINT COUNCIL NO. 10 ZONE B	12/01/2023	\$39.24	\$14.57	\$18.67	\$0.00	\$72.48
	01/01/2024	\$39.24	\$15.07	\$18.67	\$0.00	\$72.98
	06/01/2024	\$40.24	\$15.07	\$18.67	\$0.00	\$73.98
	12/01/2024	\$40.24	\$15.07	\$20.17	\$0.00	\$75.48
	01/01/2025	\$40.24	\$15.57	\$20.17	\$0.00	\$75.98
	06/01/2025	\$41.24	\$15.57	\$20.17	\$0.00	\$76.98
	12/01/2025	\$41.24	\$15.57	\$21.78	\$0.00	\$78.59
	01/01/2026	\$41.24	\$16.17	\$21.78	\$0.00	\$79.19
	06/01/2026	\$42.24	\$16.17	\$21.78	\$0.00	\$80.19
	12/01/2026	\$42.24	\$16.17	\$23.52	\$0.00	\$81.93
	01/01/2027	\$42.24	\$16.77	\$23.52	\$0.00	\$82.53
WAGON DRILL OPERATOR ABORERS - ZONE 2	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
For apprentice rates see "Apprentice- LABORER"						
WAGON DRILL OPERATOR (HEAVY & HIGHWAY)	12/01/2023	\$38.11	\$9.65	\$17.14	\$0.00	\$64.90
ABORERS - ZONE 2 (HEAVY & HIGHWAY)	06/01/2024	\$39.44	\$9.65	\$17.14	\$0.00	\$66.23
	12/01/2024	\$40.77	\$9.65	\$17.14	\$0.00	\$67.56
	06/01/2025	\$42.16	\$9.65	\$17.14	\$0.00	\$68.95
	12/01/2025	\$43.54	\$9.65	\$17.14	\$0.00	\$70.33
	06/01/2026	\$44.98	\$9.65	\$17.14	\$0.00	\$71.77
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)	12/01/2026	\$46.42	\$9.65	\$17.14	\$0.00	\$73.21
WASTE WATER PUMP OPERATOR	12/01/2023	\$55.03	\$15.00	\$16.40	\$0.00	\$86.43
OPERATING ENGINEERS LOCAL 4	06/01/2024	\$56.33	\$15.00	\$16.40	\$0.00	\$87.73
	12/01/2024	\$57.78	\$15.00	\$16.40	\$0.00	\$89.18
	06/01/2025	\$59.08	\$15.00	\$16.40	\$0.00	\$90.48
	12/01/2025	\$60.53	\$15.00	\$16.40	\$0.00	\$91.93
	06/01/2026	\$61.83	\$15.00	\$16.40	\$0.00	\$93.23
	12/01/2026	\$63.28	\$15.00	\$16.40	\$0.00	\$94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"		÷•••=•			* *	÷
VATER METER INSTALLER	08/28/2023	\$51.99	\$10.15	\$19.95	\$0.00	\$82.09
PLUMBERS & PIPEFITTERS LOCAL 51			¢10.15	\$10.05	¢0.00	¢04.04
LUMBERS & PIPEFILIERS LOCAL SI	08/26/2024	\$54.74	\$10.15	\$19.95	\$0.00	\$84.84

Classification	Effective Date	Base Wage	Health	Pension	Supplemental Unemployment	Total Rate
----------------	----------------	-----------	--------	---------	------------------------------	------------

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L. c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

** Multiple ratios are listed in the comment field.

- *** APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.
- **** APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.

Special Provisions Table of Contents

SCOPE OF WORK
WORK SCHEDULE
OSHA REQUIREMENT
PROGRESS OF WORK
CONTRACT DOCUMENTS IN THE FIELD
POLICE SERVICES
PUBLIC SAFETY AND CONVENIENCE
CLEANUP
EMERGENCY CONTACTS
DIGSAFE
PROTECTION OF UTILITIES AND PROPERTY
PROVISIONS FOR TRAVEL AND PROSECUTION OF THE WORK
WORK DONE BY OTHERS
DISPOSAL OF SURPLUS MATERIALS
COMPACTION
PROPERTY BOUNDS
WEIGHING
DELIVERY OF ROADWAY MATERIALS
PRICE ADJUSTMENTS
TWO LOWEST BIDDERS
TIED BIDDERS
MASSDOT PREQUALIFICATION
CONSTRUCTION ITEMS (#1 - #23)
MISCELLANEOUS PUBLIC WORKS MATERIALS (#100 - # 126)
ROADWAY MATERIALS (#200 - #218)

SCOPE OF WORK

Barnstable County on behalf of the Towns in the County requests bids from qualified contractors for Miscellaneous Public Works and Roadway Materials.

The Work under this Contract consists of providing various materials as described herein to the Towns of Barnstable, Bourne, Brewster, Dennis, Falmouth, Harwich, Orleans, Sandwich, Wellfleet, Yarmouth and Joint Base Cape Cod through an Agreement with the County of Barnstable.

All Work done under this Contract shall be in conformance with the 1988 Massachusetts Highway Department (MassDOT) Standard Specifications for Highways and Bridges, the Supplemental Specifications, the 2005 Standard Special Provisions, the 2010 Construction Standard Details, and the 2009 Manual on Uniform Traffic Control Devices, all as amended, and these Special Provisions. The General Conditions and Special Provisions shall take precedence over the General Requirements of the Standard Specifications.

Bidders may wish to contact each Town to obtain actual quantities purchased during prior years. Bidders may bid on any or all items for any or all Towns. Bid selection will be by each item and will be based on the lowest, qualified, responsible, and responsive bid for each item for each Town.

WORK SCHEDULE

The Contractor shall commence Work within ten (10) working days of receiving a Notice to Proceed from the Owner. If the Contractor cannot begin work within the ten (10) working days, that Owner may order such services from such contractors as are available, and the Contractor shall reimburse that Owner for all expenses incurred above the Contract Price. When needing work completed for any items that will be awarded to the two (2) lowest bidders, each Town shall first forward by e-mail or fax a Notice to Proceed to the lower of the two lowest bidders. If the lowest bidder does not schedule the work requested within forty-eight (48) hours of receiving the Notice to Proceed and/or cannot begin (and remain at) work within ten (10) working days, then the Town shall have the right to forward a Notice to Proceed to the second low bidder.

Work is restricted to a normal eight-hour day, five-day week, with Contractor and all subcontractors working on the same shift.

No Work shall be done on this Contract on Saturdays, Sundays or holidays or on the day before or the day after a long weekend which involves a holiday without prior approval by the specific Town or County.

OSHA REQUIREMENT

Any employee found on the worksite without documentation of the successful completion of a course in construction safety and health approved by the United States Occupational Safety and Health Administration that is at least 10 hours in duration shall be subject to immediate removal. OSHA certifications must be submitted with the certified payrolls for all workers during the first week they work on a project.

PROGRESS OF WORK

The Contractor shall promptly start and continue actual construction work under this Contract with the necessary equipment to properly execute and complete this Contract in the specified time. No cessation of

Contractor's operations will be allowed without the approval of the Engineer. The rate of progress shall be satisfactory to that Town and the Engineer. The Contractor shall furnish to the Engineer a schedule for the Work prior to the start of construction.

CONTRACT DOCUMENTS IN THE FIELD

The Contractor shall keep a copy of the Contract Documents at the work site at all times while work is being performed and said copy is to be available to those in charge of work.

POLICE SERVICES

Each Town shall provide all Town police services at no cost to the Contractor to direct traffic when such protection is required by that Town's Police Department. The Contractor shall be solely responsible for contacting and scheduling police services with the Police Department. If the Contractor must cancel police services, he must do so within the time limits set by the Police Department. If the Contractor does not cancel police services within the time limits, then Contractor shall be responsible to promptly pay the minimum required amount.

PUBLIC SAFETY AND CONVENIENCE

The Contractor shall be required without additional compensation to provide safe and convenient access to all abutters during the prosecution of the Work.

No excavation shall be left open during non-working hours.

MSDS sheets and information shall be available on site and copies submitted to a Town as requested.

NECESSARY ACCESS FOR FIRE APPARATUS AND OTHER EMERGENCY VEHICLES SHALL BE MAINTAINED AT ALL TIMES. THE CONTRACTOR SHALL COORDINATE WITH THE POLICE AND FIRE DEPARTMENTS AT ALL TIMES REGARDING ACCESS.

For the protection of life and property, all backfill operations shall follow closely behind completed work. The Contractor shall insure that no excavation be left open, unguarded, or water filled during any period of time when work is not actually in progress. It is the purpose and intent that all excavations and backfill, including consolidation operations, and temporary surfacing within an area be accomplished expeditiously before proceeding to other work areas.

Contractor shall comply with all applicable Laws, regulations and Guidelines of any public body (example: OSHA, DIGSAFE, MASSDOT Work Zone Safety Guidelines, Police) having jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and shall erect and maintain all necessary signs/ safeguards for such safety and protection at no extra cost to the Owner. See General Conditions also.

CLEANUP

Cleanup shall be done on a daily basis. At the end of each working period, the Contractor shall completely backfill all holes and trenches, and remove all equipment from the traveled way. The

Contractor shall ensure that all safety marking and warning devices are satisfactorily in place prior to leaving any job.

During the course of the Work, the Contractor shall keep the site of his operations in as clean and neat condition as is possible. He shall dispose of all residue resulting from the construction work and, at the

conclusion of the work, he shall remove and haul away any surplus excavation, broken pavement, lumber,

equipment, temporary structures, and any other refuse remaining from the construction operations, and shall leave the entire site of the work in a neat and orderly condition.

Sweeping and cleaning of surfaces beyond the limits of the Project to clean up material caused by spillage or vehicular tracking during the various phases of the work shall be considered as incidental to the Work being performed under the Contract and there will be no additional compensation.

EMERGENCY CONTACTS

The Contractor shall maintain a 24-hour, 7-day a week telephone service and a local facility to handle emergency requirements such as settled trenches, clogged drains, rain damage, work zone safety issues, etc. A list of personnel (minimum of two) and their telephone numbers shall be submitted to the Engineer, the Highway Superintendent (or his designee), the Public Works Director and to the local Police and Fire Departments. This requirement shall apply during the entire length of the Project. or Service for each Town where work is being completed. This list shall be submitted on the Contractor's letterhead and shall state that

should an emergency arise during the implementation of this Project or Service, these people are to be contacted. The Contractor shall submit this letter to the Engineer prior to initiating construction. The Highway Superintendent for each Town or his designee has the right to determine whether or not an emergency exists and to require Contractor to promptly resolve the emergency at no cost to that Town. If Contractor can not respond in a timely manner as determined by the Highway Superintendent, the Town has the right to complete the necessary work and to bill Contractor for that work.

DIGSAFE

The Contractor shall notify "Mass. DIG SAFE" and the Local Water Department or District and procure a DIG SAFE number of each location prior to disturbing ground in any way.

"DIG-SAFE" Call Center: Telephone 1-888-344-7233

Commonwealth Electric has a policy regarding the location of electric utilities. Dig-Safe can no longer be relied upon to locate electric utilities that are "privately" owned. This can include electric cables located in Public ways that run from utility poles to buildings. It is therefore incumbent upon Contractor to ascertain if any electric cables are located in any area prior to excavation. This will be done at Contractor's expense.

The Contractor shall make his own investigation to assure that no damage to existing structures, drainage lines, traffic signal conduits, and other utilities will occur as a result of his operations

PROTECTION OF UTILITIES AND PROPERTY

The Contractor, in constructing or installing facilities alongside or near sanitary sewers, storm drains, water or gas pipes, electric or telephone conduits, poles, sidewalks, walls, vaults or other structures

shall, at his expense, sustain them securely in place, cooperating with the officers and agents of the various utility companies and municipal departments which control them, so that the services of these structures shall be maintained. The Contractor shall also be responsible for the repair or replacement, at his own expense, of any damage to such structures caused by his acts or neglect, and shall leave them in the same condition as they existed prior to commencement of the Work. In case of damage to utilities, the Contractor shall promptly notify the utility owner and shall, if requested by the Engineer, furnish labor and equipment to work temporarily under the owner's direction in providing access to the utility. Pipes or other structures damaged by the operation of the Contractor may be repaired by the municipality or by utility owner which suffers the loss. The cost of such repairs shall be borne by the Contractor, without compensation therefor.

If, as the Work progresses, it is found that any of the utility structures are so placed as to render it impracticable, in the judgment of the Engineer, to do the Work called for under this Contract, the Contractor shall protect and maintain the services in such utilities and structures and the Engineer will, as soon thereafter as reasonable, cause the position of the utilities to be changed or take such other actions deemed suitable and proper.

If live service connections are to be interrupted by excavations of any kind, the Contractor shall not break the service until new services are provided. Abandoned services shall be plugged off or otherwise made secure.

Full compensation for furnishing all labor, materials, tools, equipment and incidentals for doing all the work involved in protecting or repairing property as specified in this section, shall be considered included in the prices paid for the various Contract items of Work and no additional compensation will be allowed therefor.

PROVISIONS FOR TRAVEL AND PROSECUTION OF THE WORK

For the items that require traffic control, the Contractor shall supply and use traffic control devices, positioning and methodology, conforming with the Manual on Uniform Traffic Control Devices (MUTCD) and MASSDOT Work Zone Safety Guidelines at no additional cost to any Town. Traffic control devices required only during working hour operations shall be removed at the end of each working day. Signs having messages that are irrelevant to normal traffic conditions shall be removed or properly covered at the end of each work period. Signs shall be kept clean at all times and legends shall be distinctive and unmarred.

Particular care should be taken to establish and maintain methods and procedures which will not create unnecessary or unusual hazards to public safety.

WORK DONE BY OTHERS

Relocation and/or resetting to new grades of all private utilities, including utility poles, made necessary by the construction of this Project, will be accomplished by the respective utility companies.

DISPOSAL OF SURPLUS MATERIALS

All materials not required or needed for use on the Project, and not required to be removed and stacked, shall become the property of the CONTRACTOR and shall be removed from the site and legally disposed of. No separate payment will be made for this Work, but all costs in connection therewith shall be included in the prices bid for various Contract items.

COMPACTION

Compaction of filled areas under pavement (no matter what type of fill material) shall be completed in 6" lifts. Compaction of filled areas elsewhere (no matter what type of fill material) shall be completed in 12" lifts. Appropriate compaction equipment shall be used.

PROPERTY BOUNDS

Any bounds or markers flagged by a Town and disturbed by the Contractor shall be replaced utilizing the services of a Registered Land Surveyor. The cost of replacing flagged bounds or markers disturbed by the Contractor's operations shall be at the Contractor's expense.

WEIGHING

All materials requiring payment by weight shall be weighed at a certified scale prior to delivery and the weigh slips shall be delivered to and signed by a Town representative. Each Town may provide use of its scale and require gross weights and vehicle tare weights verified at time of delivery.

DELIVERY OF ROADWAY MATERIALS

The vendor shall furnish manufacturer's certification that the materials conform to the specifications. All material shall be delivered to and off loaded at each Town's Highway Division yard or to a mutually agreeable site, except Hot Mix Asphalt which shall be loaded on Town trucks at the plant. All costs of transportation shall be included in the prices bid. If, at any time, the materials delivered are found to be sub-standard, the vendor shall be responsible for removing the offending material at their cost, within ten (10) working days after receiving notification from the Town.

All deliveries shall be made during each Town's normal business hours, Monday through Friday (except legal holidays), and in the presence of an authorized Town employee or agent.

Delivery shall be immediate unless the item is out of stock or not normally stocked, then the vendor shall notify the Town and shall make delivery within ten (10) days.

If at any time the vendor is unable to furnish materials or services as ordered by a Town:

- * The vendor shall be obligated to obtain delivery from another supplier and will in tum invoice the Town at the price specified in the Contract, or
- * The Town may order such materials or services from such places as are available, and the vendor shall reimburse the Town for all expenses incurred above the Contract price.

If services of the vendor are subsequently deemed to be unsatisfactory to any Town and/or are in violation of these specifications, a Town shall notify the said vendor in writing. If mutually agreeable arrangements cannot be achieved between the Town and the vendor, the terms of the Contract for that Town will be terminated. Notice of termination will be in writing and notification will be sent by registered or certified mail. Termination will become effective three (3) days after mailing said notification. Termination of a Contract by any Town shall not invalidate or alter the terms of a similar Contract with any other Town.

The vendor receiving an award shall, at no expense to any Town, adhere to Massachusetts General Law Chapter 111F - "Right to Know Law" as it shall apply to the items contained in the award notice.

PRICE ADJUSTMENTS

The Massachusetts Department of Transportation (MassDOT) method for calculating price adjustments due to cost fluctuations in liquid asphalt, Portland cement, diesel fuel, gasoline, and structural steel shall apply to this bid.

Liquid asphalt (variance from base price of 5% or more) adjustment will be allowed for Bid Item Numbers: 1-4, and 9-16, 18, 19, 21, 22, 125 & 126. Diesel fuel (variance from base price of 5% or more) adjustment will be allowed for Bid Item Numbers: 1-4, and 9-16, 18, 19, 21 and 22. Gasoline (variance from base price of 5% or more) adjustment will be allowed for Bid Item Numbers: 5-8.

MASSDOT procedures shall be used to determine the adjustments, except as noted herein. The price adjustments shall be based on the difference between the "base price" and the "order price". The "base price" shall be determined from the most recent MASSDOT published liquid asphalt, diesel fuel, gasoline, Portland cement, or steel price that precedes the bid date. The "order price" shall be the most recent published MASSDOT liquid asphalt, diesel fuel, gasoline, Portland cement, or steel price available on the day that the item is placed. A Town ordering work shall be provided with only one (1) invoice for each project. This invoice shall include the name of the item(s) installed, the quantity installed, the original unit bid price(s), and the price adjustment(s) (including back-up information such as calculations, MASSDOT publication) for each project. A second invoice for the adjustment(s) submitted at a later date shall not be acceptable. The base bid pricing shall be the price posted on the MassDOT Website for the month of **December 2023** as follows:

Base Bid Price Liquid Asphalt (Ton): 637.50 Base Bid Price Diesel (Gallon): TBD Base Bid Price Gasoline (Gallon): TBD

TWO LOWEST BIDDERS

It is the intent to award a contract to the two (2) lowest, qualified, responsible, and responsive bidders for Bid Items 1-7, 18, 19, and 115 to 122. When needing work completed for each of these items, each Town shall first forward by e-mail or fax a Notice to Proceed to the lower of the two lowest bidders. If the lowest bidder does not schedule the work requested within forty-eight (48) hours of receiving the Notice to Proceed and/or cannot begin (and remain at) work within ten (10) working days, then the Town shall have the right to forward a Notice to Proceed to the second low bidder.

TIED BIDS

In the case of tied bids, the County tied bid policy will be used to determine the awarded bidder.

MASSDOT PREQUALIFICATION

The Towns presently intend to use Chapter 90 (State) funds to finance some of the bid items. Items noted in the Bid Table require vendors to be prequalified by Massachusetts Department of Transportation (MassDOT). Vendors who are not on the MA Highway list of pre-qualified bidders cannot be awarded bids for these items. Only bidders whose companies name appears on the MassDOT list of certified bidders will be awarded bids for the items identified on the bid form.

NOTE: For all paving, no separate payments will be made to mobilize to different locations.

Item No. 1 : HOT MIX ASPHALT PAVEMENT, MACHINE PLACED

The Work shall include the furnishing and placement of top course, binder course, and/or levelling course for new pavements and existing pavement overlays by self-powered mechanical pavers. Any Town may specify any job - mix formula from Section M3.11.00 of the Standard Specifications.

A tack coat of liquid bituminous material (RS-1 or equal) shall be furnished and applied to existing pavements at the rate of 0.10 gallon per square yard immediately prior to placement of pavement overlay and the cost shall be included in the unit price bid. The tack coat shall be machine applied and sprayed uniformly. Hand application will not be allowed.

When bituminous concrete berm (Cape Cod berm) is required, the Work shall also include the berm construction and the cost shall be included in the unit price bid.

If requested by the Town, Contractor shall provide and install Mass Highway approved temporary pavement markings at no additional cost to the Town.

The measured quantity will be paid for at the Contract unit price per ton, which price shall include all labor, materials, equipment, and incidental costs required to complete the Work. Contractor shall install Owner provided risers on gate valve boxes at no additional cost to the Town. Drainage and sewer casting adjustments are paid for under a separate item.

Item Nos. 2 & 3: HOT MIX ASPHALT PAVEMENT, HANDWORK

The Work shall include the furnishing and placement of top course and binder course material by mechanical and hand methods for sidewalk resurfacing, berm, driveway, aprons, and other construction. Any Town may specify any job - mix formula from Section M3.11.00 of the Standard Specifications.

A tack coat of liquid bituminous material (RS-1 or equal) shall be applied to existing pavements at the rate of 0.10 gallon per square yard immediately prior to placement of pavement and the cost shall be included in the unit price bid.

The measured quantity will be paid for at the Contract unit price per ton, which price shall include all labor, materials, equipment, and incidental costs required to complete the Work. Contractor shall install Owner provided risers on gate valve boxes at no additional cost to the Town. Drainage and sewer casting adjustments are paid for under a separate item.

Item No. 4: HOT MIX ASPHALT SHIM

This work consists of the skilled placement of hot mix asphalt in irregularly shaped areas of various thicknesses in order to restore roadway profiles or cross-section. Typical HMA placement will be where the shimming will vary in thickness form 0.0" to 2". The contractor shall be prepared to drag the screed of their

paver and rake edges as necessary to place the mix in areas designated by the town. To obtain this rate mix placement at multiple locations may be required.

Mix and mix placement shall be in conformance with Mass DOT *Standard specifications for Highways and Bridges.*

The intent of this item is that it is to be used independent of any other hot-mix machine placed item work for the same location and timeframe. Any shimming done prior to machine work or leveling courses shall be paid for per the unit price for hot mix asphalt.

Responsibilities of the Town:

- Pre-sweep
- Traffic control
- Temporary pavement markings
- Project supervision and plan preparation when needed.

Responsibilities of the Contractor:

- Mark out areas for leveling based on directions from the town i.e. the town will give a budget in tons for each road and will point out deficiencies/problem areas such as puddles, roughness, or plow hazards. The marking is subject to approval by the town.
- Removal of fines- It shall be noted that there may be residual fines left in depressions by the town's sweeper. The contractor shall come equipped with a portable blower capable of removing fines from the marked areas. This equipment shall also be capable of removing minor puddles and drying pavement if necessary.
- Tack All marked out areas shall be tacked with RS-1 emulsion applied at a uniform rate of 0.05 gallons per square yard with pressurized asphalt distributer
- Mix Mass DOT Dense Top mix.
- Mix placement Mix shall be placed with a paver that has performance specifications similar to a Lee Boy 8500. The paver shall be adjustable from 8 – 15 feet and be able to place mix on patches narrower than 8 feet as marked. The paver shall break in the middle to allow crown to be placed in the road if necessary. The paver shall have a vibratory screed. Spreading by grader or loader is not acceptable. All structures shall sprayed/covered and uncovered after the mix is placed. The contractor shall have adequate and competent staff to rake/lute/shovel as necessary before the mix is compacted. Multiple lifts may be required.
- Compaction Contractor shall compact mix with a vibratory roller with a minimum rating of 8 tons.

Measurement and Payment

Hot mix asphalt shim shall be measured for payment by the ton of mix placed and accepted by the Town and shall be paid at the contract unit price per ton which shall include all labor, materials, equipment and incidental costs required to satisfactorily complete the work. Including cleanup and tack.

Item No. 5: PAVEMENT RECLAMATION (Including FG&C)

The Work under this item shall conform to the provisions of Section 170 & 403 of the Standard Specifications and the following:

Fine grading and compacting (FG&C) of the subgrade shall be included in the work for this item. If requested by a Town, the Contractor shall negotiate a reasonable additional cost for related work (e.g., excavating and hauling away excess materials).

The measured quantity will be paid for at the Contract unit price per square yard, which price shall include all labor, materials, equipment, fine grading, compacting, and incidental costs required to complete the Work.

Item No. 6: PAVEMENT RECLAMATION (Including FG&C and Calcium Chloride)

The Work under this item shall conform to the provisions of Section 170 & 403 of the Standard Specifications and the following:

Fine grading and compacting (FG&C) of the subgrade, and adding and mixing liquid calcium chloride to the pulverized mass shall be included in the work for this item. If requested by a Town, the Contractor shall negotiate a reasonable additional cost for related work (e.g., excavating and hauling away excess materials).

The calcium chloride solution shall be provided by the manufacturer as a true solution and shall not be reconstituted from flake calcium chloride. The calcium shall meet the following material specifications (see ASTM Designation D98; AASHTO-M144):

Calcium Chloride	35% +/-1%
Alkali Chloride as NaCl	2% max.
Magnesium as MgCl	0.1%

Typical (Pounds per gallon)

Calcium Chloride	5.05
Sodium Chloride	0.2
Magnesium Chloride	0.004
Calcium Sulfate	0.004
Water	<u>6.002</u>
	11.26

The measured quantity will be paid for at the Contract unit price per square yard, which price shall include all labor, materials, equipment, fine grading, compacting, and incidental costs required to complete the Work.

Item No. 7: BITUMINOUS CONCRETE EXCAVATION BY COLD PLANER

The Work under this item shall conform to the relevant provisions of Section 120 of the Standard Specifications and the following:

The work shall include the cold planing of existing bituminous concrete pavement surface to various depths to shape the pavement cross-section (crown or super elevation), to meet driveways, and/or to produce a uniform surface for the application of the pavement surfacing.

Pavement areas abutting utility structures and other areas which cannot be planed by the principal cold planing machine shall be excavated with smaller mechanical cold planing equipment designed for this purpose or by manual methods at no additional cost to any Town.

The machine shall be capable of being operated at speeds from 10 to 40 feet per minute and designed so that the operator can at all times observe the planing operation without leaving his control area. Pneumatic rubber-tire mounted equipment shall be used only for trimming and edging operations.

The equipment furnished by the Contractor shall be maintained in good repair at all times.

No pavement cuttings shall remain on the project at the end of each work period. The pavement cuttings shall become the property of the Town and the Contractor shall be responsible to remove, haul, and deposit the pavement cuttings at no additional cost to a site as directed by the Town.

The measured quantity will be paid for at the Contract unit price per square yard, which price shall include all labor, materials, equipment, removal, hauling, and incidental costs required to complete the Work.

Item No. 8: COLD PLANED (MILLED) PAVING JOINTS

The work shall include the cold planing of existing bituminous concrete pavement surface to create key ways (paving joints) for the purpose of overlaying pavement. All work is to be performed no more than forty eight (48) hours prior to the scheduled start of paving.

The machine shall be capable of milling to a depth of two (2) inches and a minimum width of twentyfour (24) inches. The cutter head must be able to rotate 15 degrees to provide a beveled cut. All key ways shall be one (1) to two (2) inches in depth and twenty-four (24) inches to forty-eight (48) inches in width at the discretion of the Town. The Contractor is responsible milling and clean up of all excavated materials.

The equipment furnished by the Contractor shall be maintained in good repair at all times.

No pavement cuttings shall remain on the project at the end of each work period. The pavement cuttings shall become the property of the Town and the Contractor shall be responsible to remove, haul, and deposit the pavement cuttings at no additional cost to a site as directed by the Town.

The measured quantity will be paid for at the Contract unit price per square yard, which price shall include all labor, materials, equipment, removal, hauling, and incidental costs required to complete the Work.

Item Nos. 9 & 10: MICROSURFACING (ONE AND TWO LIFTS)

The Work under this item shall conform to the relevant provisions of the Standard Specifications and the following:

Description

Microsurfacing is a tough and durable thin overlay material which can restore the original service properties to worn but structurally sound pavements. Its properties are based on a blend of select crushed aggregate and a chemical formulation of asphalt cement, cationic emulsifiers, adhesives, and latex. This specification covers all materials, equipment, construction and application procedures for rutfilling and/or surfacing of existing paved surfaces. The microsurfacing shall be a mixture of cationic latex modified asphalt emulsion, mineral aggregate, mineral and field control additives, and water, properly proportioned, mixed and spread on the paved surface in accordance with this specification and as directed by any Town.

Materials

<u>Emulsified Asphalt:</u> The emulsified asphalt shall be a quick-set latex modified cationic type CSS-1H emulsion and shall conform to the requirements specified in AASHTO M208 and ASTM 2397. It shall pass all applicable storage and settlement tests. The latex shall be milled into the emulsion. The cement mixing test shall be waived for this emulsion.

<u>Special Residue Properties</u>: Distillation of residue will be at a temperature of 350 degrees F for 20 minutes. Softening point of the residue shall be 140 degrees F minimum. Viscosity, absolute at 140 degrees F, shall be 8,000 poise minimum.

Aggregate

<u>General</u>: The mineral aggregate used shall be of the type and grade specified for micro-surfacing. The aggregate shall be manufactured crushed stone such as granite, slag, limestone, chat, or other high-quality aggregate or combination thereof.

<u>Aggregate Physical Requirements:</u> The aggregate including natural fines when tested by AASHTO methods T11 or T27 or ASTM C117 or C136, should met the referenced gradation requirements. To limit the permissible amount of clay like fines in an aggregate, a sand equivalent value of 65 or higher is required when tested by ASTM 2419. The aggregate shall have a weighted loss of not more than 15% when the sodium sulfate test is used or 20% when the magnesium sulfate test is used. The aggregate wear, from resistance to abrasion, shall be a maximum of 35% when using AASHTO T96 or ASTM C131 test methods.

Water

The water shall be potable and shall be free of harmful soluble salts.

Modifier

Special quick-setting emulsifier agents shall be milled into the asphalt emulsion. The emulsified asphalt shall be so formulated that when the paving mixture is applied at thickness of one inch with the relative humidity at not more than 50% and the ambient air temperature of at least 75 degrees F. the material will cure sufficiently so that rolling traffic can be allowed in one hour with no damage to the surface.

Additives

A mineral additive shall be introduced to the mineral aggregate and may be any recognized brand of nonairentrained 26 portland cement or hydrated lime that is free of lumps, or other approved mineral additive.

The amount of mineral additive needed shall be determined by the laboratory mix design and will be considered as part of the material gradation requirement. A liquid field control additive is introduced and blended with water to provide effective control of the required quick-set properties. This additive shall be made available by the chemical supplier or emulsion manufacturer and certifiable as being compatible with the mixture.

Engineering

<u>General:</u> Before work commences, the Contractor shall submit a signed mix design covering the specific material to be used on the project. This design shall be performed by a qualified laboratory, suitable to the Town. Once the materials are approved, no substitution will be permitted unless first tested and approved by the laboratory preparing the mix design.

Mix Design: The qualified laboratory shall develop the job mix design and present certified test results for the Contractor's approval. Compatibility of the aggregate and emulsion shall be verified by the mix design. The job mix formula shall provide a minimum Marshall stability of 1,800 pounds and a flow of 6 to 16 units when tested according to the ASTM 1559 or AASHTO 245 procedure as modified. All component material used in the mix design shall be representative of the material proposed by the Contractor for use on the project.

Specifications: The Contractor shall guarantee the design mix and all microsurfacing materials and methods prior to use. The component materials shall be within the following limits.

Residual Asphalt	5% to 9% by dry weight of aggregate
Mineral Additive	0.5% to 3% by dry weight of aggregate
Latex Modifier	As required to provide specified properties
Field Control Additive	As required to provide the specified properties
Water	As required to produce Consistency

Aggregate Gradations:

	Type II	Type III
<u>Screen Size</u>	<u>% Passing</u>	<u>% Passing</u>
3/8"	100	100
#4	0-100	70-90
#8	65-90	45-65
#16	40-65	30-50
#30	25-45	19-34
#50	15-30	12-25
#100	10-21	7-18
#200	5-13	4-12

Suggested Application Rate:

Type II - Urban and Residential Streets Airport Runways: 18-22 lbs per sq. yd. Type III- Primary and Interstate Routes: Wheel Ruts: Application rates as required.

25-30 lbs per sq. yd.

Equipment

General: All equipment, tools, and machines used in the performance of this work shall be maintained in satisfactory working condition at all times to ensure a high quality product.

Mixing Equipment: The material shall be mixed by a self-propelled microsurfacing mixing machine which shall be a **continuous flow** mixing unit able to accurately deliver and proportion the aggregate,

emulsified asphalt, mineral and field control additives, and water to a revolving multi-blade twin shafted mixer and discharge the mixed product on a continuous flow basis. The machine shall have sufficient storage capacity for aggregate, emulsified asphalt, mineral and field control additives, and water to maintain an adequate supply to the proportioning controls. The machine may be equipped with self-loading devices which provide for the loading of materials while continuing to lay microsurfacing, thereby minimizing construction joints.

<u>Proportioning Devices</u>: Individual volume or weight controls for proportioning each material to be added to the mix, i.e., aggregate, emulsified asphalt, mineral and field control additives, and water shall be provided and properly marked. These proportioning devices are usually revolution counters or similar devices and are used in material calibration and determining the materials output at any time.

Emulsion Pump: The emulsion pump shall be a heated positive displacement type.

<u>Spreading Equipment</u>: The surfacing mixture shall be spread uniformly by means of a mechanical type spreader box attached to the mixer, equipped with paddles to agitate and spread the materials throughout the box. A front seal shall provided to insure no loss of the mixture at the road contact point. The rear seal shall act as final strike off and shall be adjustable. The mixture shall be spread to fill cracks and minor surface irregularities and leave a uniform skid resistant application of material on the surface, The spreader box and rear strike off shall be so designed and operated that a uniform consistency is achieved to produce a free flow of material to the rear strike off. The longitudinal joint where two passes join shall be neat appearing, uniform and lapped.

All excess material shall be removed from the job site prior to opening the road. The spreader box shall have suitable means provided to side shift the box to compensate for variations in pavement width and longitudinal alignment. A Rut Box shall be available to prefill wheel ruts when necessary prior to overlay to eliminate puddles or runoff interruption. The box shall be readily adjustable from 4' - 6' width with hydraulically adjusted strike off screeds to attain maximum grade and profile.

<u>Auxiliary Equipment:</u> Suitable surface cleaning equipment, traffic control equipment, hand tools and any support equipment shall be provided as necessary to perform the work.

Machine Calibration

Each mixing unit to be used in performance of the work shall be calibrated in the presence of the Town prior to construction, or previous calibration documentation covering the exact materials to be used may be acceptable provided they were made during that calendar year. The documentation shall include the individual calibration of each material at various settings, which can be related to the machine metering devices.

Weather Limitations

The material shall be spread only when the road surface and atmospheric temperatures are at least 45 degrees F and rising and the weather is not rainy and there is no forecast of temperatures below 32 degrees F within 48 hours from the time of placement of the mixture.

Traffic Control

Suitable methods shall be used by the Contractor to protect the microsurface from traffic until the new surface will support traffic without damage. All traffic control methods used shall be in accordance with the specifications and shall be employed in a safe manner.

Surface Preparation

<u>General</u>: The area to be surfaced shall be thoroughly cleaned, by the Contractor, of pavement markings (if needed), vegetation, loose aggregate and soil, particularly soil that is bound to the surface. Manholes, valve boxes and other service entrances shall be protected from the surfacing material.

<u>Cracks in Surface</u>: Cracks in the surface shall be filled prior to microsurfacing. Crackfilling shall be paid for separately.

<u>Tack Coat</u>: The Contractor shall apply a tack coat consisting of one part emulsified asphalt and three parts water with a distributor at .10-.15 gallons per square yard. This emulsified asphalt should be the CSS1H emulsion grade.

Stockpile

Precautions shall be taken to ensure that stockpiles do not become contaminated. The mineral aggregate shall be screened prior to being weighed for job site delivery. This weight shall be done by means of a certified scale.

Application

<u>General</u>: The surface shall be pre-wetted by fogging ahead of the spreader box when required by local conditions. The rate of application of the fog spray shall be adjusted during the day to suit temperatures, surface texture, humidity, and dryness of the pavement surface.

The microsurfacing mixture shall be of the desired consistency upon leaving the mixer and no additional materials should be added. A sufficient amount of material shall be carried in all parts of the spreader at all times so that a complete coverage is obtained. Overloading of the spreader shall be avoided. No lumping, balling, or unmixed aggregate shall be permitted.

No streaks, such as those caused by oversized aggregate, will be left in the finished surface. If excessive oversize develops, the job will be stopped until the Contractor proves to the Town that the situation has been corrected.

<u>Joints</u>: No excessive buildup, uncovered areas or unsightly appearances shall be permitted on longitudinal or transverse joints. The Contractor shall provide suitable width spreading equipment to produce a minimum number of longitudinal joints throughout the project. When possible, longitudinal joints shall be placed on lane lines. Half passes and odd width passes will be used only in minimum amounts. If half passes are used, they shall not be the last pass of any paved areas.

<u>Mix Stability</u>: The microsurfacing mixture shall possess sufficient stability so that premature breaking of the material in the spreader box does not occur. The mixture shall be homogeneous during and following mixing and spreading. It shall be free of excess water or emulsion and free of segregation of the emulsion and aggregate fines from the coarser aggregate.

<u>Hand Work</u>: Areas which cannot be reached with the mixing machine shall be surfaced using hand squeegees to provide complete and uniform coverage. The area to be handworked shall be lightly dampened prior to mix placement. Care shall be exercised to leave no unsightly appearance from handwork. The same type finish as applied by the spreader box shall be required. Handwork shall be completed at the time of the machine applying process.

<u>Lines</u>: Care shall be taken to insure straight lines along curbs and shoulders. No runoff on these areas will be permitted. Lines at intersections will be kept straight to provide a good appearance.

<u>Rolling</u>: If required, specified areas shall be rolled by a self-propelled 10 ton pneumatic roller with a tire pressure of 50 PSI and equipped with a water spray system.

Quality Control

<u>Materials</u>: The Contractor will permit each Town to take samples of the aggregate and asphalt emulsion to be used in the project at the Town's discretion. Gradation and sand equivalent tests may be run on the aggregate and residual asphalt content test on the emulsion. Test results will be compared to specifications. Tests will be run by a qualified laboratory at the expense of the Contractor. The Town shall notify the Contractor immediately if any test fails to meet the specifications.

<u>Micro-Surfacing Mixture</u>: Samples of the mixture should be taken daily and may be taken directly from the mixing unit(s). Consistency and residual asphalt content tests may be made on the samples and compared to the specifications. Tests will be run by a qualified laboratory at the expense of the Contractor. The Town must notify the Contractor immediately if any test fails to meet specifications. Any Town may use the recorder and measuring facilities of the unit to determine application rates, asphalt emulsion content mineral and field control additives, and water.

<u>Non-Compliance</u>: If any two successive tests fail on the stockpile material, the job shall be stopped. It is the responsibility of the Contractor, at his own expense, to prove to the Town that the conditions have been corrected. If any two successive tests on the mix from the same machine fail, the use of the machine shall be

suspended. It will be the responsibility of the Contractor, at his own expense, to prove to the Town that the problems have been corrected and that the machine is working properly.

Performance

It is the intention of every Town not to award a contract for microsurfacing work under this or any other proposal if the bidder cannot furnish satisfactory evidence that he has the ability and experience to perform this class of work and that he has sufficient capital and equipment to enable him to prosecute the work successfully and to complete it within the time named in the Contract; and that every Town reserves the right to reject this or any other proposal or to award the Contract as is deemed to be to the best interest of said Town.

Performance Warranty

The Contractor shall furnish the following warranty after completion of the work and prior to final payment:

The Contractor hereby warrants that all workmanship and all materials furnished under the Contract comply fully with requirements of these microsurfacing specifications.

If at any time within two years after the date of the final inspection, any unfaithful or defective work should appear, which in the opinion of a Town is due to inferior materials or workmanship, the Contractor warrants to do whatever is necessary to remedy the defects immediately without cost to the Town. The Town shall notify the Contractor in writing of the defects and the repairs to be made, and the Contractor will begin repairs within a mutually agreed time frame.

Measurement and Payment

The quantity, for one or two lifts of microsurfacing, to be measured for payment will be the number of square yards of micrsurfacing actually completed. The accepted quantity of micrsurfacing will be paid for at the Contract unit price per square yard, which shall be full compensation for furnishing, transporting, handling and placing the material specified and furnishing of all labor, tools, equipment, pavement surface cleaning, and incidentals for the satisfactory completion of the work.

Item Nos. 11 & 12: ASPHALT-RUBBER SURFACE TREATMENT

The Work under this item shall include the furnishing, application, and compaction of hot asphalt and granulated rubber, and a crushed stone cover, and the sweeping of the roads before and after application.

Materials

<u>Asphalt Cement</u> – Asphalt cement for the asphalt-rubber mixture shall be PG 58-28 OR P G 64-28 PG64-28 where needed to meet the requirements of ASTM D 6114 (type II), complying with the requirements of the Standard Specifications. The grade selected shall be based on laboratory testing by the asphalt-rubber supplier.

<u>Anti-stripping Agent</u> – An anti-stripping agent that is heat stable shall be incorporated into the asphaltrubber material at the dosage required by the job-mix formula (up to 1.0% by weight of asphalt). It shall be added to the asphalt cement prior to blending with the granulated rubber.

<u>Rubber</u> – The granulated rubber shall be vulcanized rubber product from the ambient temperature processing of scrap, pneumatic tires. The granulated rubber shall meet the following gradations: No substitutions will be accepted.

<u>Sieve Size</u>	Percentage Passing
No.10	100
No.16	90 - 100
No.30	25 - 75
No.80	0 - 20

The use of rubber of multiple types from multiple sources is acceptable provided that the overall blend of rubber meets the gradation requirements. The length of the individual rubber particles shall not exceed 1/8". The rubber shall be accepted by certification from the rubber supplier.

<u>Aggregate</u> – The aggregate shall conform to the requirements of the Standard Specifications. The Flakiness Index shall be less than 30% (NFP 18-561 Test). Crushed gravel stone shall not be permitted. Percentage of wear as determined by the Los Angeles Abrasion Test (AASHTO-T96) shall be a maximum of 30. The aggregate shall be pre-heated to a temperature between 200°F and 300°F, and be precoated with 0.4% to 0.8% (by weight of aggregate) of AC-10 or AC-20 asphalt cement prior to application. The gradation of the aggregate shall meet the following limits:

	Percentage Passing	Percentage Passing
<u>Sieve Size</u>	Nominal Size <u>%</u> "	Nominal Size ½"
5/8"	100%	100%
1/2"	100%	85 - 100%
3/8"	85 - 100%	15 - 45%
No. 4	0-25%	0- 15%
No. 8	0 - 5%	0 - 5%
No. 50	0 - 2%	0 - 2%
No.200	0 - 2%	0 - 2%

<u>Materials Testing</u> - A minimum of 60 days prior to construction, the Contractor shall send a representative sample of the asphalt cement and the aggregate proposed for use to the asphalt-rubber supplier for testing. Testing for stripping and asphalt content to determine and assure that appropriate characteristics are achieved when blended with the granulated rubber shall be performed.

Asphalt-rubber Mixing and Reaction

<u>Mixing and Reaction</u> - The percent of rubber shall be 20 + - 3% for Item No.7 and 10+% for Item No.8, as indicated by the mixture design for specific project requirements by weight of total mixture, that is, by total weight of asphalt cement, plus granulated rubber. The exact granulated rubber content shall be determined by the mix design submitted by the asphalt-rubber supplier based on laboratory testing.

The temperature of the asphalt shall be between 350°F and 425°F, at the time of addition of the granulated reclaimed rubber. The asphalt and rubber shall be combined and mixed together in a blender unit and reacted in the distributor for a period of time as required by the mix design. The temperature of the asphalt-rubber mixture shall be above 325°F, during the reaction period.

<u>Delays</u> - When a job delay occurs after full reaction, the asphalt-rubber may be allowed to cool. The asphalt-

rubber shall be reheated slowly just prior to application, but not to a temperature exceeding 375°F. An additional quantity of granulated rubber or additive not exceeding 3% by volume of the hot asphalt-rubber mixture may be added after reheating.

<u>Viscosity</u> - Viscosities shall be run, by the asphalt-rubber supplier, on each blended load of asphaltrubber using a Haake-type field viscometer. The viscosity of the final product shall be in the range of 1,000 to 3,500 centipoise.

<u>Equipment</u>

<u>Mechanical Blender – A mechanical blender shall be utilized for proper proportioning and thorough</u> mixing of the PG asphalt binder and ground rubber. This unit shall have a Coriolis type mass flow meter capable of measuring and recording the total quantity of asphalt binder in tons. The quantity of ground rubber shall be determined by weight utilizing either a hopper equipped with load cells or a feeder equipped with a belt scale. The total weight in tons and percentage of ground rubber based on total asphalt rubber binder shall be recorded. All data shall be reported to the awarding authority.

A dedicated asphalt rubber reaction/storage tank equipped with a heating system to maintain the proper temperature of the binder and an internal mixing unit capable of maintaining a homogeneous mixture of asphalt and ground rubber.

Testing and Certification:

The materials shall be sampled once per lot at the point of manufacture, tested and certified by an AASHTO resource (formally AMRL) accredited laboratory approved for asphalt rubber binder testing. The laboratory shall certify that the material meets the requirements of ASTM D 6114 type II specifications. A lot shall be defined as each batch produced, but not to exceed the volume of the manufacturer's dedicated asphalt rubber reaction/storage tank. In addition to the ASTM D 6114 Type II specification, to ensure adequate blending residence time and superior binder quality, every lot shall be tested under:

Test (on the produced asphalt rubber binder)	Result
AASHTO T315 Original Binder 2mm DSR @ 82:	G*/sin(d) >1.00 kPA

Prior to starting the project, the contractor shall submit a Quality Control Plan from the Asphalt Rubber supplier meeting the requirements of AASHTO R-26 format. The contractor shall submit a weekly manufacturer's report for each lot of asphalt rubber produced that includes the following as a minimum:

Total quantity of asphalt binder in tons

Tons and percentage of ground rubber based on total asphalt rubber binder ASTM D 6114 certified test results AASHTO T315 Original Binder 2mm DSR @ 82

<u>Distributor Truck</u> - On projects exceeding 35 tons of liquid asphalt rubber, at least two pressure-type bituminous distributor trucks in good condition shall be required. The distributor shall be equipped with an internal heating device capable of heating the material evenly up to 425° F; an internal mixing unit capable of maintaining a proper mixture of asphalt cement and granulated rubber; have adequate pump capacity to

maintain a high rate of circulation in the tank and to spray the asphalt-rubber at a viscosity of 1,000 to 3,500 centipoise; have adequate pressure devices and suitable manifolds to provide constant positive cut-off to prevent dripping from the nozzles. Distributor shall be equipped with an electronically controlled computerized compensation unit for controlling application rates at various width and speed changes. The application unit shall have electronic controls and a digital read out installed and operated from the inside of

the cab of the distributor. The distribution bar on the distributor shall be fully circulating. Any distributor that produces a streaked or irregular distribution of the material shall be promptly repaired or removed from the project.

Distributor equipment shall include a tachometer, pressure gauges, volume measuring devices, and a thermometer for reading temperature of tank contents. Controls for spray bar shall be located in cab of truck, for controlling width and rate of spray of product. It shall be so constructed that uniform applications may be made at the specified rate per square yard with a tolerance of plus or minus 0.05 gal. / sq. yd.

A "bootman" shall accompany the distributor and ride in a position so that all spray bar nozzles are in his full view and readily accessible for unplugging.

<u>Hauling Equipment</u> - Trucks for hauling cover material shall be rear discharge conveyor-fed or "live bottom" trucks and shall be equipped with a device to lock onto the hitch at the rear of the chip spreader to prevent aggregate spillage. Sufficient hauling vehicles shall be available to ensure continuous operation of the distributor and chip spreader.

<u>Aggregate Spreader</u> - The aggregate spreader shall be hydrostatically driven and self propelled. It must be equipped with a hydraulically controlled variable adjustable head that is capable of spreading stone in widths from 4.5 to 18 feet. The spreader shall be mounted on pneumatic tires, and shall apply the stone on the road

surface in a manner that ensures that the tires do not contact the road surface until after the stone has been

applied. The unit shall be equipped with an electronic radar type sensor used to measure ground speed and will automatically adjust the stone application rate depending on width of application and the speed of chip spreader. It shall have the ability to apply stone on any grade from 0 - 6%. The spreader shall be equipped with an integral hopper with a minimum capacity of 5 tons of stone which shall be filled by trucks in a manner which ensures that the truck tires never come in contact with asphalt treated road surfaces until the stone has been properly applied. To maintain constant stone application, a selflocking truck hitch will permit towing of aggregate trucks without stopping the chip spreader. It shall be capable of maintaining positive engagement over irregular terrain.

<u>Pneumatic-Tired Roller</u> - One (1) self-propelled, multiple wheel, pneumatic-tired rollers shall be used and shall weigh between 7 and 12 tons, each roller shall have a total compacting width of at least 56 inches, have a minimum tire pressure of 60 psi, and be equipped with a watering system.

<u>Steel-Wheel Roller</u> - One (1) self-propelled, 2-axle (tandem) steel-wheel roller shall be used and shall weigh between 8 and 12 tons, and be equipped with scrapers, wetting pads and watering system. Combination pneumatic and steel drum-type rollers are acceptable, as one unit only.

Construction Procedures

<u>Preparation</u> - Potholes, other areas of pavement failure, and major depressions in the existing pavement surface, shall be repaired by each Town. The Town shall be responsible for removal of all thermoplastic traffic markings

The Contractor shall, immediately prior to application of the asphalt-rubber, thoroughly sweep the surface. The Contractor shall be responsible for covering all utility irons just prior to application and uncovering after aggregate is spread.

<u>Seasonal and Weather Limitations</u> - The asphalt-rubber shall not be applied when weather conditions are unfavorable to obtaining a uniform spread. Construction shall proceed only when the atmospheric temperature is at least 50°F and rising. No water shall be present on the road surface.

<u>Application</u> - The asphalt-rubber mixture shall be applied at a temperature of 338°F to 419°F, at a rate of 0.55 to 0.65 gallons per square yard for Item No.7 or 0.35 to 0.50 gallons per square yard for Item No.8. Exact rate to be determined by the aggregate gradation, traffic volume and pavement condition.

Longitude joints shall be reasonably true to line and parallel to centerline. Where any construction joint occurs, the edges shall be broomed back and blended so there are no gaps and the elevations are the same, and free from ridges and depressions. Longitudinal joints shall be overlapped from 4 to 6 inches.

During application, adequate provision shall be made to prevent marring and discoloration of adjacent pavements, structures, vehicles, foliage or personal property.

<u>Aggregate Application</u> - The application of aggregate shall follow as close as possible behind the application of the hot asphalt-rubber which shall not be spread further in advance of the aggregate spread that can be immediately covered. Construction equipment or other vehicles shall not drive on the uncovered asphalt-rubber. The hot-precoated aggregate shall be spread uniformly by a self-propelled spreader at a rate of spread generally between 30 to 40 pounds per square yard for Item No.7 or 20 to 30 pounds per square yard for Item No.8.. Any deficient areas shall be covered with additional material.

<u>Rolling</u> - A minimum of three (3) rollers shall be used for aggregate compaction into the hot asphaltrubber.

Two rollers must be pneumatic-tired and one must be steel-wheel. Rolling shall commence immediately following spread of aggregate. There shall be at least three (3) coverages by the pneumatic-tired rollers to embed the aggregate firmly into the asphalt-rubber. A coverage shall be as many passes as are necessary to cover the entire width being spread with a pass being one (1) movement of a roller in either direction. Additional coverage of the steel-wheel roller will follow. Water shall be applied to the tires or wheels as required to limit sticking of the asphalt-rubber and aggregate to the rollers.

<u>Sweeping</u> – When the maximum amount of aggregate has been embedded into the asphalt-rubber and the pavement has cooled, all loose material shall be swept or otherwise removed to the satisfaction of the Town. This shall be done at a time and in a manner which will not displace any embedded aggregate or damage the asphalt-rubber. Pre and one post sweeping is the responsibility of the Contractor.

Staging Location

The awarding authority shall provide a staging area for equipment and materials to be used on the project. The Contractor and Director shall mutually review and agree that the location is of adequate size and condition to allow for safe and secure usage for the required operation(s).

Measurement and Payment

Asphalt-Rubber Surface Treatment shall be measured by the square yard and shall be the actual number of square yards applied. Price per square yard shall be full compensation for all labor, materials,

equipment, and incidentals required to complete the work (including street sweeping before and after treatment).

Item No. 13: SINGLE STONE SEAL SURFACE TREATMENT

The Work under this item shall include the furnishing, application, and compaction of a latex modified emulsified asphalt binder and a crushed stone cover, furnishing and installing temporary warning signs, and

the sweeping of the roads before and after application. The temporary cardboard warning signs shall read "Fresh Oil, Loose Stone" (or similar wording) and shall be placed at locations as directed by the Engineer (as a minimum at all intersections).

Materials

- Emulsified Asphalt Emulsified asphalt for Stone Seal Surface Treatment shall be CRS-2 (cationic/3% latex) conforming to ASTM D2397 or RS-2 (36 nionic/3% latex) conforming to ASTM 977-86.
- 2. <u>Latex Additive</u> The latex additive to the emulsified asphalt binder shall conform to the following properties. The latex shall be co-milled at the bulk emulsion facility, to ensure complete and balanced blending, and the emulsion manufacturing plant must be open to inspection by the Owner.

<u>Properties</u>	<u>Anionic</u>	<u>Cationic</u>
Monomer Ratio, Butadiene/Styrene	(76 <u>+</u> 2)/(24 <u>+</u> 2)	(76 <u>+</u> 2)/(24 <u>+</u> 2)
Solids Content, %	67	59
Solids Content, lbs./gal.	5.2	4.8
Coagulum on 80 mesh screen, max %	0.1	0.1
Mooney Viscosity of Polymer		
(ML 4 @ 212 deg.F) min.	100	100
Ph of latex	9.5 – 10.5	4.0 – 5.5
Surface Tension, dynes/cm	32	32
Brookfield Viscosity, cps	800 – 2,000	5,000 max.
(Model RVT, #3 Spindle @ 20 RPM)		
Mechanical Stability	Excellent	Excellent

3. <u>Cover Aggregate</u> – The cover aggregate shall be blue quarry stone with 70% fractured face, and shall be compatible with the emulsified asphalt.

The crushed stone shall be thoroughly clean and free from deleterious matter, essentially one size, sharp and conform to the following gradation requirements as determined by California Test Method No. 202.

Sieve Size	Percentage Passing	
	Medium 3/8" x No.6	
1/2"	100%	
3/8"	85-100%	
1/4"	10-60%	
No. 4	0-10%	
No. 8	0 - 5%	

No. 16 0 - 2%

Maximum passing the #200 sieve shall not exceed 1.0%. Stone shall be wet washed for all sized aggregates used in surface treatments.

Screening shall be non-cubical in nature and shall also conform to the following quality requirements:

Test	Method	<u>No</u> .	Requirements
Loss in L.A.			
Rattler Test			
(After 100 Re	ev.) 21	1	10% Maximum
(After 500 Re	ev.) 21	1	40% Maximum
Film Stripping	g 302	2	25% Maximum
Cleanliness V	alue 22	.7	75% Minimum

The successful bidder shall submit a 10-pound sample of material proposed to be supplied. Samples which, in the opinion of the Town, would result in excessive stripping shall be rejected.

The quantity of asphalt material to be used shall be in the range of 0.35 to 0.50 gallons per square yard. Cover aggregate shall be spread in the range of 20 to 30 pounds per square yard. The Contractor will use lab tests to design specific material quantities to meet existing field conditions. Variations in material quantities will be made without adjustment to contract unit price. The Contractor shall maintain a laboratory open to the inspection of any Town.

Quality Assurance

A certificate of compliance shall be issued to the Town prior to the application of the stone seal surface treatment which guarantees the compatibility of the emulsified asphalt with the cover aggregate. The laboratory results from a pre-approved testing company shall be submitted with the certificate of compliance.

Emulsified asphalt and cover aggregate shall be matched to obtain compatible molecular charges.

Samples shall be supplied with the following information:

- * quarry location
- * gradation
- * certificate of material compliance

Construction Equipment

The equipment used by the Contractor shall include, but not be limited to, one or more of the following:

a. <u>Asphalt Distributor</u> - The asphalt distributor shall contain suitable mechanical circulating and heating mechanisms to provide a uniform approved temperature of the entire mass of material. The distributor shall be capable of applying asphalt materials in accurately measured quantities at any

rate between 0.1 to 2.0 gallons per square yard of roadway surface, at any length of spray bar up to twenty-four feet. The distributor shall be capable of maintaining a uniform rate of distribution of asphalt material regardless of change in grade, width or direction of the road. The spray nozzles and pressure system shall provide a sufficient and uniform fan-shaped spray of asphalt material throughout the entire length of the spray bar at all times while operating. The spray shall completely cover the roadway surface receiving the treatment.

- b. <u>Aggregate Spreader</u> The aggregate spreader shall be hydrostatically driven and self-propelled. It may be equipped with a hydraulically controlled variable adjustable head that is capable of spreading stone in widths from 4.5 to 18 feet. The spreader shall be mounted on pneumatic tires, and shall apply the stone on the road surface in a manner that ensures that the tires do not contact the road surface until after the stone has been applied. The unit shall be equipped with an electronic radar type sensor used to measure ground speed and will automatically adjust the stone application rate depending on width of application and the speed of chip spreader. It shall have the ability to apply stone on any grade from 0 6%. The spreader shall be filled by trucks in a manner which ensures that the truck tires never come in contact with asphalt-treated road surfaces until the stone has been properly applied. To maintain constant stone application, a self-locking truck hitch will permit towing of aggregate trucks without stopping the chip spreader. It will be capable of maintaining positive engagement over irregular terrain.
- c. <u>Rollers</u> At least one rubber tired and one steel wheeled roller shall be used on each treated surface immediately after the stone has been applied. Each roller shall have a compacting width of not less than 5 feet. Each roller shall have a gross weight of not less than 8 tons and contact pressure adjustable from 200 to 300 psi.
- d. <u>Trucks</u> Rear discharge conveyor-fed trucks in sufficient number and size may be used to deliver stone to the spreader.

Construction Method

The construction of Single Stone Seal Surface Treatment by the Contractor shall conform to recommended practices of the Asphalt Institute and the following.

- 1. Preparation of Existing Surface Immediately before Work begins, the existing surface shall be adequately swept by the Contractor. The Contractor shall then oil and cover with tar paper all pavement surface utility hardware within project limits. Surface preparation, which may include pothole patching, truing and leveling, adjusting of street irons (valve covers, manhole covers, drop inlet gratings), etc., will be the responsibility of each Town and will be completed before the Contractor moves onto the job.
- 2. Weather Limitations Work will not be done unless the road surface is dry. No work shall be done during rain or foggy periods, or if the local forecast calls for rain or fog on that day. No work shall be done if the ambient temperature is below fifty degrees Fahrenheit (50°F).

WORK UNDER THIS CONTRACT SHALL BE PERFORMED FROM JUNE TO SEPTEMBER, AS AUTHORIZED BY EACH TOWN. EACH TOWN SHALL BE THE SOLE DETERMINING JUDGE OF WHEN THE WEATHER CONDITIONS ARE SUITABLE FOR BEGINNING WORK. ALL STREETS SELECTED FOR TREATMENT SHALL BE TREATED BEFORE OCTOBER.

- 3. Application of Emulsion The pre-determined quantity of emulsified asphalt binder shall be sprayed uniformly onto the prepared surface. The asphalt material shall not be applied more than 300 feet in advance of the self-propelled aggregate spreader. AT NO TIME SHALL ANY ASPHALT MATERIAL BE ON ANY ROAD SURFACE FOR MORE THAN FIFTEEN (15) MINUTES BEFORE IT IS COVERED WITH STONE.
- 4. Application of Aggregate A uniform application of the pre-determined quantity of aggregate shall immediately be spread over the emulsified asphalt binder.
- 5. Application Operation The bituminous distributor and the aggregate spreader shall move at the same rate of speed. These units shall operate at a distance not exceeding 50 feet from each other.
- 6. Rolling Rolling shall begin immediately after aggregate is spread and continue until at least two complete rollings have been completed over the entire width of each pass of the aggregate spreader. Rollers shall never be more than 100 feet behind the aggregate spreader.

Initial rolling shall be done with self-propelled pneumatic rollers immediately following the application of the cover aggregate. Final rolling on stone seal shall be done by steel roller weighing not less than 8 nor greater than 10 tons. The rollers shall be operated at a speed that will not displace the aggregate.

- Traffic Control During construction and 24 hours following construction, vehicle speed shall be posted to a maximum of 20 miles per hour. One lane of traffic shall remain open to vehicles at all times.
- 8. Street Sweeping/Clean Up The roads shall be mechanically swept by the Contractor to remove excess aggregate as soon as possible but no later than 14 calendar days after the stone application as approved by the Town. The sweepings shall become the property of the Contractor unless a Town requests that the Contractor stockpile the sweepings in Town for it's use. The tar paper covers over utility hardware shall also be removed by the Contractor.

Quality Control and Inspection

Each Town shall have access to all construction activities to closely supervise and inspect the rates of application and amount of rolling to ensure that proper methods are being adhered to.

- 1. <u>Aggregate</u> The aggregate shall be washed to insure clean material. Immediately after the aggregate has substantially dried from the washing process, the stone shall be sprayed with a coating of emulsified asphalt at a rate of three (3) gallons per ton of aggregate.
- 2. <u>Temperature of Emulsified Asphalt Binder</u> Temperature of asphalt emulsion at the time of application shall be not less than 130 deg. F nor more than 180 deg. F.
- Latex Additive Latex additive shall be added at the refinery or terminal. A certificate of compliance shall be submitted by the refinery or terminal attesting that the required rate of application has been provided. The latex addition should be at the rate of 3.0 gallons per 100 gallons of emulsified asphalt binder.

- <u>Weather</u> The minimum temperature shall be 50 deg.F and rising, with no rain predicted. Should any form of precipitation begin during construction, stone seal operation shall cease. Re-commencement of operations shall be as directed by each Town.
- 5. <u>Sweeping</u> Excess aggregate shall be mechanically swept by the Contractor to the satisfaction of the Town as soon as possible after application but no later than 14 calendar days after the stone application.

Product Performance

The stone seal surface treatment elements that shall be retained on the road surface shall conform to the following minimum quantities:

- 1. <u>Residual Asphalt Content</u>: 0.20 to 0.25 gallons/square yard.
- 2. <u>Stone Chips</u>: 20 to 25 pounds/square yard (based on a specific gravity of 2.65. Quantity requirements will be adjusted based on the source of stone.)

Measurement and Payment

Single Stone Seal Surface Treatment will be measured for payment by the square yard of pavement surface area complete in place. Single Stone Seal Surface Treatment will be paid for at the Contract unit price per

square yard, which price shall include all labor, materials, equipment, disposal and incidental costs required to complete the Work (including furnishing and installing temporary warning signs, and street sweeping before and after stone application).

Item No. 14: DOUBLE STONE SEAL SURFACE TREATMENT

The Work under this item shall include the furnishing, application, and compaction of a latex modified emulsified asphalt binder and crushed stone covers applied in two courses, furnishing and installing temporary warning signs, and the sweeping of the roads before and after application. The temporary cardboard warning signs shall read "Fresh Oil, Loose Stone" (or similar wording) and shall be placed at locations as directed by the Engineer (as a minimum at all intersections). The Work shall be constructed in conformance with the above specifications for <u>SINGLE STONE SEAL SURFACE TREATMENT</u> with the following differences:

The Contractor shall supply samples of stone and asphalt, and job mix formula to each Town for approval. The stone seal surface treatment elements that shall be retained on the road surface shall conform to the following minimum quantities:

Residual Asphalt Content:	0.45 to 0.65 gallons/square yard	
Stone Chips Applied: 3/8" Crushed Stone	45 to 55 pounds/square yard	
	<u>Sieve Size</u> 1/2" 3/8" 1/4"	<u>Percentage Passing</u> 100% 85-100% 10-60%

	No.4 No.8 No.16	0-10% 0-5% 0-2%
1/2" Crushed Stone		
	Sieve Size	Percentage Passing
	5/8"	100%
	1/2"	85-100%
	3/8"	15-45%
	No.4	0-10%
	No.8	0-2%

Measurement and Payment

Double Stone Seal Surface Treatment will be measured for payment by the square yard of pavement surface area complete in place. Double Stone Seal Surface Treatment will be paid for at the Contract unit price per square yard, which price shall include all labor, materials, equipment, disposal and incidental costs required to complete the Work (including furnishing and installing temporary warning signs, and street sweeping before and after stone application).

Item No. 15: POROUS PAVEMENT FULL DEPTH CONSTRUCTION

The Work under this section shall conform to the relevant provisions of Sections 120, 460, M1, M2, M3, and M9 of the Standard Specifications (all as amended) and the following. The porous pavement shall meet the Standard Specifications for Polymer Modified Open-Graded Friction Course.

The Work shall include the full depth excavation and subsequent installation of a porous pavement full depth construction system consisting of, from top to bottom: a four (4) inch layer of porous pavement machine installed in separate two (2) inch lifts; an eight (8) inch layer of three eighths (3/8'') to three quarter inch (3/4'') blended crushed stone; and, a twelve inch (12'') layer of one and one half inch (1-1/2'') native (rounded) stone. Filter fabric (Mirafi 160N Non-Woven Geotextile) shall be installed along all sides and ends (not the bottom) of the porous pavement system. **Each site shall be a guaranteed minimum of 200 square yards**.

The measured quantity will be paid for at the Contract unit price per square yard, which price shall include a complete porous pavement full depth construction system in-place including all labor, materials, equipment, pavement saw cutting, excavation, hauling, disposing, grading, compacting, tack coating pavement edges, porous pavement, stone, filter fabric, and incidental costs required to complete the Work. If needed, Contractor shall install Owner provided risers on gate valve boxes at no additional cost to the Town. Drainage and sewer casting adjustments are paid for under a separate item.

Item No. 16: POROUS PAVEMENT SIDEWALK CONSTRUCTION

The Work under this section shall conform to the relevant provisions of Sections 120, 460, M1, M2, M3, and M9 of the Standard Specifications (all as amended) and the following. The porous pavement shall meet the Standard Specifications for Polymer Modified Open-Graded Friction Course.

The Work shall include the full depth excavation and subsequent installation of a porous pavement full depth sidewalk construction system consisting of: a four (4) inch layer of porous pavement machine installed in separate two (2) inch lifts over an eight (8) inch layer of three eighths (3/8'') to three quarter inch (3/4'') blended crushed stone. Filter fabric (Mirafi 160N Non-Woven Geotextile) shall be installed along all sides and ends (not the bottom) of the porous pavement system. It is anticipated that the new sidewalk shall range between 4 and 6 feet wide.

The measured quantity will be paid for at the Contract unit price per square yard, which price shall include a complete porous pavement sidewalk construction system in-place including all labor, materials, equipment,

pavement saw cutting, excavation, hauling, disposing, grading, compacting, tack coating pavement edges, porous pavement, stone, filter fabric, and incidental costs required to complete the Work. If needed, Contractor shall install Owner provided risers on gate valve boxes at no additional cost to the Town. Drainage and sewer casting adjustments are paid for under a separate item.

Item No. 17: BITUMINOUS PAVEMENT REPAIR - INFRA-RED METHOD

The Work shall include the treatment of utility trench and other bituminous concrete patches to provide a permanent, uniform and durable patch matching the surface of the abutting pavement. The Work shall be performed by workmen skilled in the infra-red method, and with equipment and materials approved for use by the Engineer prior to start of Work. The following procedure shall be used:

- * Adequately sweep the treatment area clean, and remove all loose and foreign material.
- * Apply infrared heat to the patch area by carefully positioning an infra-red heater not to exceed 15,000 BTUs per square foot per hour for the period of time required to soften the pavement to

a depth which will allow adequate raking of the asphalt without oxidation of the bitumen in the pavement material (minimum depth of 1"). The Contractor shall remove all unsuitable oxidized material and replace same with bituminous concrete.

- Introduce a suitable proven recycling agent additive amount as approved, to the softened area.
 Scarify to produce a uniform workable mix and regrade the patch to a uniform grade and surface, and to match the abutting pavement.
- * Add additional Class I bituminous concrete Type I-1 material as necessary. A supply of the material shall be kept on hand in an infrared storage unit at a constant temperature during working hours. The stored material shall be kept at a temperature above 200 degrees F. No material with a temperature of less than 200 degrees F shall be used in the Work.
- * After the proper consistency of the paving material and recycling agent has been attained, the combined mixture shall be raked to the desired grade and compacted with a steel wheel roller of sufficient weight to achieve a uniform density comparable to that of the adjacent pavement.
- * Seal the edges of the repaired patch with an approved penetrating liquid asphalt emulsion to develop a stronger, more durable bond. Uniformly distribute a compatible approved petroleum resin sealant, and broadcast an approved mineral filler over the entire patch area to absorb any excess liquid and to prevent tracking.

* Test the compacted surface with a straight edge to verify that a uniform, depression free surface has been obtained. Repeat the treatment process to remove any depressions found by the test.

The measured quantity will be paid for at the Contract unit price per square yard, which price shall include all labor, materials (excluding additional bituminous concrete), equipment, disposal costs, and incidental costs required to complete the Work. The additional bituminous concrete shall be supplied by the Town's vendor at no cost to the Contractor; however, the Contractor shall pick-up the bituminous concrete at the Town's vendor's plant at no additional cost to the Town. Contractor shall install Owner provided risers on gate valve boxes at no additional cost to the Town. Drainage and sewer casting adjustments are paid for under a separate item.

Item No. 18: PARTIAL DEPTH PAVEMENT PATCH

The Work shall consist of the construction of partial depth pavement patches at various locations as directed by the Engineer. The Work shall include the following:

Partial depth pavement patch excavation shall consist of the removal and satisfactory disposal of all bound pavement materials, the removal of which is necessary for the proper completion of the work. The excavation will be made to a minimum depth of 1.5". Contractor shall make the excavation square or rectangular with faces straight and vertical. The Contractor may use any type of pavement saw-cutting or milling equipment that will not damage adjacent pavement. A jack-hammer and compressor will not be allowed for cutting the pavement surface.

The Contractor shall swab or paint the existing vertical faces of the pavement with an approved emulsified asphalt such that a uniform film of asphalt will remain when cured.

Hot Mix Asphalt Pavement shall be placed and properly compacted with a power roller. The surface shall not deviate more than 1/8" from a straight edge placed on the existing pavement. The perimeter of the patch shall be painted with an emulsified asphalt or approved equal such that a 4" wide strip will be equally spaced on the new and existing pavement. The joint sealing material shall be dusted with stone screenings or stone dust such that no tracking or pick-up of the seal will occur.

Partial depth pavement patch will be measured for payment by the square yard complete in place. The measured quantity will be paid for at the Contract unit price per square yard, which price shall include all labor, materials, equipment, and incidental costs required to complete the Work. Contractor shall install Owner provided risers on gate valve boxes at no additional cost to the Town. Drainage and sewer casting adjustments are paid for under a separate item.

Item No. 19: MISC. PAVEMENT PATCH

The Work shall consist of the construction of miscellaneous pavement patches of various thicknesses on local roads at locations as directed by the Engineer. The Work shall include the following:

* Because the areas to be patched are typically in very poor condition, the Contractor shall use any method at his disposal to cut and completely remove the existing failed pavement/ subbase to the depth (minimum 3" depth) as directed by the Engineer.

- * The subgrade area shall be fine graded and compacted in conformance with Section 170 of the Standard Specifications.
- * Cut surfaces shall be sprayed or painted with a uniform, thin coat of RS-1 asphalt emulsion immediately before placement of bituminous concrete material against the surfaces.
- * Class I Bituminous Concrete Type I-1 shall be placed and compacted in 2 courses as a wearing surface (minimum 3" depth). Binder (2" minimum) and top (1" minimum) courses shall be installed on the same day allowing for adequate cooling between courses. The top course may be installed the next day if approved by the Engineer and if adequate safety signing/ measures are taken. In any case, the top course <u>must</u> be installed prior to weekends and/or holidays.

Miscellaneous pavement patches will be measured for payment by the ton complete in place. The measured

quantity will be paid for at the Contract unit price per ton, which price shall include all labor, materials, equipment, and incidental costs required to complete the Work. Contractor shall install Owner provided risers on gate valve boxes at no additional cost to the Town. Drainage and sewer casting adjustments are paid for under a separate item.

Item No. 20: VELOCITY SPRAY INJECTION POTHOLE REPAIR

Scope of Work:

The work under this item shall consist of furnishing all labor, equipment, materials (asphalt emulsion and aggregate) and incidentals required to perform repairs on distressed bituminous concrete pavement by the Velocity Spray Injection Method.

Equipment:

- a. The distribution unit shall be a 33,000 GVW truck, equipped with a 6 cubic yard aggregate hopper, a 300 gallon asphalt emulsion tank, a 1000 pound anti-track material hopper and a delivery tube, air pressurized, to distribute the items above to the distressed pavement.
- Aggregate shall be delivered to the tube by a nylon belt covered positive drive chain conveyor, emulsion shall be delivered by a pressurized system at 140 degrees F, and anti-track material shall be delivered to the tube as required. Each item is delivered to the tube by in-cab remote controls.

Item No. 21: CAPE SEAL w/ Single Stone Seal Surface Treatment Item No. 22: CAPE SEAL w/ Double Stone Seal Surface Treatment

The work under these items consists of the furnishing, application, and cleanup of "Cape Seal", furnishing and installing temporary warning signs, and sweeping of roads before and after stone seal application.

"Cape Seal" shall be a combination of Stone Seal Surface Treatment and Microsurfacing completed in two successive operations with the micro surfacing completely covering and encapsulating the stone seal aggregate. Both processes shall be completed within the same construction season and meeting the Town's desired schedule. The Microsurfacing shall not be applied sooner than seven (7) days after the stone seal is complete in order that the stone seal emulsion can be totally cured. An additional sweep may be required prior to the placement of the Microsurfacing to remove any surplus aggregate.

The first phase of the Cape Seal installation shall be completed in accordance with the Single Stone Seal Surface Treatment (Item No 12 above) or the Double Stone Seal Surface Treatment (Item No. 13 above) specification herein utilizing the CRS-2 emulsion without the 3% latex.

The second phase of the Cape Seal installation shall be completed in accordance with the Microsurfacing (Item No. 6 above) specification herein except that the application shall be a single lift of Type II material applied at not less 25 pounds per square yard (dry aggregate weight), and of sufficient thickness that none of the stone seal aggregate is exposed after curing of the Microsurfacing.

The quantity of Cape Seal to be measured for payment will be the number of square yards of Cape Seal actually completed. The accepted quantity of Cape Seal will be paid for at the Contract unit price per square yard, which shall be full compensation for furnishing, transporting, handling and placing the material specified and furnishing of all labor, tools, equipment, pavement surface cleaning, and incidentals for the satisfactory completion of the work.

Item No.23: TEXTURED SYNTHETIC PAVEMENT

The work under this item shall consist of preparing pavement surface and installation of eight to ten (8 - 10) foot wide Textured Synthetic Pavement at proposed crosswalk locations selected by the Town and in accordance with the following:

Preparation of Asphalt Surface

The section of pavement to be replaced shall be sawcut in neat lines eight to ten feet apart in the direction of the proposed crosswalk. The final surface pavement shall then be cold planed to an approximate depth of 0.75 inches. The Contractor shall immediately remove all residual material resulting from this work. All excavated material shall be disposed of by the Contractor offsite.

Installation of Textured Synthetic Pavement

The Contractor shall be responsible for the preparation, placement and patterning of Textured Synthetic Pavement. This synthetic paving material shall be composed of a hot-applied, resin-based compound formulated with a color stable pigment throughout that can be surface textured to simulate a brick pattern. Said pattern shall be oriented such that the continuous lines of the brick pattern shall be perpendicular to the parallel edges of the proposed crosswalk. The Contractor will be required to overlay in previously prepared recessed pavement surfaces as described above, and as required and approved by the Town.

The Contractor must be a manufacturer authorized applicator, experienced with this specialized system, satisfactory to the Engineer. Contractor shall furnish shop drawings, from manufacturer, to confirm design intent. A manufacturer representative shall be present at all times during the placement and curing of the textured synthetic pavement materials.

Using manufacturer prescribed methods and equipment, the Contractor shall adequately heat and uniformly mix the synthetic material(s) together. Maximum heating temperature of the completed formulation is 440 degrees Fahrenheit.

The Contractor shall then apply the heated, mixed synthetic material to the surface of the hardened, structurally sound, asphalt pavement. The synthetic material shall be spread and leveled to the desired build thickness of 0.75 inches, using manufacturer's specialized ironing tools, heated sufficiently to smooth the surface to a state of readiness for texturing. No material shall be applied when precipitation is present.

The color and surface pattern shall be a red colored brick pattern.

Texturing will begin immediately after leveling has occurred, while the material is still hot enough to allow the mold selected, to adequately penetrate the surface and create the desired pattern or form.

Once the finished surface has cooled completely and has hardened to the manufacturer's specification to support vehicular and pedestrian traffic, the application area may be opened to vehicular and/or pedestrian traffic.

Any residual material resulting from this work shall be removed and disposed of in a proper manner off site. The completed work area shall be left in a neat and clean condition, satisfactory to the Engineer.

The products used in this surfacing system shall meet the material specifications outlined below and conform to the minimum following physical and performance properties: hot-applied resin-based compound developed specifically for use on asphalt or cement concrete, with superior adhesion, flexibility and abrasion resistance characteristics, as well as color stability, chemical resistance and scrub ability.

The Contractor, during the operation of work, to save from harm and injury, any structure, public or private, situated above or below the surface and lying within the scope of the project. If during the execution of the work, the Contractor, through willfulness or carelessness, permits or causes any damage, the cost of satisfactory repair or replacement shall be the financial responsibility of the Contractor.

Synthetic Pavement Material

The material to be used under this item shall be Textured Synthetic Pavement as manufactured by Jarvis Infrastructure Services, Kennesaw, Georgia. The material required shall be Grade 60 (HEAVY TRAFFIC) and shall conform to the relevant physical properties outlined as follows:

Grade 60 (<u>HEAVY TRAFFIC</u>)

Average Temp. Range:	25 - 140 degrees F
Wheel Tracking @ 113 F:	less than 1 mm/ hr
Wheel Tracking @ 140 F:	less than 5 mm/hr
Density:	2.12
Cone Flow Test:	15% maximum

(5 hrs. @ 194 F)	
Plane Test:	5% maximum
(5 hrs. @ 194 F)	
Indent @ 104 F:	50 dmm maximum
Indent @ 122 F:	75 dmm maximum
Ash Content:	90% maximum
Skid Resistance Value:	55 - 70

Equipment Required

Contractor shall possess and be familiar with the specialized machinery necessary to perform the procedures as outlined and contained within this technical specification package, including, but not limited to, appropriate trucks, compressors, miscellaneous asphalt equipment, dispensers, applicators, cutters and/or specialized tools etc.

Compensation

Textured Synthetic Pavement shall be paid for at the Contract unit price per square yard in place, which price shall include all labor, materials, equipment, sawing, cold planning, cleanup, hauling, disposing, and incidental costs required to complete the work.

ITEM 100 CHLORINATED RUBBER PAINT AND BEADS FOR 4" REFLECTORIZED LINE ITEM 101 CHLORINATED RUBBER PAINT AND BEADS FOR STOP BARS & CROSSWALKS ITEM 102 CHLORINATED RUBBER PAINT AND BEADS FOR ARROWS & MISCELLANEOUS MARKINGS

The Work shall include the furnishing and installing of alkyd traffic paint modified with chlorinated rubber and glass beads conforming to Section M7 of the Standard Specifications. The white or yellow reflectorized traffic paint shall comply with Section 860 of the Standard Specifications.

Low VOC Chlorinated Rubber Traffic Paint

The durable, fast drying, Alkyd modified with chlorinated rubber traffic paint shall conform to the current V.O.C. regulations and the following:

Composition	White	Yellow (lead free)
Vehicle % by wt.	40-43	40-43
Pigment % by wt.	57-80	57-60
Total Solids % by wt.	74 min	74 min
Total Solids % by vol.	50 min	50 min
V.O.C. grams/liter	150 max	150 max
Titanium dioxide rutile (type II)	1 lb/gal min	.3 lbs/gal min
Organic yellow pigment (lead free)	n/a	.25 lbs/gal min
Chlorinated rubber	.5 lbs/gal min	.5 lbs/gal min
Detailed Requirements		
Wt/Gal	12.5 +/2	12.1 +/2
Viscosity K.U.	75-85	75-85
Dry Time 15 mils wet film	10 max	10 max
@ 77 F Minutes		
Dry Opacity @ 15 mils wet	.96 min	.96 min
Reflectance	84 min	50 min
Grind	3 min	3 min
CC Flash Point (F)	(-4 F) min	(-4 F) min

The application rates shall be 1 gallon of paint and 5 pounds of beads per 320 linear feet of 4" wide line.

Application Conditions

Temperature: 50°F (10°C) minimum, 110°F (43°C) maximum (air, surface, and material) and at least 5°F (2.8°C) above dew point Relative humidity: 85% maximum

Equipment

The Contractor shall supply 1 long line spray truck, manufactured with stainless steel components to properly apply alkyd traffic paint modified with chlorinated rubber, capable of applying solid lines in a sharp and true manner. The unit must have a minimum paint tank capacity of 400 gallons and a minimum bead truck capacity of 2,000 pounds. The long line spray truck must be capable of producing

an acceptable 4" wide single or double line at the application rate of 5 pounds of beads and 320 lineal feet per one gallon of paint while traveling at a minimum of 7 miles per hour.

The Contractor shall supply 1 cone truck (rack body with hydraulic tail gate) with 300 cones.

The above units shall include protective devices and warning signs for the painting operation. Each unit shall be radio controlled with a portable unit available for the Highway Division lead truck.

The Contractor shall supply 2 operating personnel for the spray truck and 3 cone setters/retriever personnel for the traffic cone setting truck.

The Contractor will place traffic cones on all freshly painted lines to reduce tracking.

Contractor Responsibilities

The Contractor shall complete the painting as indicated herein, subject to weather conditions, such as wet or extremely cold pavement. The Contractor shall have backup equipment available to him in the event of a breakdown.

The Contractor shall have a supervisor or foreman available to direct operations. The supervisor or foreman will report to the Highway Division Superintendent or his designee, any problem, as well as, give daily progress reports.

The Contractor must show by past performance that he is capable of performing a Contract of this magnitude.

On new road surfaces, the Contractor shall pre-mark the centerlines and fog lines, as needed, at no additional cost to the Town.

Measurement and Payment

The measured quantity for 4" Reflectorized Line and 12" Stop Bars and Crosswalks will be paid at the Contract Unit Price per Linear Foot, which price shall include all labor, equipment, materials and incidental costs required to complete the Work. The measured quantity for Arrows and Miscellaneous Markings will be paid at the Contract Unit Price per Square Foot, which price shall include all labor, equipment, materials and incidental costs required to complete the Vork.

ITEM 103 THERMOPLASTIC PAINT FOR 4" REFLECTORIZED LINES ITEM 104 THERMOPLASTIC PAINT FOR STOP BARS & CROSSWALKS ITEM 105 THERMOPLASTIC PAINT FOR ARROWS & MISCELLANEOUS MARKINGS

The Work under these items shall conform to the relevant provisions of Section 860 of the Standard Specifications and the following:

Material used and method of installation shall conform with the relevant provisions of Subsection M7, M7.01.03, M7.01.04, M7.01.18, and 860 of the Standard Specifications. All dimensions and spacing shall be as directed by the Engineer.

The Contractor shall install all pavement markings at locations as directed by the Engineer. On new road surfaces, the Contractor shall pre-mark the centerlines and fog lines, as needed, at no additional cost to the Town.

Measurement and Payment

The measured quantity for 4" Reflectorized Line and 12" Stop Bars and Crosswalks will be paid at the Contract Unit Price per Linear Foot, which price shall include all labor, equipment, materials and incidental costs required to complete the Work. The measured quantity for Arrows and Miscellaneous Markings will be paid at the Contract Unit Price per Square Foot, which price shall include all labor, equipment, materials and incidental costs required to complete the Work.

ITEM 106 EPOXY PAINT FOR 4" REFLECTORIZED LINES

Work under these items cover white and yellow epoxy reflectorized pavement marking material that is sprayed onto the pavement. Immediately following this, a surface application of glass beads is applied. The work, materials, and methods of installation under these items shall conform to the relevant provisions of Sections 860 and subsection M7 of the Standard Specifications. and the following:

The epoxy marking material shall be two-component (Part A and Part B), 100% solids type system formulated and designed to provide a simple volumetric mixing ratio (e.g. two volumes of Part A to one volume of Part B).

Part A of both white and yellow shall conform to the following requirements: Percent by weight:

WHITE Pigment - 18 Minimum, Titanium Dioxide (ASTM D476, Type II) Epoxy Resin - 75 to 82 YELLOW Pigment - 18 Minimum, Titanium Dioxide (ASTM D476, Type II) 5 Minimum, Organic Yellow, Epoxy Resin – 73 to 77

The entire pigment composition shall consist of either titanium dioxide or titanium dioxide and organic yellow. No extender pigments are permitted. Yellow pigment shall be lead-free.

The work of these items shall only be performed when atmospheric and surface temperatures are 40°F higher

On new road surfaces, the Contractor shall pre-mark the centerlines and fog lines, as needed, at no additional cost to the Town.

All dimensions and spacing shall be as directed by the Engineer.

The measured quantity for Epoxy Paint for 4" Reflectorized Lines will be paid at the Contract Unit Price per Linear Foot, which price shall include all labor, materials and incidental costs required to complete the work.

ITEM 107 PAVEMENT MARKING REMOVAL

The Work under this section shall conform to the relevant provisions of Section 850.67 of the Standard Specifications and the following. Existing pavement markings shall be removed to the fullest extent possible by an approved method. Pavement removal methods shall not cause damage to the pavement or cause drastic change in texture, which could be construed as delineation at night, and shall be

approved by the Town. It is not permissible to paint over existing markings with black paint in lieu of removal. Approved methods include but are not limited to:

- 1. High pressure air.
- 2. High pressure water (cold weather use not permitted).
- 3. Sand blasting.
- 4. Mechanical devices such as grinders, sanders, scrapers, scarifiers, and wire brushes.

Painting over a pavement marking by use of asphaltic liquids or paints will not be permitted. Conflicting pavement markings shall be removed before any change in the traffic pattern. Material deposited on the pavement as a result of removing markings shall be removed as the work progresses. Accumulations of sand or other material, which might interfere with drainage or could

constitute a hazard to traffic, will not be permitted.

Any damage to the pavement or surfacing caused by pavement marking removal shall be satisfactorily repaired at no additional cost to the Town.

Where the removal operation is being performed near a lane occupied by traffic, a vacuum attachment operating concurrently with the removal operation must be in use. All residues shall be removed immediately from the surface being treated.

The measured quantity will be paid for at the Contract Unit Price per Square Foot which price shall include all labor, equipment, vacuuming, sweeping, hauling, disposing, and incidental costs required to complete the Work.

ITEM 108 DRAINAGE PIPE CLEANING

The Work under this item consists of the cleaning of existing drainage pipes. Work under this item shall be performed under the direction and to the satisfaction of the Highway Division Superintendent or his designee.

Drainage pipe cleaning will be paid for at the Contract Unit Price per Day (8 working hours exclusive of travel time) broken down as follows:

* Drainage pipe cleaning performed between 0 and 4 hours will be paid for at half the Contract Unit Price per Day.

* Drainage pipe cleaning performed for a period greater than 4 hours will be paid for at a proportion of the full Contract Unit Price per Day.

The Contract Unit Price per Day shall include all labor, equipment, transportation and incidental costs required to complete the Work. The Work under this item does not include the removal and legal disposal of hazardous material.

ITEM 109 DRAINAGE STRUCTURE CLEANING BY CLAMSHELL (WITH DISPOSAL)

The Work under this item consists of the cleaning of existing drainage structures. The Work also includes the complete removal and legal disposal of the debris. Work under this item shall be

performed under the direction and to the satisfaction of the Highway Division Superintendent or his designee.

Drainage structures shall be cleaned along their entire circumference. Debris shall be substantially (95%) removed from the structure walls and bottoms. The proposed equipment shall be submitted for approval by the Town Engineer or his designee.

The contractor shall be responsible for stockpile area management including confinement of debris, erosion control, loading, and removal of the debris. The contractor shall provide documentation of proper disposal to the town as a condition of payment. The contractor shall be responsible for any testing costs required for legal disposal of the catch basin cleanings. It is the responsibility of the Contractor to contact each Town and determine if a staging and stockpile area is available on town property or if the contractor will have to make alternative arrangements for a legal stockpile area.

The Contract Unit Price per Each shall include all labor, materials, equipment, transportation and incidental costs required to complete the Work. The Work under this item does not include the removal and legal disposal of hazardous material.

ITEM 110 DRAINAGE STRUCTURE CLEANING BY CLAMSHELL (W/O DISPOSAL)

The Work under this item consists of the cleaning of existing drainage structures. Work under this item shall be performed under the direction and to the satisfaction of the Highway Division Superintendent or his designee.

Drainage structures shall be cleaned along their entire circumference. Debris shall be substantially (95%) removed from the structure walls and bottoms. The proposed equipment shall be submitted for approval by the Town Engineer or his designee.

The town shall provide the contractor an area to dump the catch basin cleanings. The town will manage the stockpile area and legally dispose of the debris.

The Contract Unit Price per Each shall include all labor, materials, equipment, transportation and incidental costs required to complete the Work. The Work under this item does not include the removal and legal disposal of hazardous material.

ITEM 111 DRAINAGE STRUCTURE CLEANING BY VACUUM TRUCK (WITH DISPOSAL)

The Work under this item consists of the cleaning of existing drainage structures. The Work also includes the complete removal and legal disposal of the debris. Work under this item shall be performed under the direction and to the satisfaction of the Highway Division Superintendent or his designee.

Drainage structures shall be cleaned along their entire circumference. Debris shall be substantially (95%) removed from the structure walls and bottoms. The proposed equipment shall be submitted for approval by the Highway Division Superintendent.

The contractor shall be responsible for stockpile area management including confinement of debris, erosion control, loading, and removal of the debris. The contractor shall provide documentation of

proper disposal to the town as a condition of payment. The contractor shall be responsible for any testing costs required for legal disposal of the catch basin cleanings. It is the responsibility of the Contractor to contact each Town and determine if a staging and stockpile area is available on town property or if the contractor will have to make alternative arrangements for a legal stockpile area.

The Contract Unit Price per Each shall include all labor, materials, equipment, transportation and incidental costs required to complete the Work. The Work under this item does not include the removal and legal disposal of hazardous material.

ITEM 112 DRAINAGE STRUCTURE CLEANING BY VACUUM TRUCK (W/O DISPOSAL)

The Work under this item consists of the cleaning of existing drainage structures. The Work also includes the complete removal and legal disposal of the debris. Work under this item shall be performed under the direction and to the satisfaction of the Highway Division Superintendent or his designee.

Drainage structures shall be cleaned along their entire circumference. Debris shall be substantially (95%) removed from the structure walls and bottoms. The proposed equipment shall be submitted for approval by the Highway Division Superintendent.

The town shall provide the contractor an area to dump the catch basin cleanings. The town will manage the stockpile area and legally dispose of the debris.

The Contract Unit Price per Each shall include all labor, materials, equipment, transportation and incidental costs required to complete the Work. The Work under this item does not include the removal and legal disposal of hazardous material.

ITEM 113 DRAINAGE STRUCTURE ADJUSTED

The Work under this item shall consist of the adjustment of utility castings for overlays and minor reconstruction where said adjustment is no greater than 6 inches (rise or fall) from existing line and grade and shall conform to the relevant provisions of Sections 201, 202, and 220 of the Standard Specifications and the following:

The Contractor shall maintain the drainage (or sewer) system in the project areas or drainage facilities outside the project area affected by the work performed by the Contractor to provide continual drainage of the travel ways and construction areas. All drainage (or sewer) castings required to be raised to accommodate pavement overlays shall be paid for under this item.

When in the judgment of the Engineer, the masonry below the casting shows deterioration and directs the contractor to remodel, the pay item shall be by the vertical foot and the cost per vertical foot as measured from the bottom of the existing casting, shall be paid as described in Item 108 Drainage Structure Rebuilt.

Clay brick conforming to Subsection M4.05.2 of the Standard Specifications shall be used to make grade adjustments of structure frames.

Any castings damaged due to the Contractor's operations shall be replaced with similar H-20 North American made cast iron castings at no cost to the Town.

A structure adjusted more than once by the Contractor, due to his plan of operation, will be paid for only once regardless of how many adjustments are made to the structure.

The Contract Unit Price per Each shall include all labor, materials, equipment, transportation and incidental costs required to complete the Work. No separate payment will be made for the maintenance of the existing drainage (or sewer) system, but all costs in connection therewith shall be included in the unit prices bid for the various Contract items.

ITEM 114 DRAINAGE STRUCTURE REBUILT

This item applies to the complete rebuilding of an existing structure and includes new masonry construction, backfilling around structures and other incidental work and shall conform to the relevant provisions of Sections 201 and 220 of the Standard Specifications and the following:

The Work shall consist of rebuilding, removing, replacing and adjusting the masonry units and adjusting the castings of existing structures. The casting and deteriorated masonry shall be removed in a neat manner until a clean sound base is obtained upon which concrete blocks and clay bricks may be set to rebuild the structure.

Sand borrow shall be furnished by each Town for backfill where required when excavated material is unsuitable.

Method of measurement shall be measured by the average height in vertical feet and tenths of feet from the bottom row of rebuilt masonry to the bottom of casting.

The cost of removing and replacing the casting, excavation, backfilling around structures and other incidental work shall be included in the unit price for this Item.

The Contract Unit Price per Vertical Foot shall include all labor, materials, equipment, transportation and incidental costs required to complete the Work.

ITEM 115 STEEL BEAM (WEATHERING) HIGHWAY GUARDRAIL (SINGLE FACED/WOOD POSTS)

The Work shall include the furnishing and installation of 12 gauge corrosion resistant (weathering) steel beam rails conforming to AASHTO M180 and wood posts (6" x 8" x 6') and offset blocks (6" x 6") conforming to relevant provisions of Sections 600 and M8.07.0 of the Standard Specifications and to the Construction Standards. Posts shall be set at 6 feet 3 inches on center. Standard reflectors (MHD Item 833.5 Demountable Reflectorized Delineator - Guardrail) shall be furnished and installed on every other panel at no additional cost to the Town.

The contractor shall be guaranteed a minimum of 100 linear feet/day

The measured quantity will be paid for at the Contract Unit Price per Linear Foot, which price shall include all labor, materials (including reflectors), equipment, and incidental costs required to complete the Work. If requested by a Town, the Contractor shall negotiate a fair additional for end treatments.

ITEM 115A STEEL BEAM (WEATHERING) HIGHWAY GUARDRAIL (SINGLE FACED/STEEL POSTS)

The Work shall include the furnishing and installation of 12 gauge corrosion resistant (weathering) steel beam rails conforming to AASHTO M180 and steel posts conforming to relevant provisions of Sections 600 and M8.07.0 of the Standard Specifications and to the Construction Standards. Posts shall be set at 6 feet 3 inches on center. Standard reflectors (MHD Item 833.5 Demountable Reflectorized Delineator - Guardrail) shall be furnished and installed on every other panel at no additional cost to the Town.

The contractor shall be guaranteed a minimum of 100 linear feet/day

The measured quantity will be paid for at the Contract Unit Price per Linear Foot, which price shall include all labor, materials (including reflectors), equipment, and incidental costs required to complete the Work. If requested by a Town, the Contractor shall negotiate a fair additional for end treatments.

ITEM 116 STEEL BEAM (WEATHERING) HIGHWAY GUARDRAIL (SINGLE FACED/WOOD POSTS)(INCLUDING REMOVAL AND STACKING OF EXISTING GUARDRAIL)

The Work shall include everything outlined above in the immediately preceding item plus the removal and stacking of existing guardrail of various types. If requested by a Town, the Contractor shall negotiate a fair additional cost for end treatments.

The contractor shall be guaranteed a minimum of 100 linear feet/day.

The measured quantity will be paid for at the Contract Unit Price per Linear Foot, which price shall include all labor, materials (including reflectors), equipment, and incidental costs required to complete the Work. If requested by a Town, the Contractor shall negotiate a fair additional for end treatments.

ITEM 117 STEEL BEAM (WEATHERING) HIGHWAY GUADRAIL-TERMINAL END

The Work shall include the furnishing and installation of a steel beam (weathering steel) terminal end in conjunction with Items 115 & 116 which shall consist of curved guard rail section, wood posts, offset blocks, and "boxing glove" end, conforming to AASHTO M180 and wood posts (6" x 8" x 6') and offset blocks (6" x 6") conforming to relevant provisions of Sections 601 and M8.07.0 of the Standard Specifications and to the Construction Standards. Posts shall be set at 6 feet 3 inches on center.

The measured quantity will be paid for at the Contract Unit Price per Each, which price shall include all labor, materials (including reflectors), equipment, and incidental costs required to complete the Work and shall include 13 ft long +/-curved guard rail section, wood posts, boxing glove end and Standard reflector (MHD Item 833.5 Demountable Reflectorized Delineator - Guardrail)

ITEM 117A STEEL BEAM (WEATHERING) HIGHWAY GUADRAIL-TERMINAL END

The Work shall include the furnishing and installation of a steel beam (weathering steel) terminal end in conjunction with Items 115 & 116 which shall consist of curved guard rail section, steel posts, and "boxing glove" end, conforming to AASHTO M180 and steel posts conforming to relevant provisions of

the Standard Specifications and to the Construction Standards. Posts shall be set at 6 feet 3 inches on center.

The measured quantity will be paid for at the Contract Unit Price per Each, which price shall include all labor, materials (including reflectors), equipment, and incidental costs required to complete the Work and shall include 13 ft long +/-curved guard rail section, steel posts, boxing glove end and Standard reflector (MHD Item 833.5 Demountable Reflectorized Delineator - Guardrail)

ITEM 118 STEEL BEAM HIGHWAY GUARDRAIL (SINGLE FACED/WOOD POSTS)

The Work shall include the furnishing and installation of steel beam guard rail and posts conforming to the Standard Specification subsection M 8.07.0. Posts shall be set at 6 feet 3 inches on center. Standard reflectors (MHD Item 833.5 Demountable Reflectorized Delineator - Guardrail) shall be furnished and installed on every other panel at no additional cost to the Town.

Each site shall be a guaranteed minimum of 100 linear feet.

The measured quantity will be paid for at the Contract Unit Price per Linear Foot, which price shall include all labor, materials, equipment, and incidental costs required to complete the Work. If requested by a Town, the Contractor shall negotiate a fair additional cost for removal/disposal of existing guardrail and/or end treatments.

ITEM 119 STEEL-BACKED TIMBER GUARDRAIL

The Work under this Item shall conform to Sections 106, 601, 617, 710 and 716 of the U.S. Department of Transportation Federal Highway Administration Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects (FP-85), all subsequent errata and addenda, to the applicable provisions of the Standard Specifications and the following:

Materials

<u>Timber Rail</u>: The timber shall conform to AASHTO M 168. Fabricate the 6 by 10 inch timber rail from dry, well seasoned, and dressed rough sawn Douglas Fir, Southern Pine, or other species having a stress grade of at least 1,500 psi.

Treat the timber rail and wood elements with CCA, ACZA, or ACA preservative treatment conforming to AWPA C14 except the minimum retention shall be 0.60 lbs/ft.

<u>Steel</u>: Fabricate the steel backing elements from 0.375 inch structural steel conforming to AASHTO M 222 M. Fastener hardware shall conform to AASHTO M 164, Type 3.

<u>Wood Posts</u>: The 10" by 12" inch guardrail posts shall conform to materials for timber rail as specified above.

<u>Guardrail Hardware</u>: Hardware shall conform to the AASHTO – AGC – ARTBA "A Guide to Standardized Highway Barrier Hardware," 1995 Edition.

Construction Methods

The Steel-Backed Timber Guardrail shall be Type A, and the Turn-down Terminal Section shall be Type FAT – 30 or Type FAT –20 as directed by each Town.

Posts shall be placed plumb, in hand or mechanically dug holes, then backfilled with approved gravel material placed in 6 inch layers and thoroughly compacted.

Where it is possible to maintain 2-feet minimum between the back of the guardrail post and the top of a slope 2:1 or steeper, the post length may be reduced to 7 feet.

Retreat field cuts of posts and rails, where required, with two coats of preservative treatment. Field cuts shall not be in contact with the ground.

Field cut steel rails and field drill holes in the steel splice plates at joints only where required to correspond to field cut wood rails at joints. Do not modify hole and slot dimensions. Do not use torch to cut holes, slots, plates or rails.

A wooden guardrail post that has a through check, shake or end split in the same plane as, or a plane parallel to the bolt hole and extending from the top of the post to within 3 inches of the bolt hole will be rejected.

Distance between wooden posts shall be 10 feet on center. Standard reflectors (MHD Item 833.5 Demountable Reflectorized Delineator - Guardrail) shall be provided and installed every 50' on average at no additional cost to the Town.

Construct terminal sections at the locations as directed by each Town. Terminal sections consist of posts, railing, hardware, and anchorage assembly necessary to construct the turn-down terminals.

Each site shall be a guaranteed minimum of 100 linear feet.

Measurement and Payment

Steel-Backed Timber Highway Guardrail (including reflectors and turn-down terminals) will be measured by the Linear Foot along the face of rail element, including terminal sections. The quantity for Steel-Backed Timber Highway Guardrail will be paid for at the Contract Unit Price bid per Linear Foot, which price shall be full compensation for all materials, tools, equipment and labor incidental to and necessary for the completion of the work in place to the satisfaction of each Town. If requested by a Town, the Contractor shall negotiate a fair additional cost for removal/disposal of existing guardrail and/or end treatments.

ITEM 120 WOODEN GUARDRAIL

The Work shall include the furnishing and installation of wooden guardrail and posts conforming to Section M8.07.0, paragraph B.2 Wood Posts and paragraph D, Bolts, Nuts and Washers of the Standard Specifications; and, the following specifications.

All posts shall be sawed off square prior to setting. Posts shall be set plumb and to line and grade. Post spacing shall be 4'-0" on center. Single wood rails shall be erected as to form a smooth, continuous rail conforming to the required line and grade. Wood rail elements shall butt firmly against each other and

joints shall occur in the direct center of the post. All bolts shall be drawn tight. Ends shall be angled downward at approximately a 30 degree angle with a 1 foot tall post unless otherwise directed by the Engineer. The end of the angled rail shall be cut to butt firmly against the horizontal rail. Rails shall be 4" x 10" x 16' pressure treated Southern Yellow Pine. Standard reflectors (MHD Item 833.5 Demountable Reflectorized Delineator - Guardrail) shall be provided and installed every 50' on average at no additional cost to the Town.

Each site shall be a guaranteed minimum of 100 linear feet.

The measured quantity will be paid for at the Contract Unit Price per Linear Foot, which price shall include all labor, materials (including reflectors), equipment, and incidental costs required to complete the Work. If requested by a Town, the Contractor shall negotiate a fair additional cost for removal/disposal of existing guardrail and/or end treatments.

ITEM 121 GRANITE CURB TYPE VB – STRAIGHT ITEM 122 GRANITE CURB TYPE VA4 – STRAIGHT

Work under these items shall conform to the relevant provision of Section 501 of the Standard Specifications and the following:

All curbing shall be set on a bed of dry compacted gravel base. The spaces between the curb and the walls of the trench **(both front and back sides of the curb)** shall be filled with 4,000 PSI concrete to the depth directed, and shall then have a 2-inch base of Hot Mix Asphalt placed upon it. This shall ensure proper adhesion of the overlays to the existing surface.

The Contractor shall be responsible for saw cutting the existing pavement edge as directed by the Town, for excavating the area needed for the curbing and concrete installation, and for hauling and disposing of the excavated material.

The Contractor shall be responsible for meeting all current Federal and State architectural accessibility requirements. This includes but is not limited to: slopes; grades; and construction materials.

If requested by the Contractor, an additional cost per Linear Foot for transition and curved granite curbing equal to the demonstrated incremental item cost per Linear Foot can be negotiated. The incremental cost must be substantiated by invoiced costs or other means satisfactory to the Town.

The measured quantity will be paid for at the Contract Unit Price per Linear Foot and any additional cost demonstrated for transition and curved curbing, shall include all labor, materials, equipment, saw cutting, excavating, hauling, disposing, and incidental costs required to complete the Work.

ITEM 123 PAVE SHIELD PAVEMENT SEALING (1,500 SQUARE YARDS OR GREATER) ITEM 124 PAVE SHIELD PAVEMENT SEALING (UNDER 1,500 SQUARE YARDS

The Work shall consist of providing and installing two coats of an Engineered resin emulsion seal coat slurry (PaveShield by Neyra Industries, Inc.) over aged and new hot mix asphalt concrete pavements, and shall conform to the relevant provisions of the Standard Specifications and the following:

Testing Methods and Practices

ASTM C 136 Method for Sieve Analysis of Fine and Coarse Aggregates ASTM D 244 Standard Test Method for Emulsified Asphalts ASTM D 2939 Method for Testing Emulsified Bitumens used as Protective Coatings ASTM D 3910 Practices for Design, Testing, and Construction of Slurry Seal AASHTO T-04481 - Method for Testing the Solubility of Bituminous Materials in Organic Solvents

Materials

<u>Sealer (Pavement Coating)</u>: PaveShield manufactured by Neyra Industries, Inc., Cincinnati, Ohio; or approved equivalent. An engineered resin emulsion specifically formulated to extend pavement life. Physical Composition: Sealer shall meet the following requirements when tested in accordance with ASTM D2939:

Requirements	Max.	Min.
Non-Volatiles %	-	47
Water %	53	-
Ash of Non-Volatiles %	40	30
Specific Gravity	-	1.1

Drying Time: When tested according to ASTM D2939, sealer shall be "set to touch" in 1 hour, and exhibit "final set" in less than 8 hours.

Non-Flammability: The cured coating shall show no tendency to flash or ignite.

Adhesion & Resistance to Water: The cured coating shall exhibit no penetration, blistering, loss of adhesion, nor tendency to re-emulsify after immersion for 24 hours.

<u>Oil Spot Primer:</u> Neyra Petrobond manufactured by Neyra Industries, Inc., Cincinnati, Ohio; or approved equivalent. Water based acrylic oil spot primer compatible with pavement coating.

<u>Sand:</u> As recommended in printed data sheets by sealer manufacturer. Washed, dry silica sand free of dust, trash, clay, organic materials or other contaminates.

Gradation: To have an American Foundry Society grain fineness number that is no less than fifty (50) and no more than seventy (70), when tested in accordance with ASTM C 136.

<u>Mixing Water</u>: Potable and free from harmful soluble salts. Temperature of the water shall be a minimum fifty degrees (50) F.

Submittals

Contractor shall submit to the Owner: the trade name and manufacturer of the sealer and oil spot primer; and, the sealer and oil spot manufacturer's printed Product Data Sheets and Technical Specifications.

At its discretion, Owner may require submittal of references, list of similar sites where the same products have been installed by Contractor, and other information needed by the Owner to complete its evaluation (see Instructions to Bidders contained herein).

Equipment

Use equipment that keeps the mixture homogeneous at all times and is capable of applying required coating weights evenly over entire width of application mechanism to provide a uniformly coated surface.

Construction Procedures

<u>Site Examination(s)</u>: Contractor shall inspect new and existing paving surfaces for condition and defects that will adversely affect quality of work, and which cannot be put into an acceptable condition through normal preparatory work as specified herein. Contractor shall notify the Owner in writing of the specific defects found. Owner shall not be required to fix said defects unless Owner wishes to continue with the project and have the Contractor complete the sealing work. Contractor shall not be required to place the sealer over the noted defects without the defects being repaired by the Owner.

<u>Preparation</u>: Owner shall be responsible for: repairing any paving defects (if he chooses to continue with the work); for pre-sweeping the areas to be sealed; for providing and installing barriers needed to protect the

work; and, for providing and paying for police services, if needed. Contractor shall be responsible for: final cleaning (e.g., removal of fines, if needed) of the areas to be sealed; for cleaning oil spots and treating with oil spot primer; and, for protecting adjacent curbs, walks, fences, and other items from receiving primer and coating.

<u>Sealing</u>: Contractor shall apply coating (sealer) when pavement temperature is at least fifty (50) degrees F. and air temperature is fifty (50) degrees F. and rising, and shall apply coating during dry weather and when rain is not anticipated within eight (8) hours after application is completed. Because of the public nature of the work sites, Contractor understands and agrees that he may not be allowed to close off an entire area (e.g., a golf course or Town Hall parking lot) all at once and may be required to complete sealing of an area over two work cycles.

Contractor shall add water to the coating mix as required for application, quantity not to exceed twenty five (25) percent of engineered resin emulsion; and, shall add three (3) to five (5) pounds of sand per gallon to the engineered resin emulsion, and mix with power equipment to a homogeneous coating. Contractor shall apply all coats uniformly at a rate of 0.14 - 0.17 gallons per square yard using mixed and diluted material. Each coat shall be allowed to cure sufficiently to take traffic without scuffing. Final coat shall be allowed to cure a minimum of twenty four (24) hours under good drying conditions before allowing traffic.

For new paved areas, Contractor shall allow new asphalt to cure at least thirty (30) days before applying pavement coating. There shall be no difference in payment if the existing surface is new asphalt or aged asphalt.

Contractor shall remove primer and coating from surfaces other than those requiring primer and coating.

Materials:

The aggregate shall be 1/4" or 3/8" durable crushed rock, consisting of the angular fragments obtained by breaking and crushing solid or shattered natural rock, and free from a detrimental quantity of thin, flat, elongated or other objectionable pieces. The crushed stone shall have a maximum percentage of wear as determined by the Los Angeles Abrasion Test (AASHTO-T-96) and shall be uniformly blended meeting Section M2.01.6 of the Standard Specifications. Crushed gravel will not be permitted.

The asphalt emulsion shall be a Cationic Asphalt Emulsion CRS-2 or CMS-2.

Properties:

0
7
0
Э

SP-27

The anti-track material shall be Black Beauty, as manufactured by the Reed Minerals Slag Products, a division of HARCO Corp. in Highland, Indiana or an approved equal.

Measurement and Payment

The measured quantity will be paid for at the Contract Unit Price per Square Yard, which price shall include all labor, materials, equipment, and incidental costs required to satisfactorily complete the work (including oil spot cleaning and priming).

ITEM 125 MODIFIED ASPHALT-FIBER CRACKFILLER

The Work under this item shall include the preparation of cracks in existing bituminous concrete pavement which may be overlain with new bituminous concrete or stone seal, and the filling of the prepared cracks with a modified asphalt-fiber compound. Work shall be completed on bituminous concrete in an "as is" condition (e.g. Towns will not sweep areas beforehand).

The crack filling material shall be a modified asphalt-fiber compound designed especially for improving strength and performance of the parent asphalt sealant. The asphalt binder shall consist of a blend of neat asphalt binder and chemically modified crumb rubber (CMCR) that meets the following specifications:

PG 64-28 or PG 70-28 after modification.

Viscosity of not more than 3PaS at 300 degrees F.

Modification at a minimum shall consist of 5% CMCR and the maximum particle size for the CMCR shall be 80 mesh (#80 sieve).

The performance grade of the neat asphalt binder shall not exceed a PG 58-XX.

The asphalt supplier shall provide testing for the neat asphalt binder and modified asphalt binder in accordance with AASHTO M320.

Fiber reinforcing materials shall be short-length polyester fibers having the following properties:

Length* 0.25in.+0.02 Elongation at Break; ASTM D2256-90 38% Melting Point; ASTM D3418-82 >475 degrees F (246 degrees C) Crimps/Inc; ASTM D3937-90 None Cross Section Round Denier; ASTM D1577-90 4.5 Nominal dpf Tensile Strength; ASTM D2256-90 >70,000 psi Diameter 0.0085 in. ** Specific Gravity; ASTM D792-91 1.32 to 1.40

* At temperatures ranging from ambient to maximum finished product mix temperature

** Subject to Normal Variations

Modified asphalt-fiber compound shall be mixed at a rate of 8% fiber weight to weight of asphalt cement.

Only cracks larger than 1/4-inch in width, as determined by the Engineer, shall be sealed. Overbanding shall not exceed 4" in width after placement. **Expansion of the overband by traffic or weather will result in a deduction in the total gallons applied equal to the ratio of the expansion to the overband.** (As an example, a 1" expansion of a 4" overband will result in a 25% deduction in the total gallons of crackfiller applied.)

The air compressor shall be portable and capable of furnishing not less than 100 cubic feet of air per minute at a pressure of not less than 90 pounds per square inch at the nozzle. The compressor shall be equipped with traps that will maintain the compressed air free of oil and water. Manually operated, gas powered air-broom or self-propelled sweeper designed especially for use in cleaning roadway pavements shall be used to remove debris, dirt, and dust from the cracks.

The melting kettle required to melt the joint sealing compound shall be an indirect fired type double-walled boiler. The space between the inner and outer walls shall be filled with a suitable heat transfer oil or substitute having a flash point of not less than 600 degrees Fahrenheit. The kettle must be equipped with a satisfactory means of agitating the joint sealer at all times by continuous stirring with mechanically operated paddles and/or by a continuous circulating gear pump attached to the heating unit. The kettle must be equipped with a thermostatic control calibrated between 200 degrees F and 550 degrees F and must be capable of pumping an 8% fiber content blend.

The equipment used in the performance of the required Work shall be subject to the approval of the Engineer and shall be maintained in a satisfactory working condition at all times.

All cracks shall be thoroughly cleaned (including vegetation) by blowing with compressed air or other approved method just prior to the placement of the joint sealing material. All cracks shall be sterilized by use of a propane air torch generating 2,000 degrees F. and 3,000 foot/second velocity to eliminate all

vegetation, dirt, moisture and seeds. All debris removed from the cracks shall be removed from the pavement surface immediately by means of a power sweeper, hand or air broom. No crackfiller material shall be placed in wet cracks or where snow, ice, or frost are present, nor when the air temperature is below 32 degrees F.

The asphalt-fiber compound shall be thoroughly mixed for a minimum of one (1) hour before application can begin. Whenever material is added to the tank, sealing operations shall be suspended for one (1) hour to allow for the minimum required mixing time. Minimum application temperature shall be 320 degrees F.

Fibers and CMCR shall be added in the presence of the Engineer and shall be added only once for each individual batch mixed in order to insure a consistent concentration of fibers in the compound. Adding fibers and other materials "on-the-fly" will not be allowed.

Sealant shall be delivered to the pavement cracks through a high pressure hose line and applicator shoe. A boiler slag aggregate shall be broadcast over the cracks to prevent sealant from being picked up. Modified asphalt-fiber crack filler will be measured for payment by the actual number of gallons of filler applied to the pavement. Modified asphalt-fiber crack filler will be paid for at the Contract Unit Price per Gallon, which price shall include all labor, material, equipment and incidental costs required to complete the Work.

ITEM 126 RUBBER CRACK FILLER

Crack sealant material shall be asphalt-vulcanized rubber material conforming to the following requirements:

- 1. The asphalt shall have a maximum penetration of 150 when tested in accordance with the procedure specified by the applicable AASHTO specification.
- 2. The granulated curb rubber (100% vulcanized) shall meet the following requirements:

PASSING SIEVE PERCENT

No. 8, 100 No. 10, 98 – 100 No. 40, 0 – 100

The specific gravity of the granulated curb rubber shall be 1.15 20.02 and shall be free of fabric, wire or other contaminated materials, except that up to four percent of calcium carbonate may be included to prevent particles from sticking together. Rubber materials shall be packaged in boxes of approximately 60-lb. weight, with a polyethylene liner. The boxes shall be placed on pallets and covered with a weather resistant covering. Equipment used by the Contractor shall be specifically manufactured for this purpose.

PREPARATION

1. Prior to application of hot asphalt-rubber sealant, joints and cracks shall be cleaned to remove dust, dirt, moisture and foreign material or old sealant.

2. Asphalt-rubber sealant material shall be unboxed and placed in joint and crack sealing machine for heating and mixing. The asphalt-rubber shall be heated to a minimum temperature of 300[®]F. The material shall be held in the mixing tank at application temperature until very little separation of the rubber and asphalt occurs when a bead of sealant material is placed on the pavement. Sealant material may be added to the mix as long as the minimum temperature of 300[®]F is maintained.

APPLICATION

- 1. Cracks shall be sealed from the bottom up. Sealant material shall be applied so it is flush with the surface.
- 2. Traffic shall not be allowed on the material until it has cured or until it has been sanded to prevent tracking.

PAYMENT

Rubber crack filler will be measured for payment by the actual number of gallons of filler applied to the pavement. Rubber crack filler will be paid for at the Contract Unit Price per Gallon, which price shall include all labor, material, equipment and incidental costs required to complete the Work.

ITEM 200 HOT MIX ASPHALT PAVEMENT (LOADED ON TOWN TRUCKS)

Bituminous Concrete (Hot Mix Asphalt) shall be manufactured in conformance with the material, composition, mixing, testing and plant requirements of Standard Specification Section M3. Top course mix, binder course mix and dense mix shall be furnished, as required, and loaded on Town trucks.

ITEM 201 SAND BORROW ITEM 202 LOAM BORROW

Sand and Loam Borrow materials shall conform to the following Standard Specification subsections:

Sand Borrow - for Winter Maintenance - M 1.04.0 Type a (Washed) Loam Borrow - M 1.05.0

Sand shall be washed and screened through a one quarter inch (1/4") screen. The sand must be coarse and free from clay, silty loam and other undesirable materials. Deliveries of sand shall be made during the vendor's normal business hours, Monday through Friday. A Town may require, at its discretion, that emergency deliveries must be made during other periods to include Saturdays, Sundays, Holidays and non-business hours Monday through Friday at no extra cost to the Town. The vendor shall complete normal and emergency deliveries within a 12 hour period after receiving a request for delivery (maximum delivery 1,000 tons per 12 hours).

Loam borrow shall be screened to removed all stones and other material larger than 1 inch.

ITEM 203 1-1/2" CRUSHED STONE (DOUBLE WASHED) ITEM 204 3/4" CRUSHED STONE (DOUBLE WASHED) ITEM 205 3/8" PEASTONE (DOUBLE WASHED) ITEM 206 3/4" DENSE GRADES CRUSHED STONE

Aggregate materials shall conform to the following Standard Specification subsections:

Crushed Stone - M 2.01.1 through 2.01.6 (double washed) Dense Graded Crushed Stone - M 2.01.7 (3/4")

A requirement for all grades of crushed stone (except dense graded) shall be that not more than 0.3% of unsatisfactory material shall pass a No.4 sieve.

ITEM 207 RECYCLED ASPHALT

The recycled asphalt material shall meet the following gradation requirements:

Sieve	Percentage By Weight
Designation	Passing Through
3"	100
1-1/2"	70 - 100
3/4"	50 - 85
#4	30 - 60
#50	8 - 24

#200 0 - 10

The stone and sand material shall consist of inert material that is hard, angular, and durable, and free from cement concrete, brick, reinforcing steel, glass, wood, building rubble, loam and clay and other deleterious materials. Native round stone and materials that break up when alternately frozen and thawed or wetted and dried shall not be used. The material shall be "T-base" as manufactured by Aggregate Industries, Inc. or approved equivalent.

Each stockpile shall be tested (at no additional cost to the Town) for sieve analysis and California Bearing Ratio (CBR) by an independent, qualified Massachusetts laboratory. The certified results shall be equal to or

greater than that of gravel borrow (M1.03.0 type b), and the certifications shall be supplied to each Town. The processed material shall be stockpiled in such a manner as to minimize segregation of particle sizes. All recycled pavement material shall come from approved stockpiles.

The material shall be subject to review and approval by a Town prior to delivery.

ITEM 208 4'x4' PRECAST LEACH GALLEY ITEM 209 1,000 GALLON PRECAST SOLID CATCH BASIN ITEM 210 1,000 GALLON PRECAST LEACH BASIN ITEM 211 4' DIAMETER PRECAST CATCH BASIN W/OFFSET TOP

All precast structures shall be capable of withstanding H-20 loading with a minimum concrete strength of 4,000 psi @ 28 days. Steel reinforcement shall be Grade 60 meeting ASTM-A-615 requirements.

The 1,000 Gallon Precast Solid Catch Basin shall have a solid bottom or include a 6' diameter Basin Pad meeting the same requirements as the structures. The cost of the Base Pad shall be included with the cost of the structure.

The 4' Diameter Precast Catch Basin w/Offset Top shall have separate top with an offset opening. The structure shall have a 4 foot deep sump below the outlet pipe.

The Town shall specify the hole diameter and hole location(s) at the time of order.

The manufacturer shall deliver the structure to the Town DPW or at the installation location as specified by the Town.

Payment for the precast drainage structures shall be by the Contract Unit Price per Each delivered.

ITEM 212 PRECAST GUTTER INLET EACH ITEM 213 8" FRAME AND COVER EACH ITEM 214 8" FRAME AND GRATE MUNICIPAL STANDARD EACH ITEM 215 12" HOOD EACH ITEM 216 12" REINFORCED CONCRETE PIPE (CLASS IV) EACH ITEM 217 12" CORRUGATED PLASTIC (POLYETH.) PIPE EACH All precast structures shall be capable of withstanding H-20 loading with a minimum concrete strength of 4,000 psi @ 28 days. Steel reinforcement shall be Grade 60 meeting ASTM-A-61 5 requirements. Gutter Inlets shall Acme-Shorey Model GI or similar with minimum outside dimensions of 30" by 30" and capable of withstanding an HS-20 load.

The word "DRAIN" shall be prominently cast in the top of all drain manhole covers. Frame and Covers shall be East Jordan Iron Works Massachusetts Standards Manhole Frame and Cover Type B or similar 8" frame and cover matching MassDOT Constructions Details E 202.7.0.

Frame and Grates shall be East Jordan Iron Works LF248-4-40 or similar 8" frame and grate matching MassDOT Construction Details E 201.6.0

Reinforced Concrete Pipe shall conform to MassDOT Section M5.02.1 and the AASHTO M170 for Standard Strength Reinforced Concrete Culvert Pipe for class III Pipe, Wall B. Pipes shall be of the bell and spigot type and capable of supporting an HS-20 live load. A preformed flexible plastic sealing compound of Butyl Mastic Rope Sealer "1" size, "EZ Stick" as manufactured by Concrete Products supply or an approved equal shall be provided for sealing watertight joints.

Corrugated Plastic (Polyethylene) Pipe shall conform to MassDOT Section M5.03.10. Pipe shall be smooth interior wall and corrugated exterior wall, and be water-tight. Pipe shall be minimum 12- inch diameter. Ends shall be bell-and-spigot and comply with the requirements for test methods, dimensions and markings found in AASHTO Designations M252 and M294. Pipe shall support an HS-20 live load with a maximum deflection of 5% of the minimum pipe diameter. Pipe and fittings shall be made from virgin polyethylene compounds which conform to the applicable current edition of the AASHTO Material Specifications for cell classification as defined and described in ASTM D3350. Nominal sizes of 12- to 60-inch shall be either AASHTO Type 'S' or Type 'D

Catch basin hoods shall protrude no more than 12 inches beyond the end of pipe into the structure. Acceptable hoods are Ground Water Rescue Inc. Eliminator, Best Management Practices Inc. Snout[®] or equal lightweight hood.

ITEM 218 RIPRAP

Material shall conform to the provisions of Section M2.02.2 of the latest Massachusetts Department of Transportation Standard Specifications and the following:

Stone for dumped riprap shall be hard, durable, angular in shape, resistant to weathering and shall meet the gradation requirement specified below. Rounded stones, boulders, sandstone or similar soft stone or relatively thin slabs will not be acceptable.

MAXIMUM PERCENT OF TOTAL WEIGHT			
SIZE OF STONE	SMALLER THAN GIVEN SIZE		
400 lb.	100		
300 lb.	80		
200 lb.	50		
*25 lb.	10		
*No more than 5% by weight shall pass a 2 in. sieve.			

Each stone shall weigh not less-than 50 pounds and at least 75% of the volume shall consist of stones weighing not less than 500 pounds each. The remainder of the stones shall be so graded that when placed with the larger stones the entire mass will be compact.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

Item A2 RIP RAP shall be paid at the price per TON, which shall be the full payment of all labor, materials, equipment, tools and other incidentals necessary for the delivery of the material to the Eastham DPW Yard, based on truck weight slips.

CONTRACT SIGNATURES

In Witness whereof, the parties to these present have hereunto set their hands and seals, Barnstable County, who incurs no personal liability by reason of the execution hereof or anything herein contained, on the day and year hereinbefore first written and who hereby certifies under penalties of perjury that all the applicable provisions of General Laws, Chapter 149 Section 44J, have been complied with.

The undersigned further certifies under penalties of perjury that the said undersigned is not presently debarred from doing public construction work in the Commonwealth under provisions of section twentynine F of Chapter twenty-nine. or any other applicable debarment provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

BARNSTABLE COUNTY

BYBY	3/14/2024	
Ronald Bergstrom. Chair	Date	
FIRM NAME Murray Paving & Reclamation, Inc.		
BYStephen Johnson Stephen Johnson	2/27/2024 Date	

APPENDIX - A

MOST COMMONLY USED STANDARD FORMS

Schedule for Participation by MBE/WBE

Change Order

Statement of Compliance

Certified Payroll

BARNSTABLE COUNTY

Project: Title:				
Project Location:				
SCHEDULE FOR F	'ARTICIPAT	ION BY WOMEN/MINORIT	Y BUSINESS E	NTERPRISE
A. General Contractor must sub	omit to the O	ffice within (5) five working	days of the awa	rd of Bids.
BIDDER CERTIFICATION:				
A. Bidder agrees to expend at For the purposes of this cor SDO as such. The Bidder n follows: (Attach sheet if add	nmitment, th nust indicate	e designation means a bus the W/MBE it intends to uti	iness that has b	een certified by
Company Name &Address		Nature of Participation	If Supplier <u>W/MBE%</u>	
1				
2				
3				
4				
5				
6				
7				
Total Dollar Value of WBE Com				
Total Dollar Value of MBE Com	mitment:		\$	
		Total Dollar Amo		

The undersigned hereby certifies that he or she read the terms of this condition and is authorized to bind the Bidder to the commitment herein set fourth.

Date _____

Name of Firm

Authorized Signature

Business Address

Appendix A

LETTER OF INTENT (THIS FORM MAY BE PHOTOCOPIED)

<u>Women/Minority Business Enterprise Participation</u> (To be Complete by W/MBE and Submitted by the General Bidder.)	
Project: Title:	Check one:
Project Location:	MBE WBE
TO:Name of General Bidder/filed Sub-bidder 1. My company intends to perform work in connection with the above project as: an individual a partnership a corporation a joint venture with other (explain)	

- 2. My company has been certified by SDO and it has not changed its women/minority ownership, control, or management without notifying SDO within thirty (30) days of such a change.
- 3. My company understands that if your company is awarded the contract, your company intends to enter into an agreement with my company to perform the activity described below for the prices indicated. My firm also understands that your firm, as General Bidder, will make substitution only as allowed by the County Contract.

W/MBE PARTICIPATION

Item Number <u>(if Applicable)</u>	Description of Activity (with notation such as "Labor Only")	<u>Quantity</u>	Unit <u>Price</u>	Dollar <u>Amount</u>
		\$ _	Total A	Amount
W/MBE Autho	prized Agent	-	W/MBE Comp	any Name

DATE

W/MBE Address

W/MBE Telephone No.

<u>NOTE:</u> To be submitted by the General contractor, to the Office within (5) FIVE WORKING DAYS of the opening Bid Award.

INSTRUCTIONS REGARDING CHANGE ORDERS AND CONTRACT MODIFICATIONS

NO CHANGES (ADDITIONS, SUBSTITUTIONS OR ELIMINATION'S) IN THE PLANS, SPECIFICATIONS OR CONTRACT SHALL BECOMMENCED UNTIL RECEIPT BY THE CONTRACTOR OF: A. AN APPROVED CHANGE ORDER FORM 5, OR B. A WRITTEN AUTHORIZATION TO PROCEED SIGNED BY THE COUNTY'S AUTHORIZED OFFICIAL.

All requests for changes increasing the contract price must be submitted on the Change order Form, prior to the final acceptance of the contract. The Contractor waives all rights against the County if the contractor fails to comply with this requirement. The Awarding Authority shall be under no obligation to process a request for change after final acceptance of the project.

The term "request for change" is used throughout these procedures and applies to every request to revise the contract requirements.

The request for change must be made in writing, and in accordance with the provisions of this contract, the General Laws, rules, regulations and other procedures of the Office.

- 1.02 GENERAL PURPOSE
- The purpose of these procedures is to properly authorize necessary changes, provide satisfactory documentation supporting the nature and cost of each change, and allow the change order work to be accomplished in a timely and efficient manner.
- It is the intent of this contract and the applicable statutory provisions that whenever possible the parties should agree upon an equitable adjustment in the contract price before commencement of the pertinent work.
- All parties shall negotiate in a professional manner and agree upon the particulars associated with the change in the work thereby implementing an approved change in the contract.
- It is the responsibility of the contractor to clearly substantiate the costs associated with all changes. If the contractor refuses to provide the project manager with cost estimates for a proposed change in the work, the County may unilaterally determine the reasonable cost for that change, and the contractor must proceed with the work based upon the County's established cost.

SECTION 2 - SUBMISSION AND DISPOSITION OF UMD FORM 5

- 2.01 AUTHORIZED REQUESTORS (Originators of "Request for Change")
 - 1. General Contractor, including Sub-Contractor
 - 2. Designer
 - 3. County
- 2.02 THE REQUESTOR SHALL:
 - a. Initially discuss the proposed change with all interested parties.
 - b. Complete the Change Order Form

2.03 THE CONTRACTOR SHALL:

a. If also the requester, the contractor shall initially comply with 2.02 above

- c. Submit a cost breakdown with the requested change. Breakdowns of all filed subcontractors shall be separated from the contractor's breakdown and both are required to be on properly identifiable letterhead stationery, and signed showing: A. quantities and costs utilizing unit pricing, or, B. the classification and hours of labor, fringe benefits and the complete breakdown showing unit cost of material and equipment.
- d. If additional time is requested, furnish an explanation with the breakdown. Extensions of time shall not be granted on a retroactive basis because of changes.
- e. Each change must be all inclusive as to all costs and all time extensions.
- f. The General Contractor shall review all cost breakdowns being submitted by their suppliers and subcontractors and check them to insure the information being submitted is accurate and mathematically correct.

SECTION 3. - AUTHORITY TO APPROVE REQUESTS FOR CHANGE

3.01 The County Commissioner's

SECTION 4. - MISCELLANEOUS DIRECTIONS FOR COMPUTING COSTS FOR CHANGES IN WORK

- 4.01 Shipping, storage and handling costs of materials and equipment involved in a change in work may be included in the costs for change, if itemized and accompanied by copies of paid invoices.
- 4.02 The allowance for overhead provided in Article VI 2 (3) shall be considered to include all hand and power tools normally required in the performance of the base bid work, the cost of the contractor's superintendent, the contractor's administration costs, and the contractor's estimating costs.
- 4.03 Major items of equipment, specialized tools, and ordinary materials and equipment used or consumed on the change order work, whether rented or owned by the contractor, may be included in the cost of the change provided current rental rates and material costs, supported by paid invoices, are submitted as backup to the change when itemized.
- 4.04 Contractors shall meet the following guidelines when submitting cost breakdowns for labor:
 - a. Designate name of trade, number of hours times the <u>base</u> journeyman rate. Foreman rate should only be used and pro-rated as provided for in the labor agreements.
 - b. Show hourly benefit amounts such as health, welfare, and pensions separately.
 - c. When overtime work is involved, insurance charges are based on <u>single</u> time. Benefits likewise, are based on single time.
 - d. Whenever a subcontractor is involved a complete and separate breakdown must be submitted by the subcontractor for their portion of work. Non filed subs should not include overhead and profit on their breakdown.
 - e. All breakdowns should be legible, submitted on letterhead and signed by an authorized representative of the Contractor This applies to all subcontractors and General Contractors.

SECTION 5. - PROCEDURE FOR WRITTEN AUTHORIZATION TO PROCEED

5.01 An alternative method for effecting a change is by "written authorization to proceed" issued by the Office in advance of a formal change order. This method is to be used when there would otherwise be a delay in the prosecution of the work or a change is necessary to eliminate a hazard to life or property.

Every effort, however, should be made by all concerned to anticipate changes, so that they may be initially approved by the formal change order process.

In the case of an extreme emergency involving an immediate hazard to life or property, the resident engineer may assume full authority on behalf of the County by issuing the necessary instructions to correct the situation but shall immediately thereafter contact the Project Manager.

5.02 This procedure authorizes work only, and no payment can be made until the work is completed and a formal change order is approved.

5.03 THE CONTRACTOR SHALL:

Submit in writing to the County a proposed price for performing the work on a predetermined lump sum, unit price, or time and material basis.

BARNSTABLE COUNTY CHANGE ORDER

CHANGE ORDER #:	DATE:
CONTRACT #:	PROJECT #:
CONTRACT TITLE:	
CONTRACTOR'S NAME:	
CONTRACTOR'S ADDRESS:	
Original Amount of this Contract:	
Amount of this Change Order: (decrease) (increase)	
REVISED CONTRACT AMOUNT:	
An (increase) (decrease) (no change) of	days in the contract is hereby authorized
The work to be completed under this change order is	s as follows:

The work to be covered by this order shall be performed under the same terms and conditions as included in the original contract.

By: Contractor	Date:
Title:	
Barnstable County	
Ву:	Date:
Ву:	Date:

WEEKLY PAYROLL RECORDS REPORT & STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form is available from the Department of Labor Standards (DLS) at <u>www.mass.gov/dols/pw</u> and includes all the information required to be kept by law. Every contractor or subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the contract.

On a weekly basis, every contractor and subcontractor is required to submit a certified copy of their weekly payroll records to the awarding authority; this includes the payroll forms and the Statement of Compliance form. The certified payroll records must be submitted either by regular mail or by e-mail to the awarding authority. Once collected, the awarding authority is required to preserve those records for three years from the date of completion of the project.

Each such contractor and subcontractor shall furnish weekly **and** within 15 days after completion of its portion of the work, to the awarding authority directly by first-class mail or e-mail, a statement, executed by the contractor, subcontractor or by any authorized officer thereof who supervised the payment of wages, this form, accompanied by their payroll:

_	, 20
I,	,
(Name of signatory party)	(Title)
do hereby state:	
That I pay or supervise the paym	nent of the persons employed by
	on the
(Contractor, subcontractor or public body)	(Building or project)
and that all mechanics and apprentices, t	eamsters, chauffeurs and laborers employed on
11	e with wages determined under the provisions of
1 5 1	chapter one hundred and forty nine of the
General Laws.	enapted one definition and forty fille of the
Signat	ture
Title	

MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name:		Address:								Phone No.:				Payroll No.:				
																	SSACHT SSACHT	JUTIE STICK
Employer's Signature:		Title:							Contract No: Tax Payer ID Number			D Number	Work Week Ending:					
Awarding Authority's Name:		Public Works Project Name:							Public Works Project Location:			Min. Wage Rate Sheet Number						
General / Prime Contractor's	Name:	Subcor	ntractor	's Nam	e:							"Employer"	Hourly Fring	ge Benefit C	ontributions			
																(B+C+D+E)	(A x F)	
Employee Name & Complete	Work	Employee is OSHA 10 certified	Appr. Rate		1	Ho	ours Wo	rked	1	T	Project Hours (A) All Other	Hourly Base Wage	Health & Welfare Insurance	ERISA Pension Plan	Supp. Unemp.	Total Hourly Prev. Wage	Project Gross Wages Total Gross	Check No.
Address	Classification:	(?)	(%)	Su.	Mo.	Tu.	We.	Th.	Fr.	Sa.	Hours	(B)	(C)	(D)	(E)	(F)	Wages	(H)
Are all apprentice employed	es identified abo	ve curre	ently re	gistere	d with	the MA	A DLS's	5 Divisi	on of A	Apprent	tice Star	dards?		YES		NO]
For all apprentices perform by the Massachusetts Depa									tice ide	entifica	tion carc	lissued		No	apprentices	s are identif	ied above	
<u>NOTE:</u> Pursuant to MGL c. authority by first-class mail																		

commencement of a criminal action or the issuance of a civil citation.

Date Received by Awarding Authority					
/	/				

615. 40× SIC

Page _____of____

Barnstable County Regional Government of Cape Cod Purchasing Department Jennifer L.V. Frates, Chief Procurement Officer



Addendum NO. 1 December 19, 2023

To all Bidders on the Project titled:

Bid # 8032 Roadway Construction Items and Materials Barnstable County

Reference Contract Documents (drawings and specifications) dated December 20, 2023

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the specifications and drawings. The items set forth herein, whether of omission, addition, substitution, or clarifications are all to be included in and form a part of the proposal submitted.

CLARIFICATION:

Town	Class of Work	Total Project Value
Bourne	Pavement Surfacing (Item 1)	\$977,900
Bourne	Pavement Surfacing (Item 2)	\$350,000
Bourne	Pavement Surfacing (Item 3)	\$510,000
Bourne	Pavement Milling and Cold Planning (Item 7)	\$159,000
Bourne	Pavement Milling and Cold Planning (Item 8)	\$250,000
Bourne	Pavement Surfacing (Item 18)	\$980,000
Bourne	Pavement Markings (Items 100-105)	\$168,000
Bourne	Crack Sealing (Item 125)	\$113,220
Bourne	Crack Sealing (Item 126)	\$202,500
Dennis	Pavement Surfacing (Item 1)	\$890,000
Dennis	Pavement Surfacing (Item 2)	\$205,000
Dennis	Pavement Surfacing (Item 3)	\$225,000
Dennis	Pavement Surfacing (Item 4)	\$777,000
Dennis	Pavement Surfacing (Item 11)	\$646,800
Dennis	Pavement Surfacing (Item 12)	\$526,800
Dennis	Pavement Markings (Item 103)	\$88,000
Dennis	Pavement Markings (Item 106)	\$258,000

MassDOT prequalification of contractors with the class of work as, (CLASS OF WORK), for the project with an estimated value of \$(TOTAL PROJECT VALUE) will be required per the table below:

Dennis	Highway Sidewalk & Curbing (Item 121)	\$97,500
Dennis	Crack Sealing (Item 125)	\$243,800
Falmouth	Pavement Surfacing (Item 1)	\$1,648,000
Falmouth	Pavement Surfacing (Item 10)	\$764,400
Falmouth	Pavement Surfacing (Item 11)	\$323,400
Falmouth	Pavement Surfacing (Item 13)	\$720,000
Falmouth	Pavement Markings (Item 100-107A)	\$442,900
Orleans	Pavement Surfacing (Item 1)	\$437,060
Orleans	Pavement Surfacing (Item 11)	\$297,385
Orleans	Pavement Surfacing (Item 12)	\$119,844
Orleans	Pavement Surfacing (Item 18)	\$1,129,500
Sandwich	Pavement Surfacing (Item 1)	\$600,000
Sandwich	Pavement Surfacing (Item 4)	\$360,000
Sandwich	Pavement Surfacing (Item 11)	\$600,000
Sandwich	Pavement Surfacing (Item 12)	\$700,000
Sandwich	Catch Basin Cleaning or Drainage (Item 109)	\$200,000
Sandwich	Catch Basin Cleaning or Drainage (Item 110)	\$120,000
Sandwich	Catch Basin Cleaning or Drainage (Item 111)	\$300,000
Sandwich	Catch Basin Cleaning or Drainage (Item 112)	\$200,000
Sandwich	Drainage (Item 113)	\$140,000
Sandwich	Crack Sealing (Item 125)	\$154,000
Sandwich	Pavement Surfacing (Item 200)	\$180,000
Wellfleet	Pavement Surfacing (Item 1)	\$720,000
Wellfleet	Guard Rail & Fencing (Item 115)	\$240,000
Yarmouth	Pavement Surfacing (Item 1)	\$115,000
Yarmouth	Pavement Surfacing (Item 11)	\$161,700
Yarmouth	Pavement Surfacing (Item 12)	\$1,580,400
Yarmouth	Pavement Markings (Item 100-107)	\$196,760
Yarmouth	Guard Rail & Fencing (Item 115)	\$324,000
Yarmouth	Guard Rail & Fencing (Item 120)	\$154,000

Please note that these items are also referenced in the Bid Sheet as MassDOT prequal. In order to bid on those items Contractors are advised that they must have either the approved MassDOT prequal or approved waiver filed through MassDOT at the time of the bid opening. For any Prequal inquiries or waiver requests, contractors are to contact MassDOT directly at: prequal.r109@dot.state.ma.us

All other portions of the Bid Documents remain <u>unchanged</u>. NOTE: THE BID SUBMISSION DEADLINE DATE HAS NOT CHANGED.

Please be reminded to acknowledge this Addendum on the bid forms.

---- End of Addendum No. 1 ----

Barnstable County Regional Government of Cape Cod Purchasing Department Jennifer L.V. Frates, Chief Procurement Officer



Addendum NO. 2 January 4, 2024

CORRECTED

To all Bidders on the Project titled:

Bid # 8032 Road Construction Items and Materials Barnstable County

Reference Contract Documents (drawings and specifications) dated December 20, 2023

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the specifications and drawings. The items set forth herein, whether of omission, addition, substitution, or clarifications are all to be included in and form a part of the proposal submitted.

CHANGES:

Under the Special Provisions, Pricing Adjustments section, the MassDOT website has released the pricing for the month of December 2023 as follows:

Base Bid Price Liquid Asphalt (Ton): \$637.50

Base Bid Price Diesel (Gallon): \$3.148

Base Bid Price Gasoline (Gallon): \$2.467

All other portions of the Bid Documents remain <u>unchanged</u>. NOTE: THE BID SUBMISSION DEADLINE DATE HAS NOT CHANGED.

Please be reminded to acknowledge this Addendum on the bid forms.

---- End of Addendum No. 2 ---

Barnstable County Regional Government of Cape Cod Purchasing Department Jennifer L.V. Frates, Chief Procurement Officer



Addendum NO. 3 January 8, 2024

To all Bidders on the Project titled:

Bid # 8032 Road Construction Items & Materials Barnstable County

Reference Contract Documents (drawings and specifications) dated December 20, 2023

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the specifications and drawings. The items set forth herein, whether of omission, addition, substitution, or clarifications are all to be included in and form a part of the proposal submitted.

QUESTIONS:

 Are we required to have W/MBE participation, if we are only supplying aggregate materials for this bid? Appendix - A - Most Commonly Used Standard Forms - Schedule for Participation by Women/Minority Business Enterprise states, A. General Contractor must submit to the Office within (5) working says of the award of Bids. Says nothing about Suppliers?

W/MBE participation and goals will be based on the types of projects, funding and the Town's local requirements and will vary. Towns should communicate with their contractors what the requirements are, if any, during the term of the contract.

All other portions of the Bid Documents remain <u>unchanged</u>. NOTE: THE BID SUBMISSION DEADLINE DATE HAS NOT CHANGED.

Please be reminded to acknowledge this Addendum on the bid forms.

---- End of Addendum No. 3 ---

Barnstable County Regional Government of Cape Cod



Purchasing Department Jennifer L.V. Frates, Chief Procurement Officer

> Addendum NO. 4 January 12, 2024

<u>To all Bidders on the Project titled:</u> Bid # 8032 Road Construction Items & Materials Barnstable County

Reference Contract Documents (drawings and specifications) dated December 20, 2023

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the specifications and drawings. The items set forth herein, whether of omission, addition, substitution, or clarifications are all to be included in and form a part of the proposal submitted.

CHANGES:

1. A column was added for contractors to include the distance for item 200 only. <u>ALL BIDDERS MUST</u> <u>DOWNLOAD THE REVISED BID FORM TO INCLUDE IN THEIR SUBMITTAL.</u>

QUESTIONS:

1. On page 2, paragraph B, of the general bid form in the specifications it states, "... during the contract period of April 1, 2024 to March 31, 2025 with one, one year option to renew." Would the County consider adding a percent price increase for year 2 extension to help contractors submit most competitive pricing for each year.

For this bid, we are seeking fixed pricing for both years. Although the County is currently focused on this approach, there is potential to consider this option in the future bidding cycle.

2. Per page 2 paragraph 1, We recognize these are "estimated quantities" only by please confirm the towns intend to use these during the 2-year contract period.

In the County's yearly consultation with stakeholders regarding this bid, the Towns provide a comprehensive list of items and quantities, accompanied by a good-faith estimate of their anticipated needs throughout the contract period. While these quantities are estimated for the purpose of bidding, it's important to note that they are not guaranteed.

All other portions of the Bid Documents remain <u>unchanged</u>. NOTE: THE BID SUBMISSION DEADLINE DATE HAS NOT CHANGED.

Please be reminded to acknowledge this Addendum on the bid forms.

--- End of Addendum No. 4 ---